
USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C050019 HYDROGEN DIST 9,520.00 8/1/1956
C030449 COOLER, LUBE OIL 23,670.00 1/1/1954
C030460 PIPING, DRY AIR 23,273.00 2/1/1956
C030299 F2 TIE LINE 15,406.00 10/1/1952
C030335 F2 TIE LINE 16,964.00 6/1/1955
C050033 F2 TIE LINE 20,686.00 3/1/1959
C044824 SCALE, PLATFORM, INDUSTRI 5,160.00 2/1/1974
C030305 CONTROL INSTRUMENTATION S 1,767,900.00 10/31/1952
C050191 CONTROL INSTRUMENTATION S 59,457.00 3/31/1974
C030293 PIPING SYSTEM, PROCESS GA 1,374,424.00 10/31/1952
C050129 CATHODIC PROTECTION SYSTE 367,685.00 10/31/1958
C050258 CATHODIC PROTECTION SYSTE 244,461.00 4/30/1978
C030300 COMPRESSED AIR SYSTEM 1,946,701.00 10/31/1952
C030432 PIPING SYSTEM, PROCESS GA 115,582.00 1/31/1954
C030302 PIPING SYSTEM, PROCESS GA 1,535,725.00 10/31/1952
C030301 NITROGEN DISTRIBUTION SYS 259,792.00 12/31/1952
C050340 PIPING SYSTEM,PROCESS,NOT 880,499.00 1/31/1983
C050091 ALARM SYSTEM, RADIATION 185,805.00 6/30/1961
C050046 POWER LOAD ANTICIPATOR AN 82,923.00 9/30/1959
C030304 TUNNEL 2,648,986.00 10/31/1952
C030276 SITE PREPARATION 6,179,610.00 10/31/1952
C030277 SITE PREPARATION 606,494.00 10/31/1952
C030292 STEAM DISTRIBUTION SYSTEM 3,027,414.00 10/31/1952
C030303 STEAM DISTRIBUTION SYSTEM 68,688.00 10/31/1952
C030433 METAL SECONDARY SUBSTATIO 622,034.00 1/31/1954
C050146 METAL SECONDARY SUBSTATIO 128,205.00 1/31/1954
C030317 ELECTRIC DISTRIBUTION SYS 679,110.00 9/30/1952
C030288 ELECTRIC DISTRIBUTION SYS 25,438,262.00 9/30/1952
C030289 FENCE AND STREET LIGHTING 1,181,341.00 7/31/1953
C030286 PUBLIC ADDRESS SYSTEM 2,536,731.00 10/31/1952
C030298 SANITARY SEWERAGE SYSTEM 737,823.00 12/31/1952
C030482 ALARM SYSTEM, FIRE 27,210.00 1/31/1957
C050133 ALARM SYSTEM, FIRE 188,243.00 2/28/1965
C030290 ALARM SYSTEM, FIRE 3,145,613.00 6/30/1953
C030296 RECIRCULATING WATER SYSTE 13,036,493.00 9/30/1952
C030295 WATER DISTRIBUTION SYSTEM 4,594,267.00 9/30/1952
C030294 WATER DISTRIBUTION SYSTEM 1,963,862.00 9/30/1952
C030297 FEEDWATER SYSTEM 209,832.00 10/31/1952
C030282 ENCLOSED STORM WATER DRAI 3,847,832.00 10/31/1952
C050090 PARKING AND STORAGE AREA, 89,821.00 4/30/1962
C050118 PARKING AND STORAGE AREA, 946,118.00 12/31/1963
C050064 PARKING AND STORAGE AREA, 33,936.00 11/30/1960
C030281 ROADS AND STREETS, BLACK 602,410.00 10/31/1952
C030278 ROADS AND PAVED AREAS, CO 763,655.00 10/31/1952
C050293 ROADS AND PAVED AREAS, CO 257,876.00 5/31/1982
C030279 ROADS AND PAVED AREAS, CO 1,610,868.00 10/31/1952
C030280 ROADS AND PAVED AREAS, CO 1,638,545.00 10/31/1952
C900057 ROADS AND STREETS, GRAVEL 42,788.00 7/31/1961
C030283 WALKWAYS (NOT STREET SIDE 157,164.00 10/31/1952
C030291 RAILROAD SYSTEM 1,286,385.00 10/31/1952
C030285 FENCE, CHAIN LINK 949,970.00 10/31/1952
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C030307 BUILDING 568,160.00 10/31/1952
C050274 ALARM SYSTEM, INTRUSION 29,596.00 11/30/1979
C050346 ALARM SYSTEM, INTRUSION 218,736.00 3/31/1984
C050183 ALARM SYSTEM, FIRE 37,919.00 6/30/1972
C030039 BUILDING 3,610,793.00 6/30/1953
C049300 BUILDING 79,156.00 5/31/1982
C030041 BUILDING 220,471.00 6/30/1953
C030042 BUILDING 1,135,138.00 6/30/1953
C030040 BUILDING 371,409.00 6/30/1953
C030043 BUILDING 203,212.00 6/30/1953
C047462 FIRE EXTINGUISHING SYSTEM 31,862.00 8/31/1978
C030115 BUILDING 55,064.00 10/31/1953
C030116 BUILDING 124,288.00 10/31/1953
C030118 BUILDING 88,657.00 10/31/1953
C030114 BUILDING 563,474.00 10/31/1953
C030117 BUILDING 430,186.00 10/31/1953
C030036 BUILDING 333,793.00 9/30/1953
C030037 BUILDING 72,166.00 9/30/1953
C030034 BUILDING 66,827.00 9/30/1953
C030035 BUILDING 131,041.00 9/30/1953
C030033 BUILDING 419,757.00 9/30/1953
C050390 TRAILER, MOBILE 116,262.00 9/30/1992
C050391 TRAILER, MOBILE 116,262.00 9/30/1992
C050392 TRAILER, MOBILE 116,262.00 9/30/1992
C050393 TRAILER, MOBILE 116,262.00 9/30/1992
C050394 TRAILER, MOBILE 116,262.00 9/30/1992
C050395 TRAILER, MOBILE 116,260.00 9/30/1992
C048891 FILTER 19,253.00 9/1/1981
C048232 COMPRESSOR, AIR 8,607.00 2/1/1980
C046077 BUILDING, TEMPORARY 56,065.00 3/31/1976
C051652 CAMERA, TELEVISION 55,553.00 4/30/1988
C051258 GENERATOR SET 70,085.00 12/31/1985
C050095 POOL, HOLDING POND, BASIN 70,744.00 7/31/1962
C030123 BUILDING 132,522.00 5/31/1953
C030125 BUILDING 97,235.00 5/31/1953
C030121 BUILDING 1,143,621.00 5/31/1953
C030124 BUILDING 389,146.00 5/31/1953
C030122 BUILDING 71,354.00 5/31/1953
C050270 BUILDING 39,969.00 8/31/1979
C050354 BUILDING 988,856.00 10/31/1986
C050276 BUILDING 50,274.00 12/31/1979
C030371 BUILDING, CONCRETE OR STE 18,739.00 5/1/1957
C050342 TOWER, GUARD AND SENTRY H 43,885.00 2/28/1983
C050350 TOWER, GUARD AND SENTRY H 171,305.00 9/30/1985
C050100 POWER LOAD ANTICIPATOR AN 23,575.00 10/1/1962
C050338 CONCRETE SLAB 9,267.00 11/1/1982
C030146 CONTROL INSTRUMENTATION S 1,692,792.00 7/31/1953
C030143 ELECTRIC POWER DISTRIBUTI 176,754.00 7/31/1953
C050368 TELEVISION SYSTEM 133,982.00 9/30/1989
C051756 RADIO NETWORK 30,722.00 1/31/1989
C050387 RADIO NETWORK 35,604.00 8/31/1992
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C048363 RADIO NETWORK 26,117.00 11/30/1980
C030142 BUILDING 892,333.00 7/31/1953
C030147 BUILDING 75,422.00 7/31/1953
C030145 BUILDING 99,162.00 7/31/1953
C030144 BUILDING 30,228.00 7/31/1953
C050283 BUILDING 514,779.00 5/31/1981
C050375 BUILDING 1,009,492.00 9/30/1991
C007702 COMPRESSOR 92 AC 6,302.00 6/1/1947
C008504 COMPRESSOR 92 AC 7,113.00 2/1/1947
C048289 COMPRESSOR 92 AC 24,698.00 7/1/1946
C018100 COMPRESSOR 92 AC 24,377.00 10/1/1945
C048256 COMPRESSOR 92 AC 24,698.00 7/1/1945
C007704 COMPRESSOR 92 AC 6,302.00 6/1/1947
C007481 COMPRESSOR 92 AC 7,113.00 7/1/1947
C006419 COMPRESSOR 92 AC 7,113.00 10/1/1947
C005023 COMPRESSOR 92 AC 7,113.00 11/1/1947
C005021 COMPRESSOR 92 AC 7,113.00 11/1/1947
C007499 COMPRESSOR 92 AC 7,113.00 7/1/1947
C008578 COMPRESSOR 92 AC 24,353.00 12/1/1946
C008511 COMPRESSOR 92 AC 7,113.00 2/1/1947
C008503 COMPRESSOR 92 AC 7,113.00 2/1/1947
C007703 COMPRESSOR 92 AC 6,302.00 6/1/1947
C007429 COMPRESSOR 92 AC 7,113.00 9/1/1947
C005028 COMPRESSOR 92 AC 6,302.00 11/1/1946
C006420 COMPRESSOR 92 AC 7,113.00 10/1/1946
C006422 COMPRESSOR 92 AC 7,113.00 10/1/1946
C007412 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007705 COMPRESSOR 92 AC 6,302.00 6/1/1947
C007874 COMPRESSOR 92 AC 7,113.00 5/1/1947
C008745 COMPRESSOR 92 AC 6,326.00 11/1/1945
C018127 COMPRESSOR 92 AC 6,302.00 9/1/1946
C048291 COMPRESSOR 92 AC 24,698.00 7/1/1946
C048258 COMPRESSOR 92 AC 24,697.00 7/1/1945
C033356 COMPRESSOR 92 AC 6,428.00 4/1/1959
C048290 COMPRESSOR 92 AC 24,698.00 7/1/1946
C048220 COMPRESSOR AC 92A 24,698.00 7/1/1945
C048218 COMPRESSOR AC 92A 24,698.00 7/1/1945
C048217 COMPRESSOR AC 92A 24,698.00 7/1/1945
C048293 COMPRESSOR 92 AC 24,697.00 7/1/1946
C008524 COMPRESSOR 92 AC 7,113.00 2/1/1946
C008512 COMPRESSOR 92 AC 7,113.00 2/1/1947
C008506 COMPRESSOR 92 AC 7,113.00 2/1/1947
C007543 COMPRESSOR 92 AC 7,113.00 7/1/1947
C005013 COMPRESSOR 92 AC 7,112.00 11/1/1946
C005015 COMPRESSOR 92 AC 7,113.00 11/1/1946
C005017 COMPRESSOR 92 AC 7,113.00 11/1/1946
C006121 COMPRESSOR 92 AC 24,353.00 10/1/1946
C006123 COMPRESSOR 92 AC 24,353.00 10/1/1946
C007426 COMPRESSOR 92 AC 7,113.00 9/1/1947
C048259 COMPRESSOR 92 AC 24,698.00 7/1/1945
C008508 COMPRESSOR 92 AC 7,113.00 2/1/1947
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C007539 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007479 COMPRESSOR 92 AC 7,113.00 7/1/1947
C006122 COMPRESSOR 92 AC 7,113.00 10/1/1946
C007409 COMPRESSOR 92 AC 7,113.00 8/1/1947
C011512 SCALES PLATFORM 5T 7,714.00 11/1/1952
C034865 SCALES PLATFORM 5T 5,486.00 4/1/1959
C011513 SCALES PLATFORM 5T 7,714.00 11/1/1952
C033925 PUMP TWELLIOTT 5,453.00 11/1/1948
C033924 PUMP TWELLIOTT 5,451.00 11/1/1948
C034044 PUMP VALLEY IRON 14,711.00 5/1/1948
C034045 PUMP VALLEY IRON 14,711.00 5/1/1948
C033923 PUMP TWELLIOTT 5,451.00 11/1/1948
C019318 COMPRESSOR 38 AC 5,427.00 7/1/1945
C019107 COMPRESSOR 38 AC 23,478.00 7/1/1945
C004244 COMPRESSOR 38 AC 21,601.00 8/1/1945
C007421 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007428 COMPRESSOR 92 AC 7,113.00 9/1/1947
C007480 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007497 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007544 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007701 COMPRESSOR 92 AC 7,113.00 6/1/1947
C007957 COMPRESSOR 92 AC 12,181.00 3/1/1947
C008522 COMPRESSOR 92 AC 7,113.00 2/1/1946
C018126 COMPRESSOR 92 AC 6,302.00 9/1/1946
C007413 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007541 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007697 COMPRESSOR 92 AC 6,302.00 4/1/1947
C007700 COMPRESSOR 92 AC 7,085.00 6/1/1947
C007877 COMPRESSOR 92 AC 7,113.00 5/1/1947
C008575 COMPRESSOR 92 AC 7,113.00 12/1/1945
C009007 COMPRESSOR 92 AC 5,515.00 10/1/1945
C048257 COMPRESSOR 92 AC 24,698.00 7/1/1945
C048260 COMPRESSOR 92 AC 24,698.00 7/1/1945
C008744 COMPRESSOR 92 AC 6,326.00 11/1/1945
C008746 COMPRESSOR 92 AC 6,326.00 11/1/1945
C008507 COMPRESSOR 92 AC 7,113.00 2/1/1946
C007425 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007414 COMPRESSOR 92 AC 7,113.00 8/1/1947
C005020 COMPRESSOR 92 AC 7,113.00 11/1/1947
C005025 COMPRESSOR 92 AC 7,113.00 11/1/1947
C007424 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007498 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007542 COMPRESSOR 92 AC 7,113.00 7/1/1947
C009861 COMPRESSOR 92 AC 6,302.00 8/1/1946
C007538 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007484 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007478 COMPRESSOR 92 AC 7,113.00 7/1/1947
C005014 COMPRESSOR 92 AC 7,113.00 11/1/1946
C006421 COMPRESSOR 92 AC 7,113.00 10/1/1946
C007410 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007411 COMPRESSOR 92 AC 7,113.00 8/1/1947
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C007415 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007417 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007477 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007500 COMPRESSOR 92 AC 7,113.00 7/1/1947
C008520 COMPRESSOR 92 AC 7,113.00 2/1/1947
C008743 COMPRESSOR 92 AC 6,599.00 11/1/1945
C007545 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007485 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007422 COMPRESSOR 92 AC 7,113.00 8/1/1947
C011415 NO DESCRIPTION AVAILABLE 6,512.00 11/1/1952
C011426 NO DESCRIPTION AVAILABLE 5,207.00 11/1/1952
C048334 PUMP, ROTARY 9,042.00 6/1/1980
C048335 PUMP, ROTARY 9,042.00 6/1/1980
C051527 ANALYZER 14,259.00 3/1/1987
C050168 PURGE UNIT, FREON 21,647.00 3/1/1971
C045023 REFRIG SYSTEM 6,620.00 8/1/1974
C004698 PUMP, VACUUM, MECHANICAL 6,416.00 11/1/1952
C011551 CHARGER BATTERY GE 16,244.00 11/1/1952
C051526 ANALYZER 14,259.00 3/1/1987
C051524 ANALYZER 14,259.00 3/1/1987
C051525 ANALYZER 14,259.00 3/1/1987
C046909 ANALYZER 23,214.00 4/1/1977
C048336 PUMP, ROTARY 9,042.00 6/1/1980
C035934 SAMPLER CONT ASSAY 6,160.00 11/1/1964
C004965 CONDENSER 5,551.00 11/1/1952
C004966 CONDENSER 5,840.00 11/1/1952
C004967 CONDENSER 5,551.00 11/1/1952
C004969 CONDENSER 5,619.00 11/1/1952
C004964 CONDENSER 5,552.00 11/1/1952
C049083 HEAT EXCHANGER 21,908.00 10/1/1981
C049855 HEAT EXCHANGER 19,460.00 11/1/1984
C049941 HEAT EXCHANGER 9,302.00 11/1/1984
C049085 HEAT EXCHANGER 21,909.00 10/1/1981
C049084 HEAT EXCHANGER 21,908.00 10/1/1981
C011421 HEAT EXCHANGER 8,620.00 11/1/1952
C048659 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049809 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C048646 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049810 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049802 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049811 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C034668 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C048645 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049808 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C004963 CONDENSER 5,839.00 11/1/1952
C034665 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034681 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C034672 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C049807 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049804 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049803 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
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C048648 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C048226 GEAR REDUCER OR INCREASER 6,596.00 6/1/1977
C048227 GEAR REDUCER OR INCREASER 8,982.00 12/1/1978
C048223 GEAR REDUCER OR INCREASER 6,596.00 6/1/1977
C034654 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034660 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C048660 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C034658 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034679 GEAR REDUCER OR INCREASER 6,479.00 4/1/1959
C049812 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C034653 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C034655 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034671 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C034674 GEAR REDUCER OR INCREASER 10,165.00 4/1/1959
C048224 GEAR REDUCER OR INCREASER 6,595.00 6/1/1977
C048225 GEAR REDUCER OR INCREASER 6,596.00 6/1/1977
C048643 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049801 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C034680 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C048644 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C048647 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049805 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C011577 GENERATOR SET 14,010.00 11/1/1952
C048247 CONVERTER, PROCESS 38,001.00 7/31/1945
C051812 CONVERTER, PROCESS 146,367.00 5/31/1979
C048175 CONVERTER, PROCESS 38,001.00 7/31/1945
C048265 CONVERTER, PROCESS 38,001.00 7/31/1945
C030206 CONTROL INSTRUMENTATION S 2,063,890.00 11/30/1952
C030199 COOLANT SYSTEM 710,635.00 11/30/1952
C030205 PIPING SYSTEM, PROCESS GA 914,778.00 11/30/1952
C051775 CONVERTER, PROCESS 46,723.00 6/30/1982
C048453 CONVERTER, PROCESS 38,001.00 7/31/1945
C048296 CONVERTER, PROCESS 38,001.00 7/31/1945
C048389 CONVERTER, PROCESS 38,001.00 7/31/1945
C048212 CONVERTER, PROCESS 38,001.00 7/31/1945
C051659 CONVERTER, PROCESS 27,921.00 3/31/1988
C051773 CONVERTER, PROCESS 46,723.00 6/30/1982
C048178 CONVERTER, PROCESS 38,001.00 7/31/1945
C048188 CONVERTER, PROCESS 38,000.00 7/31/1945
C048250 CONVERTER, PROCESS 38,001.00 7/31/1945
C030202 COMPRESSED AIR SYSTEM 125,676.00 11/30/1952
C050140 CONVERTER, PROCESS 491,988.00 10/31/1967
C048210 CONVERTER, PROCESS 38,000.00 7/31/1945
C048283 CONVERTER, PROCESS 38,001.00 7/31/1945
C048185 CONVERTER, PROCESS 38,000.00 7/31/1946
C048262 CONVERTER, PROCESS 38,001.00 7/31/1945
C048484 CONVERTER, PROCESS 38,000.00 7/31/1945
C048448 CONVERTER, PROCESS 38,001.00 7/31/1945
C048187 CONVERTER, PROCESS 38,001.00 7/31/1945
C050378 CONVERTER, PROCESS 677,041.00 9/30/1989
C051772 CONVERTER, PROCESS 46,723.00 6/30/1982
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C048435 CONVERTER, PROCESS 38,001.00 7/31/1945
C048450 CONVERTER, PROCESS 38,001.00 7/31/1945
C048285 CONVERTER, PROCESS 38,001.00 7/31/1945
C048177 CONVERTER, PROCESS 38,001.00 7/31/1945
C030198 PIPING SYSTEM, PROCESS GA 9,916,938.00 11/30/1952
C048264 CONVERTER, PROCESS 38,001.00 7/31/1945
C048288 CONVERTER, PROCESS 38,001.00 7/31/1945
C051771 CONVERTER, PROCESS 46,723.00 6/30/1982
C051996 CONVERTER, PROCESS 153,597.00 8/31/1970
C048452 CONVERTER, PROCESS 38,001.00 7/31/1945
C048297 CONVERTER, PROCESS 38,001.00 7/31/1945
C051495 CONVERTER, PROCESS 258,444.00 3/31/1987
C050179 CONVERTER, PROCESS 41,206.00 10/31/1962
C048252 CONVERTER, PROCESS 38,001.00 7/31/1945
C048434 CONVERTER, PROCESS 38,001.00 7/31/1945
C048463 CONVERTER, PROCESS 38,000.00 7/31/1945
C048179 CONVERTER, PROCESS 38,001.00 7/31/1945
C048249 CONVERTER, PROCESS 38,001.00 7/31/1945
C048473 CONVERTER, PROCESS 38,000.00 7/31/1945
C048669 CONVERTER, PROCESS 27,707.00 11/30/1980
C048267 CONVERTER, PROCESS 38,001.00 7/31/1945
C048284 CONVERTER, PROCESS 38,001.00 7/31/1945
C051825 CONVERTER, PROCESS 83,479.00 6/30/1969
C048386 CONVERTER, PROCESS 38,001.00 7/31/1945
C048449 CONVERTER, PROCESS 38,001.00 7/31/1945
C051391 CONVERTER, PROCESS 218,064.00 11/30/1985
C051660 CONVERTER, PROCESS 27,921.00 3/31/1988
C051770 CONVERTER, PROCESS 46,723.00 6/30/1982
C050359 CONVERTER, PROCESS 45,781.00 5/31/1987
C048436 CONVERTER, PROCESS 38,001.00 7/31/1945
C050376 CONVERTER, PROCESS 677,041.00 9/30/1989
C051774 CONVERTER, PROCESS 46,723.00 6/30/1982
C048184 CONVERTER, PROCESS 38,001.00 7/31/1945
C048186 CONVERTER, PROCESS 38,000.00 7/31/1945
C048211 CONVERTER, PROCESS 38,001.00 7/31/1945
C030204 ELECTRIC POWER DISTRIBUTI 1,936,715.00 11/30/1952
C048468 CONVERTER, PROCESS 38,000.00 7/31/1945
C033282 CRANE, TRAVELING 35,600.00 4/30/1959
C030207 NITROGEN DISTRIBUTION SYS 113,586.00 11/30/1952
C030200 OIL SYSTEMS, PROCESS 512,756.00 11/30/1952
C030203 RECIRCULATING WATER SYSTE 162,434.00 11/30/1952
C030201 SEAL FEED AND SEAL EXHAUS 97,096.00 11/30/1952
C033283 CRANE, TRAVELING 35,599.00 4/30/1959
C051769 CONVERTER, PROCESS 46,723.00 6/30/1982
C050189 CONVERTER, PROCESS 39,603.00 3/31/1973
C048266 CONVERTER, PROCESS 38,001.00 7/31/1945
C048387 CONVERTER, PROCESS 38,001.00 7/31/1945
C048464 CONVERTER, PROCESS 38,000.00 7/31/1945
C048176 CONVERTER, PROCESS 38,001.00 7/31/1945
C048213 CONVERTER, PROCESS 38,001.00 7/31/1945
C048248 CONVERTER, PROCESS 38,001.00 7/31/1945
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C050174 CONVERTER, PROCESS 41,383.00 8/31/1971
C048174 CONVERTER, PROCESS 38,001.00 7/31/1945
C051661 CONVERTER, PROCESS 27,921.00 3/31/1988
C048388 CONVERTER, PROCESS 38,001.00 7/31/1945
C048472 CONVERTER, PROCESS 38,000.00 7/31/1945
C048454 CONVERTER, PROCESS 38,001.00 6/30/1980
C048483 CONVERTER, PROCESS 38,000.00 7/31/1945
C050032 CONVERTER, PROCESS 25,101.00 3/31/1959
C051393 CONVERTER, PROCESS 218,065.00 11/30/1985
C051273 CONVERTER, PROCESS 325,654.00 5/31/1986
C051851 CONVERTER, PROCESS 40,724.00 9/30/1949
C048462 CONVERTER, PROCESS 38,000.00 7/31/1945
C050377 CONVERTER, PROCESS 677,041.00 9/30/1989
C048474 CONVERTER, PROCESS 38,000.00 7/31/1945
C048189 CONVERTER, PROCESS 38,001.00 7/31/1945
C048251 CONVERTER, PROCESS 38,001.00 7/31/1945
C048482 CONVERTER, PROCESS 38,000.00 7/31/1945
C048287 CONVERTER, PROCESS 38,001.00 7/31/1945
C048214 CONVERTER, PROCESS 38,001.00 7/31/1945
C051107 CONVERTER, PROCESS 746,751.00 5/31/1985
C048466 CONVERTER, PROCESS 38,001.00 7/31/1945
C048298 CONVERTER, PROCESS 38,001.00 7/31/1945
C050170 ALARM SYSTEM, PROCESS 26,516.00 4/30/1971
C019368 NO DESCRIPTION AVAILABLE 84,925.00 7/31/1945
C008579 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008584 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008572 NO DESCRIPTION AVAILABLE 25,164.00 1/31/1946
C008586 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008576 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008702 NO DESCRIPTION AVAILABLE 25,136.00 12/31/1945
C008582 NO DESCRIPTION AVAILABLE 25,136.00 12/31/1945
C008587 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008580 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C005027 NO DESCRIPTION AVAILABLE 25,164.00 11/30/1946
C006423 NO DESCRIPTION AVAILABLE 25,164.00 10/31/1946
C006424 NO DESCRIPTION AVAILABLE 25,164.00 10/31/1946
C008574 NO DESCRIPTION AVAILABLE 25,164.00 1/31/1946
C008570 NO DESCRIPTION AVAILABLE 25,164.00 1/31/1946
C008701 NO DESCRIPTION AVAILABLE 25,164.00 1/31/1946
C008588 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008577 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008581 NO DESCRIPTION AVAILABLE 25,164.00 12/31/1945
C008571 NO DESCRIPTION AVAILABLE 25,164.00 1/31/1946
C008573 NO DESCRIPTION AVAILABLE 25,164.00 1/31/1946
C030194 REFRIGERATION SYSTEM 60,643.00 11/30/1952
C010922 SCALE, PLATFORM, INDUSTRI 79,261.00 10/31/1952
C027527 SCALE, PLATFORM, INDUSTRI 95,801.00 9/30/1954
C029385 SCALE, PLATFORM, INDUSTRI 80,347.00 5/31/1956
C011576 ENGINE, DIESEL OR GASOLIN 44,714.00 11/30/1952
C050355 ALARM SYSTEM, INTRUSION 248,607.00 4/30/1987
C050178 PARKING AND STORAGE AREA, 28,230.00 2/28/1972
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C030197 BUILDING 421,592.00 11/30/1952
C030193 BUILDING 3,698,042.00 11/30/1952
C030195 BUILDING 248,284.00 11/30/1952
C030196 BUILDING 153,432.00 11/30/1952
C050237 ALARM SYSTEM, PROCESS 16,238.00 5/1/1977
C033922 PUMP TWELLIOTT 5,451.00 11/1/1948
C033927 PUMP TWELLIOTT 5,453.00 11/1/1948
C033928 PUMP TWELLIOTT 5,453.00 11/1/1948
C033926 PUMP TWELLIOTT 5,453.00 11/1/1948
C008427 COMPRESSOR 92 AC 5,845.00 10/1/1952
C050238 ALARM SYSTEM, PROCESS 16,239.00 5/1/1977
C010982 TANK WASTE 2000 5,778.00 10/1/1952
C051649 CRANE, TRAVELING 16,235.00 1/1/1988
C030169 REFRIG SYSTEM 12,999.00 10/1/1952
C033929 COMPRESSOR 12 AC 5,020.00 7/1/1945
C048818 PUMP, VACUUM, MECHANICAL 8,130.00 12/1/1981
C048819 PUMP, VACUUM, MECHANICAL 8,129.00 12/1/1981
C042088 SAMPLER CONT ASSAY 7,547.00 5/1/1963
C008425 CONDENSER 5,845.00 10/1/1952
C010538 SCALE, PLATFORM, INDUSTRI 13,249.00 10/1/1952
C044370 CHILLER, LIQUID 23,929.00 2/1/1973
C008426 CONDENSER 5,091.00 10/1/1952
C051588 CONVERTER, PROCESS 258,444.00 6/30/1987
C010920 CONVERTER, PROCESS 86,676.00 10/31/1952
C030177 CONVERTER, PROCESS 470,807.00 10/31/1952
C030170 CONVERTER, PROCESS 1,177,451.00 10/31/1952
C030174 CONVERTER, PROCESS 40,869.00 10/31/1952
C051271 CONVERTER, PROCESS 259,627.00 10/31/1985
C010940 CONVERTER, PROCESS 39,977.00 10/31/1952
C030175 CONVERTER, PROCESS 345,827.00 10/31/1952
C010941 CONVERTER, PROCESS 39,977.00 10/31/1952
C050290 CONVERTER, PROCESS 203,189.00 12/31/1981
C010924 CONVERTER, PROCESS 81,135.00 10/31/1952
C030176 CONVERTER, PROCESS 122,322.00 10/31/1952
C051682 CONVERTER, PROCESS 715,981.00 7/31/1988
C030172 CONVERTER, PROCESS 49,956.00 10/31/1952
C030171 CONVERTER, PROCESS 54,321.00 10/31/1952
C051681 CONVERTER, PROCESS 715,981.00 7/31/1988
C050092 PARKING AND STORAGE AREA, 75,012.00 12/31/1961
C030165 CONVERTOR, PROCESS 2,193,842.00 10/31/1952
C030167 CONVERTOR, PROCESS 101,202.00 10/31/1952
C030168 CONVERTOR, PROCESS 162,163.00 10/31/1952
C030166 CONVERTOR, PROCESS 115,232.00 10/31/1952
C030029 CONVERTOR, PROCESS 58,873.00 10/31/1952
C032363 CONVERTER, PROCESS 19,219.00 11/1/1952
C020107 CONVERTER, PROCESS 19,811.00 1/1/1954
C000383 CONVERTER, PROCESS 17,684.00 11/1/1952
C000492 CONVERTER, PROCESS 18,736.00 11/1/1952
C000497 CONVERTER, PROCESS 17,684.00 2/1/1952
C000526 CONVERTER, PROCESS 19,219.00 11/1/1952
C000529 CONVERTER, PROCESS 19,219.00 11/1/1952
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C000533 CONVERTER, PROCESS 19,219.00 11/1/1952
C000542 CONVERTER, PROCESS 19,219.00 11/1/1952
C000551 CONVERTER, PROCESS 18,736.00 11/1/1952
C000570 CONVERTER, PROCESS 19,219.00 11/1/1952
C000572 CONVERTER, PROCESS 19,219.00 11/1/1952
C000575 CONVERTER, PROCESS 19,219.00 11/1/1952
C000591 CONVERTER, PROCESS 18,736.00 11/1/1952
C000599 CONVERTER, PROCESS 18,736.00 11/1/1952
C000661 CONVERTER, PROCESS 18,736.00 11/1/1952
C000678 CONVERTER, PROCESS 17,684.00 11/1/1952
C020278 CONVERTER, PROCESS 19,328.00 1/1/1954
C020352 CONVERTER, PROCESS 19,813.00 1/1/1954
C020256 CONVERTER, PROCESS 19,328.00 1/1/1954
C020061 CONVERTER, PROCESS 19,811.00 1/1/1954
C020136 CONVERTER, PROCESS 19,327.00 1/1/1954
C000663 CONVERTER, PROCESS 18,736.00 11/1/1952
C000672 CONVERTER, PROCESS 17,684.00 11/1/1952
C000733 CONVERTER, PROCESS 17,684.00 11/1/1952
C000755 CONVERTER, PROCESS 17,684.00 11/1/1952
C000780 CONVERTER, PROCESS 17,028.00 11/1/1952
C000483 CONVERTER, PROCESS 18,736.00 11/1/1952
C000509 CONVERTER, PROCESS 19,219.00 11/1/1952
C000525 CONVERTER, PROCESS 19,219.00 11/1/1952
C000528 CONVERTER, PROCESS 19,219.00 11/1/1952
C000530 CONVERTER, PROCESS 19,219.00 11/1/1952
C000535 CONVERTER, PROCESS 19,219.00 11/1/1952
C000557 CONVERTER, PROCESS 19,219.00 11/1/1952
C000601 CONVERTER, PROCESS 18,736.00 11/1/1952
C000606 CONVERTER, PROCESS 18,736.00 11/1/1952
C000634 CONVERTER, PROCESS 19,219.00 11/1/1952
C000635 CONVERTER, PROCESS 19,219.00 11/1/1952
C000654 CONVERTER, PROCESS 18,736.00 11/1/1952
C000659 CONVERTER, PROCESS 18,736.00 11/1/1952
C000662 CONVERTER, PROCESS 18,736.00 11/1/1952
C000787 CONVERTER, PROCESS 17,028.00 11/1/1952
C000595 CONVERTER, PROCESS 18,736.00 11/1/1952
C000425 CONVERTER, PROCESS 17,684.00 11/1/1952
C000479 CONVERTER, PROCESS 19,219.00 11/1/1952
C000505 CONVERTER, PROCESS 19,219.00 11/1/1952
C000523 CONVERTER, PROCESS 19,219.00 11/1/1952
C000537 CONVERTER, PROCESS 19,219.00 11/1/1952
C000538 CONVERTER, PROCESS 19,219.00 11/1/1952
C000556 CONVERTER, PROCESS 19,219.00 11/1/1952
C000569 CONVERTER, PROCESS 19,219.00 11/1/1952
C000587 CONVERTER, PROCESS 18,736.00 11/1/1952
C000633 CONVERTER, PROCESS 19,219.00 11/1/1952
C000776 CONVERTER, PROCESS 17,028.00 11/1/1952
C000671 CONVERTER, PROCESS 18,736.00 11/1/1952
C000784 CONVERTER, PROCESS 17,028.00 11/1/1952
C000758 CONVERTER, PROCESS 19,219.00 11/1/1952
C000738 CONVERTER, PROCESS 17,684.00 11/1/1952
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C000710 CONVERTER, PROCESS 17,684.00 11/1/1952
C000629 CONVERTER, PROCESS 18,736.00 11/1/1952
C000603 CONVERTER, PROCESS 18,736.00 11/1/1952
C000568 CONVERTER, PROCESS 19,219.00 11/1/1952
C000561 CONVERTER, PROCESS 19,219.00 11/1/1952
C000555 CONVERTER, PROCESS 19,219.00 11/1/1952
C000380 CONVERTER, PROCESS 17,684.00 11/1/1952
C000426 CONVERTER, PROCESS 17,684.00 11/1/1952
C000462 CONVERTER, PROCESS 19,219.00 11/1/1952
C000484 CONVERTER, PROCESS 18,736.00 11/1/1952
C000500 CONVERTER, PROCESS 19,219.00 11/1/1952
C000532 CONVERTER, PROCESS 19,219.00 11/1/1952
C000560 CONVERTER, PROCESS 19,219.00 11/1/1952
C000592 CONVERTER, PROCESS 19,219.00 11/1/1952
C000626 CONVERTER, PROCESS 19,219.00 11/1/1952
C000653 CONVERTER, PROCESS 17,684.00 11/1/1952
C000657 CONVERTER, PROCESS 18,736.00 11/1/1952
C000558 CONVERTER, PROCESS 19,219.00 11/1/1952
C000632 CONVERTER, PROCESS 19,219.00 11/1/1952
C000753 CONVERTER, PROCESS 17,684.00 11/1/1952
C000782 CONVERTER, PROCESS 17,028.00 11/1/1952
C000783 CONVERTER, PROCESS 17,028.00 11/1/1952
C000438 CONVERTER, PROCESS 17,684.00 11/1/1952
C000470 CONVERTER, PROCESS 18,736.00 11/1/1952
C000478 CONVERTER, PROCESS 19,219.00 11/1/1952
C000501 CONVERTER, PROCESS 19,219.00 11/1/1952
C000514 CONVERTER, PROCESS 19,219.00 11/1/1952
C000540 CONVERTER, PROCESS 18,736.00 11/1/1952
C000546 CONVERTER, PROCESS 19,219.00 11/1/1952
C000549 CONVERTER, PROCESS 19,219.00 11/1/1952
C000377 CONVERTER, PROCESS 17,684.00 11/1/1952
C000416 CONVERTER, PROCESS 17,684.00 11/1/1952
C020296 CONVERTER, PROCESS 19,812.00 1/1/1954
C000424 CONVERTER, PROCESS 17,684.00 11/1/1952
C000480 CONVERTER, PROCESS 18,736.00 11/1/1952
C000486 CONVERTER, PROCESS 18,736.00 11/1/1952
C000494 CONVERTER, PROCESS 19,219.00 11/1/1952
C000496 CONVERTER, PROCESS 19,219.00 11/1/1952
C000498 CONVERTER, PROCESS 19,219.00 11/1/1952
C000513 CONVERTER, PROCESS 19,219.00 11/1/1952
C000518 CONVERTER, PROCESS 19,219.00 11/1/1952
C000562 CONVERTER, PROCESS 19,219.00 11/1/1952
C000590 CONVERTER, PROCESS 18,736.00 11/1/1952
C000687 CONVERTER, PROCESS 18,736.00 11/1/1952
C000696 CONVERTER, PROCESS 17,684.00 11/1/1952
C020268 CONVERTER, PROCESS 19,328.00 1/1/1954
C010955 BATTERY CHARGER 17,624.00 11/1/1952
C011450 BATTERY CHARGER 17,624.00 11/1/1952
C012049 BATTERY CHARGER 17,624.00 11/1/1952
C011859 BATTERY CHARGER 17,625.00 11/1/1952
C000388 CONVERTER, PROCESS 17,684.00 11/1/1952
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C000482 CONVERTER, PROCESS 18,736.00 11/1/1952
C000495 CONVERTER, PROCESS 19,219.00 11/1/1952
C000520 CONVERTER, PROCESS 19,219.00 11/1/1952
C000548 CONVERTER, PROCESS 19,219.00 11/1/1952
C000553 CONVERTER, PROCESS 18,736.00 11/1/1952
C000586 CONVERTER, PROCESS 18,736.00 11/1/1952
C000628 CONVERTER, PROCESS 19,219.00 11/1/1952
C000630 CONVERTER, PROCESS 19,219.00 11/1/1952
C000651 CONVERTER, PROCESS 18,736.00 11/1/1952
C000652 CONVERTER, PROCESS 18,736.00 11/1/1952
C000660 CONVERTER, PROCESS 18,736.00 11/1/1952
C000664 CONVERTER, PROCESS 18,736.00 11/1/1952
C000670 CONVERTER, PROCESS 18,736.00 11/1/1952
C000688 CONVERTER, PROCESS 18,736.00 11/1/1952
C020265 CONVERTER, PROCESS 19,328.00 1/1/1954
C000730 CONVERTER, PROCESS 17,684.00 11/1/1952
C000785 CONVERTER, PROCESS 17,028.00 11/1/1952
C000508 CONVERTER, PROCESS 19,219.00 11/1/1952
C000510 CONVERTER, PROCESS 18,736.00 11/1/1952
C000921 MOTOR 1700 HP 20,779.00 7/1/1978
C000906 MOTOR 1700 HP 20,779.00 3/1/1979
C001133 MOTOR 1700 HP 15,189.00 9/1/1980
C001126 MOTOR 1700 HP 19,678.00 8/1/1977
C001122 MOTOR 1700 HP 19,678.00 8/1/1977
C001106 MOTOR 1700 HP 15,189.00 7/1/1981
C001033 MOTOR 1700 HP 15,189.00 7/1/1980
C001027 MOTOR 1700 HP 20,779.00 7/1/1979
C000998 MOTOR 1700 HP 15,189.00 7/1/1981
C001103 MOTOR 1700 HP 20,779.00 11/1/1979
C001090 MOTOR 1700 HP 19,678.00 8/1/1977
C001088 MOTOR 1700 HP 19,678.00 8/1/1977
C001068 MOTOR 1700 HP 20,779.00 7/1/1979
C001064 MOTOR 1700 HP 20,779.00 1/1/1979
C001060 MOTOR 1700 HP 20,779.00 11/1/1979
C001056 MOTOR 1700 HP 20,779.00 1/1/1979
C001165 MOTOR 1700 HP 19,678.00 8/1/1977
C045512 MOTOR 1700 HP 19,292.00 8/1/1977
C000962 MOTOR 1700 HP 20,779.00 1/1/1980
C000958 MOTOR 1700 HP 19,678.00 12/1/1977
C000952 MOTOR 1700 HP 19,678.00 12/1/1977
C000931 MOTOR 1700 HP 20,779.00 11/1/1979
C000924 MOTOR 1700 HP 20,779.00 11/1/1979
C000912 MOTOR 1700 HP 20,779.00 7/1/1978
C016613 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000907 MOTOR 1700 HP 19,678.00 8/1/1977
C000891 MOTOR 1700 HP 20,779.00 10/1/1979
C000885 MOTOR 1700 HP 15,189.00 6/1/1980
C000864 MOTOR 1700 HP 20,779.00 3/1/1979
C000858 MOTOR 1700 HP 19,678.00 12/1/1977
C000857 MOTOR 1700 HP 20,779.00 3/1/1979
C016647 MOTOR ELEC MACH 950 11,051.00 1/1/1954

12 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C016648 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016652 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016655 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016666 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016681 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016612 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016619 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016704 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016775 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016770 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016260 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016716 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016621 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016623 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016637 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016643 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016430 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016525 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016533 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016419 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016541 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016565 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016674 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016675 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016677 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016679 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016700 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016712 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016753 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016760 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016769 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C008585 COMPRESSOR 92 AC 7,113.00 12/1/1945
C005019 COMPRESSOR 92 AC 7,113.00 11/1/1946
C006119 COMPRESSOR 92 AC 7,113.00 10/1/1946
C007418 COMPRESSOR 92 AC 6,504.00 5/1/1947
C007873 COMPRESSOR 92 AC 7,113.00 5/1/1946
C007540 COMPRESSOR 92 AC 7,113.00 7/1/1947
C048219 COMPRESSOR AC 92A 24,698.00 7/1/1945
C043610 COMPRESSOR AC 92A 6,646.00 7/1/1944
C043582 COMPRESSOR AC 92A 6,646.00 7/1/1944
C043581 COMPRESSOR AC 92A 6,646.00 7/1/1944
C048216 COMPRESSOR AC 92A 24,697.00 7/1/1945
C048215 COMPRESSOR AC 92A 24,698.00 7/1/1945
C001197 MOTOR  950 HP 6,071.00 11/1/1952
C016407 COMPRESSOR, AXIAL FLOW 20,715.00 1/1/1954
C016393 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001468 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001677 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001679 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016162 COMPRESSOR, AXIAL FLOW 20,713.00 1/1/1954
C016261 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
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C001334 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001510 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001492 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001624 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C010345 REFRIG SYSTEM YORK 16,065.00 11/1/1952
C008742 COMPRESSOR 92 AC 6,326.00 11/1/1945
C008519 COMPRESSOR 92 AC 7,113.00 2/1/1947
C008523 COMPRESSOR 92 AC 7,113.00 2/1/1947
C005016 COMPRESSOR 92 AC 7,113.00 11/1/1946
C007408 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007416 COMPRESSOR 92 AC 7,113.00 8/1/1947
C048292 COMPRESSOR 92 AC 24,698.00 7/1/1946
C009008 COMPRESSOR 92 AC 6,326.00 10/1/1945
C007706 COMPRESSOR 92 AC 7,085.00 6/1/1947
C007699 COMPRESSOR 92 AC 7,113.00 6/1/1947
C005024 COMPRESSOR 92 AC 7,113.00 11/1/1947
C007420 COMPRESSOR 92 AC 7,113.00 8/1/1947
C028011 CRANE 2 TON 6,068.00 11/1/1952
C028010 CRANE 2 TON 6,068.00 11/1/1952
C028009 CRANE 2 TON 6,068.00 11/1/1952
C028016 CRANE 2 TON 6,069.00 11/1/1952
C028012 CRANE 2 TON 6,068.00 11/1/1952
C010992 STORAGE TANK PYRANOL 5,778.00 11/1/1952
C011451 TANK LUBE OIL BI 6,676.00 11/1/1952
C010048 TANK LUBE OIL BI 6,676.00 11/1/1952
C011785 TANK LUBE OIL BI 6,676.00 11/1/1952
C012048 TANK LUBE OIL BI 6,676.00 11/1/1952
C016682 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016713 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016715 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016718 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016723 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016725 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016517 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016604 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016820 MOTOR ELEC MACH 950 7,107.00 1/1/1954
C016808 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016782 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016668 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016695 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016699 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016711 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016722 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016756 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016600 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016611 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016617 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016630 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016639 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016645 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016650 MOTOR ELEC MACH 950 11,051.00 1/1/1954
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C016461 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016463 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016528 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016579 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016768 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C001200 MOTOR 1700 HP 15,189.00 7/1/1981
C001210 MOTOR 1700 HP 19,678.00 8/1/1977
C045504 MOTOR 1700 HP 19,678.00 9/1/1977
C000834 MOTOR 1700 HP 19,678.00 8/1/1977
C001016 MOTOR 1700 HP 15,189.00 6/1/1980
C001019 MOTOR 1700 HP 19,678.00 8/1/1977
C001026 MOTOR 1700 HP 19,678.00 9/1/1977
C016806 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016759 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016738 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016663 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016676 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016693 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016724 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016736 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016466 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016467 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016412 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016429 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016521 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016546 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016557 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016562 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016641 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016649 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016746 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016767 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016818 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016754 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016707 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016688 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016542 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016548 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016569 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016417 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016440 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016475 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016478 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016416 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016571 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016632 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016673 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016678 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016686 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016701 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016815 MOTOR ELEC MACH 950 11,051.00 1/1/1954

15 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C016817 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016780 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016764 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016480 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C001038 MOTOR 1700 HP 19,678.00 8/1/1977
C001044 MOTOR 1700 HP 20,779.00 7/1/1978
C001070 MOTOR 1700 HP 20,779.00 7/1/1979
C001079 MOTOR 1700 HP 19,678.00 8/1/1977
C000917 MOTOR 1700 HP 20,779.00 1/1/1980
C000956 MOTOR 1700 HP 19,678.00 12/1/1977
C000976 MOTOR 1700 HP 15,159.00 9/1/1980
C000992 MOTOR 1700 HP 15,189.00 7/1/1981
C001004 MOTOR 1700 HP 20,779.00 10/1/1979
C001008 MOTOR 1700 HP 15,189.00 6/1/1980
C000842 MOTOR 1700 HP 20,779.00 1/1/1980
C000851 MOTOR 1700 HP 19,678.00 8/1/1977
C000875 MOTOR 1700 HP 20,779.00 9/1/1978
C000890 MOTOR 1700 HP 19,678.00 12/1/1977
C000899 MOTOR 1700 HP 19,678.00 8/1/1977
C000908 MOTOR 1700 HP 19,678.00 8/1/1977
C001085 MOTOR 1700 HP 19,678.00 9/1/1977
C001089 MOTOR 1700 HP 15,189.00 4/1/1980
C001111 MOTOR 1700 HP 19,678.00 8/1/1977
C001121 MOTOR 1700 HP 19,678.00 8/1/1977
C001137 MOTOR 1700 HP 20,779.00 1/1/1980
C001144 MOTOR 1700 HP 20,779.00 10/1/1979
C001222 MOTOR 1700 HP 20,298.00 10/1/1979
C001157 MOTOR 1700 HP 20,779.00 7/1/1978
C001219 MOTOR 1700 HP 15,129.00 7/1/1981
C000989 MOTOR 1700 HP 20,779.00 10/1/1979
C001010 MOTOR 1700 HP 15,189.00 6/1/1980
C001014 MOTOR 1700 HP 20,779.00 10/1/1979
C001075 MOTOR 1700 HP 19,678.00 8/1/1977
C000922 MOTOR 1700 HP 20,779.00 1/1/1979
C000923 MOTOR 1700 HP 19,678.00 8/1/1977
C000925 MOTOR 1700 HP 15,189.00 7/1/1981
C029680 ACID PIG SS 500 6,954.00 1/1/1957
C010991 DRUM HOLD STL 2350 5,779.00 11/1/1952
C010990 DRUM HOLD STL 2350 5,778.00 11/1/1952
C010989 DRUM HOLD STL 2350 5,778.00 11/1/1952
C001105 MOTOR 1700 HP 19,678.00 9/1/1977
C001141 MOTOR 1700 HP 15,189.00 7/1/1980
C001172 MOTOR 1700 HP 15,189.00 7/1/1980
C001196 MOTOR 1700 HP 19,678.00 12/1/1977
C000953 MOTOR 1700 HP 20,779.00 9/1/1978
C000955 MOTOR 1700 HP 19,678.00 12/1/1977
C001104 MOTOR 1700 HP 19,678.00 12/1/1977
C001129 MOTOR 1700 HP 20,779.00 3/1/1979
C001132 MOTOR 1700 HP 15,189.00 9/1/1980
C000843 MOTOR 1700 HP 15,189.00 9/1/1980
C000898 MOTOR 1700 HP 20,779.00 11/1/1979
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C000902 MOTOR 1700 HP 15,189.00 7/1/1981
C045502 MOTOR 1700 HP 19,678.00 9/1/1977
C018142 COMPRESSOR 38 AC 5,666.00 11/1/1945
C019365 COMPRESSOR 38 AC 13,925.00 7/1/1945
C048566 MOTOR 40 HP ACE 5,263.00 8/1/1980
C011775 TANK COOL DR. 4462 8,348.00 11/1/1952
C006128 MOTOR INDUCT WEST 300 6,214.00 11/1/1952
C006129 MOTOR INDUCT WEST 300 6,213.00 11/1/1952
C006127 MOTOR INDUCT WEST 300 6,214.00 11/1/1952
C027155 MTR WEST 300 HP 8,760.00 1/1/1954
C007872 COMPRESSOR 92 AC 7,113.00 5/1/1946
C008505 COMPRESSOR 92 AC 7,113.00 2/1/1947
C009863 COMPRESSOR 92 AC 6,302.00 10/1/1946
C008589 COMPRESSOR 92 AC 24,377.00 12/1/1945
C006427 COMPRESSOR 92 AC 6,302.00 10/1/1946
C005022 COMPRESSOR 92 AC 7,113.00 11/1/1947
C005026 COMPRESSOR 92 AC 7,113.00 11/1/1946
C007427 COMPRESSOR 92 AC 7,113.00 9/1/1947
C001566 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016311 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016333 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016158 COMPRESSOR, AXIAL FLOW 20,713.00 1/1/1954
C001533 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001387 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001487 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001534 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016275 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016156 COMPRESSOR, AXIAL FLOW 20,713.00 1/1/1954
C016016 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001316 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001458 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001569 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001636 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001649 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C044815 COMPRESSOR, AXIAL FLOW 18,869.00 2/1/1955
C044816 COMPRESSOR, AXIAL FLOW 18,869.00 2/1/1955
C016376 COMPRESSOR, AXIAL FLOW 17,024.00 1/1/1954
C016175 COMPRESSOR, AXIAL FLOW 20,713.00 1/1/1954
C016135 COMPRESSOR, AXIAL FLOW 20,711.00 1/1/1954
C016265 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016367 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001332 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001601 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001710 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016395 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001524 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001633 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001638 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001665 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001709 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001391 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
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C016370 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016405 COMPRESSOR, AXIAL FLOW 17,022.00 1/1/1954
C016344 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016358 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016359 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016335 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001632 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016413 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016801 MOTOR ELEC MACH 950 10,537.00 1/1/1954
C016781 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016519 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016411 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016424 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016734 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016740 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016752 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016763 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016765 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016626 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016628 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016814 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016694 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016573 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016598 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000856 MOTOR 1700 HP 20,779.00 3/1/1979
C000853 MOTOR 1700 HP 15,189.00 7/1/1981
C000850 MOTOR 1700 HP 20,779.00 3/1/1979
C000836 MOTOR 1700 HP 20,779.00 11/1/1979
C000831 MOTOR 1700 HP 20,779.00 10/1/1979
C001142 MOTOR 1700 HP 15,189.00 7/1/1980
C001117 MOTOR 1700 HP 15,189.00 9/1/1980
C001062 MOTOR 1700 HP 20,779.00 1/1/1979
C001025 MOTOR 1700 HP 20,779.00 7/1/1978
C001021 MOTOR 1700 HP 19,678.00 9/1/1977
C001003 MOTOR 1700 HP 15,189.00 6/1/1980
C000987 MOTOR 1700 HP 20,779.00 1/1/1979
C000981 MOTOR 1700 HP 20,779.00 7/1/1979
C000975 MOTOR 1700 HP 20,779.00 9/1/1978
C000971 MOTOR 1700 HP 15,189.00 7/1/1981
C001183 MOTOR 1700 HP 19,678.00 8/1/1977
C001217 MOTOR 1700 HP 14,708.00 7/1/1981
C045501 MOTOR 1700 HP 19,678.00 9/1/1977
C045498 MOTOR 1700 HP 19,678.00 9/1/1977
C001198 MOTOR 1700 HP 19,678.00 12/1/1977
C001175 MOTOR 1700 HP 20,779.00 3/1/1979
C001174 MOTOR 1700 HP 19,678.00 8/1/1977
C001135 MOTOR 1700 HP 19,678.00 8/1/1977
C001029 MOTOR 1700 HP 19,678.00 12/1/1977
C001030 MOTOR 1700 HP 19,678.00 8/1/1977
C001101 MOTOR 1700 HP 19,678.00 9/1/1977
C001107 MOTOR 1700 HP 20,779.00 1/1/1979
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C001109 MOTOR 1700 HP 15,189.00 6/1/1980
C001136 MOTOR 1700 HP 20,779.00 7/1/1978
C001119 MOTOR 1700 HP 20,779.00 1/1/1980
C001096 MOTOR 1700 HP 20,779.00 9/1/1978
C001023 MOTOR 1700 HP 19,678.00 12/1/1977
C001031 MOTOR 1700 HP 15,189.00 4/1/1980
C001032 MOTOR 1700 HP 20,779.00 1/1/1979
C001049 MOTOR 1700 HP 20,779.00 7/1/1979
C001077 MOTOR 1700 HP 20,779.00 7/1/1979
C001081 MOTOR 1700 HP 19,678.00 8/1/1977
C000941 MOTOR 1700 HP 19,678.00 12/1/1977
C000994 MOTOR 1700 HP 20,779.00 10/1/1979
C000997 MOTOR 1700 HP 15,189.00 7/1/1980
C000999 MOTOR 1700 HP 19,678.00 9/1/1977
C001018 MOTOR 1700 HP 20,779.00 10/1/1979
C001022 MOTOR 1700 HP 19,678.00 9/1/1977
C000819 MOTOR 1700 HP 20,779.00 10/1/1979
C000852 MOTOR 1700 HP 19,678.00 9/1/1977
C000905 MOTOR 1700 HP 15,189.00 7/1/1981
C000933 MOTOR 1700 HP 15,189.00 9/1/1980
C001098 MOTOR 1700 HP 20,779.00 11/1/1979
C001134 MOTOR 1700 HP 15,189.00 7/1/1980
C001171 MOTOR 1700 HP 15,189.00 7/1/1980
C045505 MOTOR 1700 HP 19,197.00 9/1/1977
C045499 MOTOR 1700 HP 19,197.00 9/1/1977
C045503 MOTOR 1700 HP 19,678.00 9/1/1977
C001058 MOTOR 1700 HP 20,779.00 1/1/1979
C001066 MOTOR 1700 HP 20,779.00 9/1/1978
C001072 MOTOR 1700 HP 20,779.00 1/1/1980
C000909 MOTOR 1700 HP 19,678.00 8/1/1977
C000926 MOTOR 1700 HP 20,779.00 9/1/1978
C000949 MOTOR 1700 HP 19,678.00 8/1/1977
C000963 MOTOR 1700 HP 19,678.00 12/1/1977
C000968 MOTOR 1700 HP 19,678.00 12/1/1977
C000824 MOTOR 1700 HP 15,189.00 6/1/1980
C000846 MOTOR 1700 HP 20,779.00 11/1/1979
C000855 MOTOR 1700 HP 20,779.00 11/1/1979
C000861 MOTOR 1700 HP 20,779.00 9/1/1978
C000886 MOTOR 1700 HP 15,189.00 7/1/1981
C010953 NO DESCRIPTION AVAILABLE 7,266.00 11/1/1952
C012046 NO DESCRIPTION AVAILABLE 7,266.00 11/1/1952
C011784 NO DESCRIPTION AVAILABLE 7,266.00 11/1/1952
C010962 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010969 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C011039 NO DESCRIPTION AVAILABLE 6,703.00 11/1/1952
C010958 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010965 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010957 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010972 NO DESCRIPTION AVAILABLE 6,430.00 11/1/1952
C010974 NO DESCRIPTION AVAILABLE 6,430.00 11/1/1952
C010976 NO DESCRIPTION AVAILABLE 6,430.00 11/1/1952
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C011040 NO DESCRIPTION AVAILABLE 6,702.00 11/1/1952
C048323 PUMP, ROTARY 9,044.00 6/1/1980
C048326 PUMP, ROTARY 9,044.00 6/1/1980
C048324 PUMP, ROTARY 9,044.00 6/1/1980
C048322 PUMP, ROTARY 9,044.00 6/1/1980
C025945 PUMP, ROTARY 9,668.00 9/1/1954
C048337 PUMP, ROTARY 9,043.00 6/1/1980
C048320 PUMP, ROTARY 9,044.00 6/1/1980
C014873 PUMP, TURBINE 8,718.00 1/1/1954
C046991 FAN EXHAUST 66 10,458.00 3/1/1979
C046977 FAN EXHAUST 66 10,458.00 3/1/1979
C046975 FAN EXHAUST 66 10,458.00 3/1/1979
C046997 FAN EXHAUST 66 10,458.00 3/1/1979
C046989 FAN EXHAUST 66 10,458.00 3/1/1979
C046999 FAN EXHAUST 66 10,458.00 3/1/1979
C046993 FAN EXHAUST 66 10,458.00 3/1/1979
C046987 FAN EXHAUST 66 10,458.00 3/1/1979
C046995 FAN EXHAUST 66 10,458.00 3/1/1979
C046985 FAN EXHAUST 66 10,458.00 3/1/1979
C011674 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C011680 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011688 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011682 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011672 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011670 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C011686 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011684 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011676 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C011678 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C047207 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047203 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047205 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047506 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047500 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047502 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047504 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047201 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C036186 UF6 DET UNIT 6,500.00 2/1/1961
C004703 PUMP, VACUUM, MECHANICAL 5,973.00 11/1/1952
C012011 FAN SUPPLY BF 5,889.00 11/1/1952
C011730 FAN SUPPLY BF 5,888.00 11/1/1952
C011846 FAN SUPPLY BF 5,888.00 11/1/1952
C011836 FAN SUPPLY BF 5,888.00 11/1/1952
C011720 FAN SUPPLY BF 5,888.00 11/1/1952
C011999 FAN SUPPLY BF 5,889.00 11/1/1952
C011714 FAN SUPPLY BF 5,889.00 11/1/1952
C011718 FAN SUPPLY BF 5,889.00 11/1/1952
C012005 FAN SUPPLY BF 5,889.00 11/1/1952
C011993 FAN SUPPLY BF 5,889.00 11/1/1952
C011716 FAN SUPPLY BF 5,890.00 11/1/1952
C011834 FAN SUPPLY BF 5,889.00 11/1/1952
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C012003 FAN SUPPLY BF 5,889.00 11/1/1952
C011722 FAN SUPPLY BF 5,888.00 11/1/1952
C011732 FAN SUPPLY BF 5,888.00 11/1/1952
C012007 FAN SUPPLY BF 5,889.00 11/1/1952
C011848 FAN SUPPLY BF 5,888.00 11/1/1952
C011726 FAN SUPPLY BF 5,888.00 11/1/1952
C011728 FAN SUPPLY BF 5,889.00 11/1/1952
C011995 FAN SUPPLY BF 5,889.00 11/1/1952
C011840 FAN SUPPLY BF 5,888.00 11/1/1952
C011724 FAN SUPPLY BF 5,888.00 11/1/1952
C011832 FAN SUPPLY BF 5,888.00 11/1/1952
C012009 FAN SUPPLY BF 5,889.00 11/1/1952
C011838 FAN SUPPLY BF 5,888.00 11/1/1952
C011844 FAN SUPPLY BF 5,889.00 11/1/1952
C012001 FAN SUPPLY BF 5,889.00 11/1/1952
C011997 FAN SUPPLY BF 5,889.00 11/1/1952
C011842 FAN SUPPLY BF 5,888.00 11/1/1952
C011850 FAN SUPPLY BF 5,888.00 11/1/1952
C018139 COMPRESSOR 112 AC 11,773.00 8/1/1946
C024789 COMPRESSOR 112 AC 12,123.00 6/1/1953
C006118 COMPRESSOR 112 AC 6,302.00 10/1/1946
C016434 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016474 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016526 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000948 MOTOR 1700 HP 20,779.00 7/1/1978
C001170 MOTOR 1700 HP 19,678.00 8/1/1977
C000863 MOTOR 1700 HP 20,779.00 1/1/1980
C000871 MOTOR 1700 HP 20,779.00 1/1/1980
C000876 MOTOR 1700 HP 15,189.00 9/1/1980
C000881 MOTOR 1700 HP 19,678.00 8/1/1977
C000887 MOTOR 1700 HP 20,779.00 10/1/1979
C000893 MOTOR 1700 HP 20,779.00 9/1/1978
C045509 MOTOR 1700 HP 20,779.00 1/1/1979
C045497 MOTOR 1700 HP 19,678.00 9/1/1977
C045511 MOTOR 1700 HP 19,292.00 8/1/1977
C000977 MOTOR 1700 HP 20,779.00 7/1/1979
C000979 MOTOR 1700 HP 20,779.00 7/1/1979
C000980 MOTOR 1700 HP 20,779.00 7/1/1979
C000991 MOTOR 1700 HP 15,189.00 9/1/1980
C000995 MOTOR 1700 HP 19,678.00 9/1/1977
C001007 MOTOR 1700 HP 15,189.00 6/1/1980
C001017 MOTOR 1700 HP 20,779.00 10/1/1979
C001148 MOTOR 1700 HP 15,189.00 7/1/1981
C001150 MOTOR 1700 HP 20,779.00 10/1/1979
C001180 MOTOR 1700 HP 19,678.00 8/1/1977
C001186 MOTOR 1700 HP 19,678.00 8/1/1977
C001189 MOTOR 1700 HP 15,189.00 9/1/1980
C001212 MOTOR 1700 HP 15,189.00 7/1/1980
C001069 MOTOR 1700 HP 20,779.00 10/1/1979
C001080 MOTOR 1700 HP 19,678.00 8/1/1977
C001112 MOTOR 1700 HP 19,678.00 8/1/1977
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C001140 MOTOR 1700 HP 15,189.00 7/1/1980
C001143 MOTOR 1700 HP 15,189.00 7/1/1980
C000830 MOTOR 1700 HP 20,779.00 10/1/1979
C000832 MOTOR 1700 HP 20,779.00 7/1/1978
C000849 MOTOR 1700 HP 20,779.00 3/1/1979
C000879 MOTOR 1700 HP 20,779.00 10/1/1979
C000895 MOTOR 1700 HP 20,779.00 3/1/1979
C000897 MOTOR 1700 HP 19,678.00 12/1/1977
C000901 MOTOR 1700 HP 19,678.00 9/1/1977
C000904 MOTOR 1700 HP 20,779.00 7/1/1978
C000920 MOTOR 1700 HP 20,779.00 1/1/1980
C000934 MOTOR 1700 HP 15,189.00 9/1/1980
C000959 MOTOR 1700 HP 19,678.00 12/1/1977
C001065 MOTOR 1700 HP 20,779.00 7/1/1979
C001035 MOTOR 1700 HP 20,779.00 1/1/1979
C001036 MOTOR 1700 HP 20,779.00 11/1/1979
C045496 MOTOR 1700 HP 19,197.00 9/1/1977
C045508 MOTOR 1700 HP 20,779.00 3/1/1979
C001199 MOTOR 1700 HP 19,678.00 12/1/1977
C001182 MOTOR 1700 HP 19,678.00 8/1/1977
C000957 MOTOR 1700 HP 20,779.00 9/1/1978
C000996 MOTOR 1700 HP 19,678.00 9/1/1977
C001005 MOTOR 1700 HP 20,779.00 10/1/1979
C001047 MOTOR 1700 HP 15,189.00 7/1/1981
C000817 MOTOR 1700 HP 15,189.00 7/1/1981
C000865 MOTOR 1700 HP 19,678.00 12/1/1977
C000878 MOTOR 1700 HP 20,779.00 7/1/1978
C000896 MOTOR 1700 HP 19,678.00 8/1/1977
C000918 MOTOR 1700 HP 20,779.00 9/1/1978
C000940 MOTOR 1700 HP 19,678.00 12/1/1977
C001097 MOTOR 1700 HP 15,189.00 7/1/1981
C001100 MOTOR 1700 HP 20,779.00 3/1/1979
C016550 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016564 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016685 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016638 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016642 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016683 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016515 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016560 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016458 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016742 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016755 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016745 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C035894 MOTOR ELEC MACH 950 7,702.00 1/1/1954
C016737 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016640 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016585 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016586 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016620 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016631 MOTOR ELEC MACH 950 11,051.00 1/1/1954
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C016414 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016421 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C048321 PUMP, ROTARY 9,044.00 6/1/1980
C048325 PUMP, ROTARY 9,044.00 6/1/1980
C011443 NO DESCRIPTION AVAILABLE 7,266.00 11/1/1952
C011038 NO DESCRIPTION AVAILABLE 6,703.00 11/1/1952
C010960 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010964 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010966 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010963 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010970 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010971 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010967 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010961 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010968 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010973 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010975 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C011037 NO DESCRIPTION AVAILABLE 6,703.00 11/1/1952
C011041 NO DESCRIPTION AVAILABLE 6,703.00 11/1/1952
C051479 TRANSFER CAR 18,000.00 6/1/1986
C016481 MOTOR 1650 HP 20,322.00 7/1/1981
C000888 MOTOR 1700 HP 20,779.00 10/1/1979
C000900 MOTOR 1700 HP 19,678.00 8/1/1977
C001009 MOTOR 1700 HP 15,189.00 6/1/1980
C001013 MOTOR 1700 HP 20,779.00 10/1/1979
C001015 MOTOR 1700 HP 20,779.00 10/1/1979
C004952 CONDENSER 18,356.00 11/1/1952
C004943 CONDENSER 18,355.00 11/1/1952
C004944 CONDENSER 18,353.00 11/1/1952
C004954 CONDENSER 18,353.00 11/1/1952
C004959 CONDENSER 18,355.00 11/1/1952
C004961 CONDENSER 18,356.00 11/1/1952
C004922 CONDENSER 18,353.00 11/1/1952
C004929 CONDENSER 18,354.00 11/1/1952
C004945 CONDENSER 18,353.00 11/1/1952
C004924 CONDENSER 16,530.00 11/1/1952
C004958 CONDENSER 18,354.00 11/1/1952
C004957 CONDENSER 18,355.00 11/1/1952
C004955 CONDENSER 18,354.00 11/1/1952
C004953 CONDENSER 18,354.00 11/1/1952
C004949 CONDENSER 18,355.00 11/1/1952
C004938 CONDENSER 18,354.00 11/1/1952
C020222 CONVERTER, PROCESS 19,327.00 1/1/1954
C020266 CONVERTER, PROCESS 19,328.00 1/1/1954
C000417 CONVERTER, PROCESS 17,684.00 11/1/1952
C019754 CONVERTER, PROCESS 19,300.00 1/1/1954
C032365 CONVERTER, PROCESS 19,219.00 11/1/1952
C020334 CONVERTER, PROCESS 17,482.00 3/1/1954
C020271 CONVERTER, PROCESS 19,328.00 1/1/1954
C020010 CONVERTER, PROCESS 19,811.00 1/1/1954
C000384 CONVERTER, PROCESS 17,684.00 11/1/1952
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C012047 HEAT EXCHANGER 12,431.00 11/1/1952
C000541 CONVERTER, PROCESS 19,219.00 11/1/1952
C000543 CONVERTER, PROCESS 19,219.00 11/1/1952
C000544 CONVERTER, PROCESS 19,219.00 11/1/1952
C000573 CONVERTER, PROCESS 19,219.00 11/1/1952
C000574 CONVERTER, PROCESS 19,219.00 11/1/1952
C000602 CONVERTER, PROCESS 19,219.00 11/1/1952
C000617 CONVERTER, PROCESS 18,736.00 11/1/1952
C000627 CONVERTER, PROCESS 19,219.00 11/1/1952
C000638 CONVERTER, PROCESS 19,219.00 11/1/1952
C000639 CONVERTER, PROCESS 19,219.00 11/1/1952
C000642 CONVERTER, PROCESS 19,219.00 11/1/1952
C000647 CONVERTER, PROCESS 18,736.00 11/1/1952
C000655 CONVERTER, PROCESS 18,736.00 11/1/1952
C000665 CONVERTER, PROCESS 18,736.00 11/1/1952
C011782 HEAT EXCHANGER 12,431.00 11/1/1952
C010954 HEAT EXCHANGER 12,431.00 11/1/1952
C011449 HEAT EXCHANGER 12,431.00 11/1/1952
C004926 HEAT EXCHANGER 18,355.00 11/1/1952
C023503 HEAT EXCHANGER 6,616.00 9/1/1954
C000481 CONVERTER, PROCESS 18,736.00 11/1/1952
C020270 CONVERTER, PROCESS 19,328.00 1/1/1954
C032364 CONVERTER, PROCESS 19,219.00 11/1/1952
C020124 CONVERTER, PROCESS 18,611.00 1/1/1954
C020014 CONVERTER, PROCESS 19,811.00 1/1/1954
C020263 CONVERTER, PROCESS 19,328.00 1/1/1954
C020331 CONVERTER, PROCESS 17,482.00 3/1/1954
C020333 CONVERTER, PROCESS 17,482.00 3/1/1954
C020011 CONVERTER, PROCESS 19,811.00 1/1/1954
C020013 CONVERTER, PROCESS 19,811.00 1/1/1954
C034677 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C049234 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049806 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049239 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049231 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049237 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049236 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049242 GEAR REDUCER OR INCREASER 7,556.00 3/1/1982
C049235 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C045675 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045683 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C034734 DRYER, GAS OR ELECTRIC 7,935.00 9/1/1958
C004923 CONDENSER 18,355.00 11/1/1952
C004942 CONDENSER 18,354.00 11/1/1952
C010959 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C004948 CONDENSER 18,353.00 11/1/1952
C049422 TANK, IRON OR STEEL 5,623.00 7/1/1982
C049240 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C047405 GEAR REDUCER OR INCREASER 10,163.00 6/1/1978
C049230 GEAR REDUCER OR INCREASER 7,556.00 3/1/1982
C047406 GEAR REDUCER OR INCREASER 10,163.00 8/1/1978
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C047404 GEAR REDUCER OR INCREASER 10,163.00 6/1/1978
C011736 GENERATOR SET 13,585.00 11/1/1952
C011749 GENERATOR SET 13,585.00 11/1/1952
C004921 CONDENSER 18,354.00 11/1/1952
C004925 CONDENSER 18,353.00 11/1/1952
C004928 CONDENSER 18,353.00 11/1/1952
C004932 CONDENSER 18,354.00 11/1/1952
C004937 CONDENSER 18,355.00 11/1/1952
C004930 CONDENSER 18,354.00 11/1/1952
C004933 CONDENSER 18,354.00 11/1/1952
C004939 CONDENSER 18,353.00 11/1/1952
C004946 CONDENSER 18,355.00 11/1/1952
C004947 CONDENSER 18,354.00 11/1/1952
C004956 CONDENSER 18,355.00 11/1/1952
C004960 CONDENSER 18,355.00 11/1/1952
C004934 CONDENSER 18,354.00 11/1/1952
C004936 CONDENSER 18,354.00 11/1/1952
C004950 CONDENSER 18,353.00 11/1/1952
C004951 CONDENSER 18,353.00 11/1/1952
C004941 CONDENSER 18,354.00 11/1/1952
C004940 CONDENSER 18,354.00 11/1/1952
C004935 CONDENSER 16,530.00 11/1/1952
C004931 CONDENSER 18,353.00 11/1/1952
C004927 CONDENSER 18,354.00 11/1/1952
C000507 CONVERTER, PROCESS 154,738.00 9/30/1977
C000706 CONVERTER, PROCESS 138,706.00 7/31/1980
C000440 CONVERTER, PROCESS 154,738.00 9/30/1977
C020220 CONVERTER, PROCESS 154,474.00 5/31/1977
C020078 CONVERTER, PROCESS 154,474.00 5/31/1977
C020277 CONVERTER, PROCESS 140,040.00 1/31/1977
C000436 CONVERTER, PROCESS 128,748.00 12/31/1977
C000531 CONVERTER, PROCESS 138,942.00 4/30/1979
C020255 CONVERTER, PROCESS 154,474.00 5/31/1977
C020416 CONVERTER, PROCESS 137,958.00 9/30/1978
C044378 CONTROL INSTRUMENTATION S 28,019.00 8/31/1971
C030250 CONTROL INSTRUMENTATION S 329,223.00 11/30/1952
C050249 CONTROL INSTRUMENTATION S 10,617,189.00 5/31/1977
C050214 CONTROL INSTRUMENTATION S 164,942.00 4/30/1975
C000646 CONVERTER, PROCESS 128,748.00 12/31/1977
C000704 CONVERTER, PROCESS 138,706.00 7/31/1980
C020008 CONVERTER, PROCESS 138,815.00 7/31/1980
C050251 COOLANT SYSTEM 5,291,309.00 5/31/1977
C030241 COOLANT SYSTEM 209,948.00 11/30/1952
C030249 PIPING SYSTEM, PROCESS GA 299,400.00 11/30/1952
C030242 PRODUCT WITHDRAWAL AND PU 34,835.00 11/30/1952
C020242 CONVERTER, PROCESS 139,051.00 4/30/1979
C020274 CONVERTER, PROCESS 139,069.00 1/31/1979
C020362 CONVERTER, PROCESS 140,337.00 6/30/1979
C020025 CONVERTER, PROCESS 142,558.00 8/31/1979
C000432 CONVERTER, PROCESS 134,343.00 11/30/1979
C020003 CONVERTER, PROCESS 153,162.00 7/31/1977

25 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C000512 CONVERTER, PROCESS 154,365.00 5/31/1977
C020204 CONVERTER, PROCESS 138,815.00 7/31/1980
C020211 CONVERTER, PROCESS 137,739.00 12/31/1978
C020146 CONVERTER, PROCESS 128,857.00 12/31/1977
C000656 CONVERTER, PROCESS 153,052.00 6/30/1977
C000680 CONVERTER, PROCESS 138,706.00 7/31/1980
C000708 CONVERTER, PROCESS 138,706.00 7/31/1980
C020042 CONVERTER, PROCESS 154,474.00 5/31/1977
C020054 CONVERTER, PROCESS 140,337.00 6/30/1979
C000401 CONVERTER, PROCESS 128,748.00 12/31/1977
C000604 CONVERTER, PROCESS 153,053.00 7/31/1977
C000584 CONVERTER, PROCESS 138,942.00 4/30/1979
C020235 CONVERTER, PROCESS 138,815.00 7/31/1980
C020280 CONVERTER, PROCESS 154,474.00 5/31/1977
C020345 CONVERTER, PROCESS 154,847.00 8/31/1977
C020398 CONVERTER, PROCESS 139,069.00 1/31/1979
C020402 CONVERTER, PROCESS 128,857.00 1/31/1978
C000458 CONVERTER, PROCESS 140,228.00 6/30/1979
C000461 CONVERTER, PROCESS 134,343.00 11/30/1979
C020221 CONVERTER, PROCESS 139,069.00 1/31/1979
C000764 CONVERTER, PROCESS 138,942.00 4/30/1979
C000681 CONVERTER, PROCESS 154,365.00 5/31/1977
C020047 CONVERTER, PROCESS 154,474.00 5/31/1977
C000429 CONVERTER, PROCESS 139,574.00 2/28/1980
C000712 CONVERTER, PROCESS 138,706.00 7/31/1980
C020371 CONVERTER, PROCESS 142,786.00 10/31/1979
C020269 CONVERTER, PROCESS 154,474.00 5/31/1977
C048263 CONVERTER, PROCESS 38,001.00 7/31/1945
C020258 CONVERTER, PROCESS 154,474.00 5/31/1977
C020389 CONVERTER, PROCESS 134,452.00 11/30/1979
C020390 CONVERTER, PROCESS 134,452.00 11/30/1979
C016226 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C016168 COMPRESSOR, PROCESS,AXIAL 30,708.00 5/31/1977
C016189 COMPRESSOR, PROCESS,AXIAL 44,962.00 1/31/1979
C001505 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C001562 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C001571 COMPRESSOR, PROCESS,AXIAL 40,728.00 1/31/1978
C016300 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1979
C016124 COMPRESSOR, PROCESS,AXIAL 32,258.00 3/31/1980
C001343 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
C001486 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C001435 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C016242 COMPRESSOR, PROCESS,AXIAL 44,962.00 1/31/1979
C016236 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C001384 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C016319 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C016091 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C001366 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C000709 CONVERTER, PROCESS 138,706.00 7/31/1980
C000545 CONVERTER, PROCESS 128,748.00 12/31/1977
C020018 CONVERTER, PROCESS 138,815.00 7/31/1980
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C020210 CONVERTER, PROCESS 137,739.00 12/31/1978
C020191 CONVERTER, PROCESS 137,739.00 12/31/1978
C020193 CONVERTER, PROCESS 137,958.00 9/30/1978
C020212 CONVERTER, PROCESS 137,739.00 12/31/1978
C030246 COMPRESSED AIR SYSTEM 451,217.00 11/30/1952
C000571 CONVERTER, PROCESS 138,942.00 4/30/1979
C020004 CONVERTER, PROCESS 153,162.00 7/31/1977
C000382 CONVERTER, PROCESS 138,706.00 7/31/1980
C000443 CONVERTER, PROCESS 154,738.00 9/30/1977
C000578 CONVERTER, PROCESS 139,952.00 1/31/1977
C020349 CONVERTER, PROCESS 137,958.00 9/30/1978
C020381 CONVERTER, PROCESS 154,847.00 8/31/1977
C000427 CONVERTER, PROCESS 138,706.00 7/31/1980
C000693 CONVERTER, PROCESS 138,706.00 7/31/1980
C020015 CONVERTER, PROCESS 142,558.00 8/31/1979
C020053 CONVERTER, PROCESS 142,558.00 8/31/1979
C000430 CONVERTER, PROCESS 154,365.00 5/31/1977
C000618 CONVERTER, PROCESS 154,365.00 5/31/1977
C000610 CONVERTER, PROCESS 128,748.00 12/31/1977
C020287 CONVERTER, PROCESS 154,474.00 5/31/1977
C020293 CONVERTER, PROCESS 154,474.00 5/31/1977
C020075 CONVERTER, PROCESS 140,337.00 6/30/1979
C020281 CONVERTER, PROCESS 154,474.00 5/31/1977
C020046 CONVERTER, PROCESS 154,474.00 5/31/1977
C000445 CONVERTER, PROCESS 154,365.00 5/31/1977
C020392 CONVERTER, PROCESS 139,069.00 1/31/1979
C020396 CONVERTER, PROCESS 139,069.00 1/31/1979
C000593 CONVERTER, PROCESS 154,738.00 9/30/1977
C000607 CONVERTER, PROCESS 138,942.00 4/30/1979
C020272 CONVERTER, PROCESS 138,815.00 7/31/1980
C020394 CONVERTER, PROCESS 139,069.00 1/31/1979
C030248 ELECTRIC POWER DISTRIBUTI 12,603,063.00 11/30/1952
C050248 PIPING SYSTEM, PROCESS GA 8,638,532.00 5/31/1977
C050250 PIPING SYSTEM, PROCESS GA 25,918,077.00 5/31/1977
C030240 PIPING SYSTEM, PROCESS GA 505,262.00 11/30/1952
C000465 CONVERTER, PROCESS 134,343.00 11/30/1979
C000778 CONVERTER, PROCESS 128,626.00 12/31/1977
C020202 CONVERTER, PROCESS 154,474.00 5/31/1977
C000675 CONVERTER, PROCESS 138,706.00 7/31/1980
C000684 CONVERTER, PROCESS 138,706.00 7/31/1980
C020052 CONVERTER, PROCESS 128,857.00 12/31/1977
C020062 CONVERTER, PROCESS 128,857.00 12/31/1977
C020038 CONVERTER, PROCESS 142,558.00 8/31/1979
C000403 CONVERTER, PROCESS 128,748.00 12/31/1977
C000435 CONVERTER, PROCESS 154,738.00 9/30/1977
C000472 CONVERTER, PROCESS 142,449.00 8/31/1979
C020339 CONVERTER, PROCESS 140,041.00 1/31/1977
C048209 CONVERTER, PROCESS 38,001.00 7/31/1945
C032366 CONVERTER, PROCESS 138,959.00 1/31/1979
C000519 CONVERTER, PROCESS 128,748.00 12/31/1977
C000552 CONVERTER, PROCESS 128,748.00 12/31/1977
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C000398 CONVERTER, PROCESS 128,748.00 1/31/1978
C000375 CONVERTER, PROCESS 140,228.00 6/30/1979
C020208 CONVERTER, PROCESS 137,739.00 12/31/1978
C000692 CONVERTER, PROCESS 138,706.00 7/31/1980
C020073 CONVERTER, PROCESS 139,051.00 4/30/1979
C020205 CONVERTER, PROCESS 138,815.00 7/31/1980
C000390 CONVERTER, PROCESS 154,365.00 5/31/1977
C000392 CONVERTER, PROCESS 154,365.00 5/31/1977
C020020 CONVERTER, PROCESS 142,558.00 8/31/1979
C000685 CONVERTER, PROCESS 138,706.00 7/31/1980
C000395 CONVERTER, PROCESS 154,738.00 9/30/1977
C000707 CONVERTER, PROCESS 138,706.00 7/31/1980
C020050 CONVERTER, PROCESS 140,337.00 6/30/1979
C000407 CONVERTER, PROCESS 140,228.00 6/30/1979
C000428 CONVERTER, PROCESS 154,365.00 5/31/1977
C000502 CONVERTER, PROCESS 153,053.00 7/31/1977
C000522 CONVERTER, PROCESS 137,630.00 12/31/1978
C000374 CONVERTER, PROCESS 128,748.00 12/31/1977
C000756 CONVERTER, PROCESS 134,343.00 11/30/1979
C000691 CONVERTER, PROCESS 138,706.00 7/31/1980
C000579 CONVERTER, PROCESS 139,952.00 1/31/1977
C020082 CONVERTER, PROCESS 139,051.00 4/30/1979
C020088 CONVERTER, PROCESS 139,051.00 4/30/1979
C020348 CONVERTER, PROCESS 154,847.00 8/31/1977
C020238 CONVERTER, PROCESS 139,069.00 1/31/1979
C020321 CONVERTER, PROCESS 128,857.00 12/31/1977
C020368 CONVERTER, PROCESS 128,857.00 1/31/1978
C020382 CONVERTER, PROCESS 154,847.00 8/31/1977
C020414 CONVERTER, PROCESS 137,958.00 9/30/1978
C000516 CONVERTER, PROCESS 138,942.00 4/30/1979
C000536 CONVERTER, PROCESS 128,748.00 12/31/1977
C000567 CONVERTER, PROCESS 153,053.00 7/31/1977
C000781 CONVERTER, PROCESS 154,616.00 9/30/1977
C000727 CONVERTER, PROCESS 138,706.00 7/31/1980
C020039 CONVERTER, PROCESS 142,558.00 8/31/1979
C020077 CONVERTER, PROCESS 140,337.00 6/30/1979
C020079 CONVERTER, PROCESS 154,474.00 5/31/1977
C000408 CONVERTER, PROCESS 142,449.00 8/31/1979
C020279 CONVERTER, PROCESS 154,474.00 5/31/1977
C000611 CONVERTER, PROCESS 154,738.00 9/30/1977
C000631 CONVERTER, PROCESS 153,053.00 7/31/1977
C020401 CONVERTER, PROCESS 128,857.00 1/31/1978
C020199 CONVERTER, PROCESS 137,958.00 9/30/1978
C020264 CONVERTER, PROCESS 154,474.00 5/31/1977
C000600 CONVERTER, PROCESS 138,942.00 4/30/1979
C000605 CONVERTER, PROCESS 154,738.00 9/30/1977
C020379 CONVERTER, PROCESS 154,847.00 9/30/1977
C020380 CONVERTER, PROCESS 154,847.00 8/31/1977
C020282 CONVERTER, PROCESS 140,041.00 1/31/1977
C020297 CONVERTER, PROCESS 138,815.00 7/31/1980
C000506 CONVERTER, PROCESS 138,942.00 4/30/1979

28 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C048299 CONVERTER, PROCESS 38,001.00 7/31/1945
C000576 CONVERTER, PROCESS 154,738.00 9/30/1977
C020351 CONVERTER, PROCESS 154,847.00 8/31/1977
C000588 CONVERTER, PROCESS 153,052.00 6/30/1977
C020257 CONVERTER, PROCESS 139,069.00 1/31/1979
C020267 CONVERTER, PROCESS 154,847.00 8/31/1977
C020295 CONVERTER, PROCESS 138,815.00 7/31/1980
C020323 CONVERTER, PROCESS 137,958.00 9/30/1978
C020400 CONVERTER, PROCESS 128,857.00 1/31/1978
C000581 CONVERTER, PROCESS 153,052.00 6/30/1977
C000585 CONVERTER, PROCESS 154,738.00 9/30/1977
C020072 CONVERTER, PROCESS 134,452.00 11/30/1979
C050246 COOLER, YCLE TYPE 139,002.00 5/31/1977
C010791 CRANE, TRAVELING 56,566.00 11/30/1952
C010314 CRANE, TRAVELING 56,566.00 11/30/1952
C011798 CRANE, TRAVELING 56,567.00 11/30/1952
C011434 CRANE, TRAVELING 41,432.00 11/30/1952
C011663 CRANE, TRAVELING 56,567.00 11/30/1952
C011430 CRANE, TRAVELING 56,566.00 11/30/1952
C010787 CRANE, TRAVELING 56,566.00 11/30/1952
C030245 NITROGEN DISTRIBUTION SYS 550,103.00 11/30/1952
C030243 OIL SYSTEMS, PROCESS 3,386,060.00 11/30/1952
C030247 RECIRCULATING WATER SYSTE 889,701.00 11/30/1952
C030244 SEAL FEED AND SEAL EXHAUS 794,253.00 11/30/1952
C051009 SPECTROMETER 191,243.00 1/31/1985
C051006 SPECTROMETER 191,242.00 1/31/1985
C011806 CRANE, TRAVELING 56,567.00 11/30/1952
C047421 PUMP, VACUUM, MECHANICAL 27,930.00 5/31/1981
C020294 CONVERTER, PROCESS 154,474.00 5/31/1977
C020040 CONVERTER, PROCESS 142,558.00 8/31/1979
C020035 CONVERTER, PROCESS 137,958.00 9/30/1978
C000399 CONVERTER, PROCESS 128,748.00 12/31/1977
C000412 CONVERTER, PROCESS 154,738.00 9/30/1977
C020206 CONVERTER, PROCESS 138,815.00 7/31/1980
C020347 CONVERTER, PROCESS 154,847.00 8/31/1977
C020366 CONVERTER, PROCESS 128,857.00 1/31/1978
C016125 COMPRESSOR, PROCESS,AXIAL 47,009.00 5/31/1977
C016180 COMPRESSOR, PROCESS,AXIAL 41,282.00 3/31/1978
C016052 COMPRESSOR, PROCESS,AXIAL 44,959.00 10/31/1979
C016038 COMPRESSOR, PROCESS,AXIAL 44,959.00 7/31/1980
C001586 COMPRESSOR, PROCESS,AXIAL 31,705.00 3/31/1980
C016121 COMPRESSOR, PROCESS,AXIAL 44,960.00 4/30/1979
C001603 COMPRESSOR, PROCESS,AXIAL 44,407.00 1/31/1979
C016276 COMPRESSOR, PROCESS,AXIAL 44,962.00 11/30/1979
C016207 COMPRESSOR, PROCESS,AXIAL 41,283.00 12/31/1977
C016215 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016018 COMPRESSOR, PROCESS,AXIAL 41,285.00 1/31/1978
C001369 COMPRESSOR, PROCESS,AXIAL 50,136.00 6/30/1977
C000580 CONVERTER, PROCESS 128,748.00 12/31/1977
C000596 CONVERTER, PROCESS 153,052.00 6/30/1977
C000598 CONVERTER, PROCESS 153,052.00 6/30/1977
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C016385 COMPRESSOR, PROCESS,AXIAL 44,962.00 4/30/1979
C001626 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001645 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016197 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1979
C001520 COMPRESSOR, PROCESS,AXIAL 31,705.00 4/30/1979
C001477 COMPRESSOR, PROCESS,AXIAL 40,728.00 12/31/1977
C016047 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016062 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016017 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C016389 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C016397 COMPRESSOR, PROCESS,AXIAL 47,011.00 9/30/1977
C001496 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C016136 COMPRESSOR, PROCESS,AXIAL 32,258.00 8/31/1979
C016196 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C016044 COMPRESSOR, PROCESS,AXIAL 44,959.00 6/30/1979
C016061 COMPRESSOR, PROCESS,AXIAL 44,959.00 4/30/1979
C001359 COMPRESSOR, PROCESS,AXIAL 50,136.00 9/30/1977
C001540 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016086 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016128 COMPRESSOR, PROCESS,AXIAL 47,009.00 8/31/1977
C016153 COMPRESSOR, PROCESS,AXIAL 41,282.00 12/31/1977
C001584 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001634 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001611 COMPRESSOR, PROCESS,AXIAL 46,456.00 7/31/1977
C016065 COMPRESSOR, PROCESS,AXIAL 37,111.00 2/28/1977
C016040 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C001355 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001349 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C001358 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C016247 COMPRESSOR, PROCESS,AXIAL 44,962.00 4/30/1979
C001659 COMPRESSOR, PROCESS,AXIAL 31,705.00 3/31/1980
C016177 COMPRESSOR, PROCESS,AXIAL 44,961.00 4/30/1979
C001560 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C016365 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C001470 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
C020367 CONVERTER, PROCESS 128,857.00 1/31/1978
C020413 CONVERTER, PROCESS 137,958.00 9/30/1978
C016314 COMPRESSOR, PROCESS,AXIAL 44,962.00 11/30/1979
C016320 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1979
C016402 COMPRESSOR, PROCESS,AXIAL 32,261.00 8/31/1979
C016334 COMPRESSOR, PROCESS,AXIAL 47,011.00 9/30/1977
C016076 COMPRESSOR, PROCESS,AXIAL 44,959.00 11/30/1979
C016077 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C001650 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016166 COMPRESSOR, PROCESS,AXIAL 44,961.00 12/31/1978
C016187 COMPRESSOR, PROCESS,AXIAL 32,260.00 5/31/1979
C001528 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001539 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001565 COMPRESSOR, PROCESS,AXIAL 46,456.00 7/31/1977
C001575 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1979
C001462 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
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C020002 CONVERTER, PROCESS 153,162.00 7/31/1977
C000391 CONVERTER, PROCESS 154,738.00 9/30/1977
C020017 CONVERTER, PROCESS 138,815.00 7/31/1980
C020023 CONVERTER, PROCESS 138,815.00 7/31/1980
C020028 CONVERTER, PROCESS 137,958.00 9/30/1978
C020048 CONVERTER, PROCESS 154,474.00 5/31/1977
C000400 CONVERTER, PROCESS 128,748.00 12/31/1977
C048467 CONVERTER, PROCESS 38,001.00 7/31/1945
C000527 CONVERTER, PROCESS 154,738.00 9/30/1977
C000550 CONVERTER, PROCESS 153,053.00 7/31/1977
C020369 CONVERTER, PROCESS 138,815.00 7/31/1980
C020314 CONVERTER, PROCESS 154,474.00 5/31/1977
C020322 CONVERTER, PROCESS 128,857.00 1/31/1978
C020350 CONVERTER, PROCESS 154,847.00 8/31/1977
C020201 CONVERTER, PROCESS 154,474.00 5/31/1977
C020203 CONVERTER, PROCESS 138,815.00 7/31/1980
C020076 CONVERTER, PROCESS 140,337.00 6/30/1979
C020123 CONVERTER, PROCESS 138,815.00 7/31/1980
C001363 COMPRESSOR, PROCESS,AXIAL 50,136.00 9/30/1977
C016146 COMPRESSOR, PROCESS,AXIAL 44,961.00 7/31/1980
C016069 COMPRESSOR, PROCESS,AXIAL 44,959.00 8/31/1981
C016014 COMPRESSOR, PROCESS,AXIAL 32,260.00 5/31/1979
C001469 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1979
C016267 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1979
C001648 COMPRESSOR, PROCESS,AXIAL 30,154.00 8/31/1977
C016221 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C001658 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016374 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C016027 COMPRESSOR, PROCESS,AXIAL 39,427.00 12/31/1977
C001538 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C016254 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016160 COMPRESSOR, PROCESS,AXIAL 32,259.00 9/30/1978
C016100 COMPRESSOR, PROCESS,AXIAL 44,959.00 11/30/1979
C001333 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C001342 COMPRESSOR, PROCESS,AXIAL 44,408.00 12/31/1977
C001354 COMPRESSOR, PROCESS,AXIAL 44,408.00 12/31/1977
C001521 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001574 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001494 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001711 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C016342 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C016307 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1979
C001382 COMPRESSOR, PROCESS,AXIAL 44,408.00 12/31/1977
C001392 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C001396 COMPRESSOR, PROCESS,AXIAL 48,087.00 6/30/1979
C001434 COMPRESSOR, PROCESS,AXIAL 50,136.00 6/30/1977
C001466 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016259 COMPRESSOR, PROCESS,AXIAL 47,011.00 7/31/1977
C016089 COMPRESSOR, PROCESS,AXIAL 32,257.00 2/28/1980
C016001 COMPRESSOR, PROCESS,AXIAL 41,283.00 12/31/1977
C001367 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
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C001643 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016183 COMPRESSOR, PROCESS,AXIAL 44,961.00 7/31/1980
C001568 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C016361 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016381 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C001467 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001489 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001449 COMPRESSOR, PROCESS,AXIAL 46,456.00 6/30/1977
C001517 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C001519 COMPRESSOR, PROCESS,AXIAL 31,705.00 4/30/1979
C016148 COMPRESSOR, PROCESS,AXIAL 41,750.00 7/31/1980
C016150 COMPRESSOR, PROCESS,AXIAL 47,010.00 8/31/1977
C016190 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C001570 COMPRESSOR, PROCESS,AXIAL 31,705.00 4/30/1979
C001580 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016031 COMPRESSOR, PROCESS,AXIAL 44,959.00 9/30/1978
C001557 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C001578 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C001598 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C001590 COMPRESSOR, PROCESS,AXIAL 40,728.00 1/31/1978
C001599 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C016149 COMPRESSOR, PROCESS,AXIAL 44,961.00 4/30/1979
C044820 COMPRESSOR, PROCESS,AXIAL 27,499.00 5/31/1977
C044813 COMPRESSOR, PROCESS,AXIAL 29,103.00 5/31/1977
C001612 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C016155 COMPRESSOR, PROCESS,AXIAL 44,961.00 7/31/1980
C001668 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001674 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001394 COMPRESSOR, PROCESS,AXIAL 50,136.00 9/30/1977
C001424 COMPRESSOR, PROCESS,AXIAL 50,136.00 8/31/1977
C001432 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016394 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C001390 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001397 COMPRESSOR, PROCESS,AXIAL 48,087.00 6/30/1979
C001671 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1979
C001546 COMPRESSOR, PROCESS,AXIAL 30,154.00 5/31/1977
C016363 COMPRESSOR, PROCESS,AXIAL 41,750.00 8/31/1979
C001465 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C001445 COMPRESSOR, PROCESS,AXIAL 40,728.00 12/31/1977
C016049 COMPRESSOR, PROCESS,AXIAL 30,706.00 5/31/1977
C016270 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C001609 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001529 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001404 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001360 COMPRESSOR, PROCESS,AXIAL 50,136.00 6/30/1977
C016172 COMPRESSOR, PROCESS,AXIAL 32,259.00 1/31/1979
C001535 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C016378 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C001421 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C016227 COMPRESSOR, PROCESS,AXIAL 32,260.00 3/31/1980
C016084 COMPRESSOR, PROCESS,AXIAL 44,959.00 7/31/1980
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C016324 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C001717 COMPRESSOR, PROCESS,AXIAL 43,957.00 7/31/1980
C001721 COMPRESSOR, PROCESS,AXIAL 31,255.00 8/31/1979
C016290 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016272 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C001433 COMPRESSOR, PROCESS,AXIAL 31,705.00 4/30/1979
C001694 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C016055 COMPRESSOR, PROCESS,AXIAL 44,959.00 2/28/1980
C016036 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016263 COMPRESSOR, PROCESS,AXIAL 47,011.00 9/30/1977
C016257 COMPRESSOR, PROCESS,AXIAL 44,962.00 1/31/1979
C016268 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016113 COMPRESSOR, PROCESS,AXIAL 32,258.00 9/30/1978
C016141 COMPRESSOR, PROCESS,AXIAL 32,258.00 1/31/1979
C001377 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001386 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C001408 COMPRESSOR, PROCESS,AXIAL 44,407.00 2/28/1980
C001426 COMPRESSOR, PROCESS,AXIAL 36,573.00 2/28/1977
C001450 COMPRESSOR, PROCESS,AXIAL 31,705.00 1/31/1979
C001459 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
C034136 COMPRESSOR, PROCESS,AXIAL 45,592.00 6/30/1979
C001380 COMPRESSOR, PROCESS,AXIAL 50,136.00 7/31/1977
C001463 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C001490 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C020415 CONVERTER, PROCESS 137,958.00 9/30/1978
C000577 CONVERTER, PROCESS 138,706.00 7/31/1980
C000597 CONVERTER, PROCESS 153,053.00 7/31/1977
C000699 CONVERTER, PROCESS 138,706.00 7/31/1980
C000714 CONVERTER, PROCESS 138,706.00 7/31/1980
C000726 CONVERTER, PROCESS 138,706.00 7/31/1980
C020357 CONVERTER, PROCESS 139,069.00 1/31/1979
C020026 CONVERTER, PROCESS 142,558.00 8/31/1979
C020044 CONVERTER, PROCESS 154,474.00 5/31/1977
C000420 CONVERTER, PROCESS 138,706.00 7/31/1980
C020045 CONVERTER, PROCESS 154,474.00 5/31/1977
C000405 CONVERTER, PROCESS 128,748.00 12/31/1977
C000444 CONVERTER, PROCESS 154,738.00 9/30/1977
C000583 CONVERTER, PROCESS 153,052.00 6/30/1977
C000589 CONVERTER, PROCESS 153,052.00 6/30/1977
C000608 CONVERTER, PROCESS 154,738.00 9/30/1977
C000554 CONVERTER, PROCESS 138,942.00 4/30/1979
C020224 CONVERTER, PROCESS 154,474.00 5/31/1977
C020177 CONVERTER, PROCESS 137,739.00 12/31/1978
C020043 CONVERTER, PROCESS 154,474.00 5/31/1977
C020049 CONVERTER, PROCESS 154,474.00 5/31/1977
C048295 CONVERTER, PROCESS 38,001.00 7/31/1945
C020021 CONVERTER, PROCESS 154,474.00 5/31/1977
C020024 CONVERTER, PROCESS 138,815.00 7/31/1980
C001491 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001511 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016354 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
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C001345 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C001652 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001661 COMPRESSOR, PROCESS,AXIAL 31,705.00 3/31/1980
C016173 COMPRESSOR, PROCESS,AXIAL 44,961.00 8/31/1979
C001577 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001451 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C001407 COMPRESSOR, PROCESS,AXIAL 50,136.00 6/30/1977
C016051 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C001339 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C016163 COMPRESSOR, PROCESS,AXIAL 44,961.00 7/31/1978
C016186 COMPRESSOR, PROCESS,AXIAL 44,961.00 4/30/1979
C016194 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C016203 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C016205 COMPRESSOR, PROCESS,AXIAL 44,962.00 4/30/1979
C016387 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C016056 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C001720 COMPRESSOR, PROCESS,AXIAL 43,957.00 4/30/1979
C016322 COMPRESSOR, PROCESS,AXIAL 44,962.00 11/30/1979
C001724 COMPRESSOR, PROCESS,AXIAL 31,255.00 9/30/1978
C001341 COMPRESSOR, PROCESS,AXIAL 44,408.00 12/31/1977
C001321 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1978
C016075 COMPRESSOR, PROCESS,AXIAL 41,280.00 12/31/1977
C016082 COMPRESSOR, PROCESS,AXIAL 44,959.00 8/31/1981
C001541 COMPRESSOR, PROCESS,AXIAL 40,728.00 12/31/1977
C001552 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1979
C016386 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C001457 COMPRESSOR, PROCESS,AXIAL 31,705.00 4/30/1979
C001412 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001515 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001526 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001555 COMPRESSOR, PROCESS,AXIAL 40,728.00 1/31/1978
C001572 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001336 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C001428 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001471 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C016269 COMPRESSOR, PROCESS,AXIAL 32,260.00 1/31/1979
C016271 COMPRESSOR, PROCESS,AXIAL 47,011.00 7/31/1977
C016299 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C016338 COMPRESSOR, PROCESS,AXIAL 32,260.00 3/31/1980
C000582 CONVERTER, PROCESS 153,052.00 6/30/1977
C000616 CONVERTER, PROCESS 154,738.00 9/30/1977
C048294 CONVERTER, PROCESS 38,001.00 7/31/1945
C020196 CONVERTER, PROCESS 139,051.00 4/30/1979
C000700 CONVERTER, PROCESS 138,706.00 7/31/1980
C000476 CONVERTER, PROCESS 134,343.00 11/30/1979
C020330 CONVERTER, PROCESS 138,620.00 4/30/1979
C020292 CONVERTER, PROCESS 154,474.00 5/31/1977
C000701 CONVERTER, PROCESS 138,706.00 7/31/1980
C000690 CONVERTER, PROCESS 138,706.00 7/31/1980
C000433 CONVERTER, PROCESS 138,706.00 7/31/1980
C020192 CONVERTER, PROCESS 137,739.00 12/31/1978
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C020346 CONVERTER, PROCESS 154,847.00 8/31/1977
C020356 CONVERTER, PROCESS 154,847.00 9/30/1977
C020236 CONVERTER, PROCESS 134,452.00 11/30/1979
C020001 CONVERTER, PROCESS 153,162.00 7/31/1977
C000763 CONVERTER, PROCESS 138,706.00 7/31/1980
C020007 CONVERTER, PROCESS 138,815.00 7/31/1980
C000376 CONVERTER, PROCESS 154,365.00 5/31/1977
C000373 CONVERTER, PROCESS 154,365.00 5/31/1977
C000422 CONVERTER, PROCESS 134,343.00 11/30/1979
C000411 CONVERTER, PROCESS 138,706.00 7/31/1980
C000396 CONVERTER, PROCESS 154,738.00 9/30/1977
C000485 CONVERTER, PROCESS 137,630.00 12/31/1978
C020083 CONVERTER, PROCESS 139,051.00 4/30/1979
C000702 CONVERTER, PROCESS 138,706.00 7/31/1980
C000683 CONVERTER, PROCESS 138,706.00 7/31/1980
C020163 CONVERTER, PROCESS 137,739.00 12/31/1978
C000749 CONVERTER, PROCESS 138,942.00 4/30/1979
C020230 CONVERTER, PROCESS 139,051.00 4/30/1979
C020182 CONVERTER, PROCESS 153,162.00 6/30/1977
C020365 CONVERTER, PROCESS 128,857.00 1/31/1978
C000534 CONVERTER, PROCESS 128,748.00 12/31/1977
C001480 COMPRESSOR, PROCESS,AXIAL 40,728.00 1/31/1978
C001537 COMPRESSOR, PROCESS,AXIAL 44,407.00 1/31/1979
C001518 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C016210 COMPRESSOR, PROCESS,AXIAL 41,283.00 2/28/1978
C016179 COMPRESSOR, PROCESS,AXIAL 44,961.00 12/31/1978
C001669 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001368 COMPRESSOR, PROCESS,AXIAL 44,408.00 1/31/1978
C001346 COMPRESSOR, PROCESS,AXIAL 44,408.00 12/31/1977
C016046 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016092 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016182 COMPRESSOR, PROCESS,AXIAL 44,961.00 7/31/1980
C016138 COMPRESSOR, PROCESS,AXIAL 39,427.00 12/31/1977
C001322 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001319 COMPRESSOR, PROCESS,AXIAL 50,136.00 9/30/1977
C001583 COMPRESSOR, PROCESS,AXIAL 30,154.00 7/31/1977
C016147 COMPRESSOR, PROCESS,AXIAL 32,259.00 8/31/1979
C016284 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C016310 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C001326 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
C016159 COMPRESSOR, PROCESS,AXIAL 41,282.00 12/31/1977
C016119 COMPRESSOR, PROCESS,AXIAL 32,258.00 2/28/1980
C001644 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001614 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C001523 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001545 COMPRESSOR, PROCESS,AXIAL 44,407.00 9/30/1978
C016019 COMPRESSOR, PROCESS,AXIAL 47,008.00 7/31/1977
C016041 COMPRESSOR, PROCESS,AXIAL 32,257.00 8/31/1979
C016043 COMPRESSOR, PROCESS,AXIAL 41,280.00 12/31/1977
C001594 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1979
C001613 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
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C001625 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016250 COMPRESSOR, PROCESS,AXIAL 44,962.00 4/30/1979
C016304 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1979
C001593 COMPRESSOR, PROCESS,AXIAL 31,705.00 1/31/1979
C016101 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C001375 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C001416 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
C016336 COMPRESSOR, PROCESS,AXIAL 44,962.00 11/30/1979
C016340 COMPRESSOR, PROCESS,AXIAL 41,283.00 1/31/1978
C016108 COMPRESSOR, PROCESS,AXIAL 47,009.00 5/31/1977
C016081 COMPRESSOR, PROCESS,AXIAL 32,257.00 2/28/1980
C016343 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C016074 COMPRESSOR, PROCESS,AXIAL 44,959.00 11/30/1979
C001372 COMPRESSOR, PROCESS,AXIAL 49,584.00 9/30/1977
C001395 COMPRESSOR, PROCESS,AXIAL 30,154.00 5/31/1977
C001667 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C016176 COMPRESSOR, PROCESS,AXIAL 44,961.00 12/31/1978
C016181 COMPRESSOR, PROCESS,AXIAL 44,961.00 4/30/1979
C016202 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C016214 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016220 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C001502 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C001514 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C001544 COMPRESSOR, PROCESS,AXIAL 44,407.00 1/31/1979
C001550 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C001554 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
C001558 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C001476 COMPRESSOR, PROCESS,AXIAL 40,728.00 12/31/1977
C001499 COMPRESSOR, PROCESS,AXIAL 46,456.00 7/31/1977
C001513 COMPRESSOR, PROCESS,AXIAL 46,456.00 7/31/1977
C001419 COMPRESSOR, PROCESS,AXIAL 44,408.00 1/31/1978
C016287 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016332 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016116 COMPRESSOR, PROCESS,AXIAL 44,960.00 1/31/1979
C016122 COMPRESSOR, PROCESS,AXIAL 41,281.00 1/31/1978
C016217 COMPRESSOR, PROCESS,AXIAL 32,260.00 1/31/1979
C016053 COMPRESSOR, PROCESS,AXIAL 47,008.00 9/30/1977
C016022 COMPRESSOR, PROCESS,AXIAL 32,257.00 5/31/1979
C001361 COMPRESSOR, PROCESS,AXIAL 48,087.00 6/30/1979
C001356 COMPRESSOR, PROCESS,AXIAL 48,087.00 8/31/1979
C001631 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001641 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C016171 COMPRESSOR, PROCESS,AXIAL 44,961.00 11/30/1979
C001503 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001507 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C028563 REFRIGERATION SYSTEM 30,951.00 11/30/1952
C016689 NO DESCRIPTION AVAILABLE 26,612.00 12/31/1978
C016807 NO DESCRIPTION AVAILABLE 26,612.00 12/31/1978
C016805 NO DESCRIPTION AVAILABLE 26,186.00 12/31/1978
C016697 NO DESCRIPTION AVAILABLE 26,186.00 12/31/1978
C016748 NO DESCRIPTION AVAILABLE 26,612.00 12/31/1978
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C016809 NO DESCRIPTION AVAILABLE 26,612.00 12/31/1978
C016633 NO DESCRIPTION AVAILABLE 26,612.00 12/31/1978
C016804 NO DESCRIPTION AVAILABLE 26,186.00 12/31/1978
C016761 NO DESCRIPTION AVAILABLE 26,612.00 12/31/1978
C016819 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C016709 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016662 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016665 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016667 NO DESCRIPTION AVAILABLE 26,612.00 6/30/1979
C016660 NO DESCRIPTION AVAILABLE 26,612.00 6/30/1979
C016415 NO DESCRIPTION AVAILABLE 26,613.00 11/30/1978
C016657 NO DESCRIPTION AVAILABLE 26,612.00 6/30/1979
C016710 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016597 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016605 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016607 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C016726 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016708 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016635 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016651 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016561 NO DESCRIPTION AVAILABLE 26,613.00 6/30/1979
C016721 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C016749 NO DESCRIPTION AVAILABLE 26,612.00 6/30/1979
C016706 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016792 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C016757 NO DESCRIPTION AVAILABLE 26,612.00 6/30/1979
C016779 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C016629 NO DESCRIPTION AVAILABLE 26,381.00 12/31/1978
C016727 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016596 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016614 NO DESCRIPTION AVAILABLE 26,612.00 6/30/1979
C016733 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016705 NO DESCRIPTION AVAILABLE 26,612.00 1/31/1979
C016591 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C001698 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C001553 COMPRESSOR, PROCESS,AXIAL 46,456.00 6/30/1977
C001444 COMPRESSOR, PROCESS,AXIAL 38,875.00 12/31/1977
C016264 COMPRESSOR, PROCESS,AXIAL 32,260.00 3/31/1980
C001516 COMPRESSOR, PROCESS,AXIAL 46,456.00 6/30/1977
C001548 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001488 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C001493 COMPRESSOR, PROCESS,AXIAL 40,728.00 12/31/1977
C001447 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016244 COMPRESSOR, PROCESS,AXIAL 44,962.00 1/31/1979
C001640 COMPRESSOR, PROCESS,AXIAL 30,154.00 5/31/1977
C016318 COMPRESSOR, PROCESS,AXIAL 44,962.00 11/30/1979
C016161 COMPRESSOR, PROCESS,AXIAL 32,259.00 1/31/1979
C016134 COMPRESSOR, PROCESS,AXIAL 32,258.00 4/30/1979
C016145 COMPRESSOR, PROCESS,AXIAL 32,259.00 4/30/1979
C016246 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C001547 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
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C001567 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C016178 COMPRESSOR, PROCESS,AXIAL 44,961.00 8/31/1979
C016298 COMPRESSOR, PROCESS,AXIAL 32,260.00 4/30/1979
C001691 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C001542 COMPRESSOR, PROCESS,AXIAL 44,407.00 1/31/1979
C001716 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C016013 COMPRESSOR, PROCESS,AXIAL 47,011.00 9/30/1977
C001453 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001409 COMPRESSOR, PROCESS,AXIAL 44,408.00 12/31/1977
C001443 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001385 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001389 COMPRESSOR, PROCESS,AXIAL 31,705.00 1/31/1979
C001456 COMPRESSOR, PROCESS,AXIAL 31,705.00 1/31/1979
C016253 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C016266 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C001589 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001592 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016095 COMPRESSOR, PROCESS,AXIAL 47,008.00 7/31/1977
C001627 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001642 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001654 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C002058 COMPRESSOR, PROCESS,AXIAL 39,637.00 4/30/1979
C016248 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C011734 ENGINE, DIESEL OR GASOLIN 42,314.00 11/30/1952
C011747 ENGINE, DIESEL OR GASOLIN 42,312.00 11/30/1952
C001371 COMPRESSOR, PROCESS,AXIAL 50,136.00 6/30/1977
C001320 COMPRESSOR, PROCESS,AXIAL 50,136.00 9/30/1977
C001330 COMPRESSOR, PROCESS,AXIAL 50,136.00 9/30/1977
C001623 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001616 COMPRESSOR, PROCESS,AXIAL 40,728.00 3/31/1978
C001607 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C001475 COMPRESSOR, PROCESS,AXIAL 40,728.00 1/31/1978
C050172 BRIDGE, PEDESTRIAN OR VEH 62,466.00 5/31/1971
C050255 BRIDGE, PEDESTRIAN OR VEH 142,085.00 11/30/1977
C050034 BUILDING 334,879.00 3/31/1959
C030237 BUILDING 1,484,470.00 11/30/1952
C030236 BUILDING 16,077,059.00 11/30/1952
C030239 BUILDING 4,533,890.00 11/30/1952
C051068 BUILDING 150,432.00 1/31/1985
C030238 BUILDING 368,220.00 11/30/1952
C049544 PUMP, CENTRIFUGAL, WATER 7,447.00 2/1/1984
C036591 AUTOCLAVE, STEAM, INDUSTR 14,332.00 10/1/1962
C007501 COMPRESSOR 92 AC 7,113.00 7/1/1947
C018128 COMPRESSOR 92 AC 6,302.00 9/1/1946
C013434 TANK HOLD 8519G 5,106.00 6/1/1953
C013432 TANK HOLD 8519G 5,103.00 6/1/1953
C013433 TANK HOLD 8519G 5,103.00 6/1/1953
C013431 TANK HOLD 8519G 5,104.00 6/1/1953
C007267 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007257 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007182 MOTOR 2000 HP WEST 17,741.00 6/1/1953
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C007127 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007121 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007180 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007145 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007284 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007235 MOTOR 2000 HP WEST 16,982.00 6/1/1953
C007110 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C046764 MODEL VA54-BD 8,152.00 3/1/1979
C051737 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051726 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051730 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051736 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051728 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051731 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051729 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051735 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051727 PUMP, HYDRAULIC 5,052.00 5/1/1980
C013378 TANK LUBE OIL BI 5,624.00 6/1/1953
C013377 TANK LUBE OIL BI 5,623.00 6/1/1953
C016587 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016739 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C013649 GENERATOR 375KVA 14,042.00 6/1/1953
C019366 COMPRESSOR 38 AC 13,926.00 7/1/1945
C046774 FAN EXHAUST 54 8,152.00 3/1/1979
C046772 FAN EXHAUST 54 8,152.00 3/1/1979
C046768 FAN EXHAUST 54 8,152.00 3/1/1979
C046898 FAN EXHAUST 54 8,152.00 3/1/1979
C046894 FAN EXHAUST 54 8,152.00 3/1/1979
C046900 FAN EXHAUST 54 8,152.00 3/1/1979
C046770 FAN EXHAUST 54 8,152.00 3/1/1979
C046896 FAN EXHAUST 54 8,152.00 3/1/1979
C046766 FAN EXHAUST 54 8,152.00 3/1/1979
C046762 FAN EXHAUST 54 8,152.00 3/1/1979
C046760 FAN EXHAUST 54 8,152.00 3/1/1979
C007109 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007262 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007231 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007228 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007169 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007318 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007137 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007114 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007156 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007317 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007178 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007221 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007285 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007243 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007227 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007185 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007141 MOTOR 2000 HP WEST 17,741.00 6/1/1953
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C007167 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007343 MOTOR 2000 HP WEST 16,982.00 6/1/1953
C007129 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007249 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007245 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007344 MOTOR 2000 HP WEST 16,982.00 6/1/1953
C007225 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007214 MOTOR 2000 HP WEST 19,169.00 6/1/1953
C007200 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007238 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007258 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C047431 MOTOR 500 HP WESTING 19,575.00 8/1/1978
C047433 MOTOR 500 HP WESTING 19,576.00 8/1/1978
C047432 MOTOR 500 HP WESTING 19,575.00 8/1/1978
C048246 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C048244 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C048243 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C019499 MOTOR  700 HP WEST 13,039.00 9/1/1954
C006517 MOTOR  700 HP WEST 8,184.00 10/1/1952
C006514 MOTOR  700 HP WEST 7,314.00 6/1/1953
C006516 MOTOR  700 HP WEST 7,795.00 6/1/1953
C051908 MOTOR WEST 950HP 23,668.00 6/1/1954
C051909 MOTOR WEST 950HP 23,668.00 6/1/1954
C051907 MOTOR WEST 950HP 23,668.00 6/1/1954
C051910 MOTOR WEST 950HP 23,668.00 6/1/1954
C007955 COMPRESSOR 92 AC 12,184.00 3/1/1947
C006116 COMPRESSOR 92 AC 6,302.00 10/1/1946
C045655 PERSON COOLER 5,255.00 6/1/1975
C045654 PERSON COOLER 5,254.00 6/1/1975
C008410 CONDENSER 12,924.00 6/1/1953
C008322 CONDENSER 12,923.00 6/1/1953
C008348 CONDENSER 12,924.00 6/1/1953
C008351 CONDENSER 12,924.00 6/1/1953
C008356 CONDENSER 12,924.00 6/1/1953
C008377 CONDENSER 12,924.00 6/1/1953
C008400 CONDENSER 12,924.00 6/1/1953
C008422 CONDENSER 12,924.00 6/1/1953
C008404 CONDENSER 12,924.00 6/1/1953
C008387 CONDENSER 12,923.00 6/1/1953
C014427 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C014426 NO DESCRIPTION AVAILABLE 6,806.00 6/1/1953
C014382 NO DESCRIPTION AVAILABLE 5,623.00 6/1/1953
C014383 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C013284 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C013285 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C047141 NO DESCRIPTION AVAILABLE 12,529.00 12/1/1977
C047134 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C046594 NO DESCRIPTION AVAILABLE 12,529.00 8/1/1977
C047132 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C047129 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C013420 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
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C013425 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013427 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C047130 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C047127 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C047126 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C046596 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C047131 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C048319 PUMP, ROTARY 9,044.00 6/1/1980
C048311 PUMP, ROTARY 9,044.00 6/1/1980
C048313 PUMP, ROTARY 9,044.00 6/1/1980
C048314 PUMP, ROTARY 9,044.00 6/1/1980
C025985 PUMP, ROTARY 9,669.00 9/1/1954
C025932 PUMP, ROTARY 9,668.00 9/1/1954
C048318 PUMP, ROTARY 9,044.00 6/1/1980
C048316 PUMP, ROTARY 9,044.00 6/1/1980
C048317 PUMP, ROTARY 9,044.00 6/1/1980
C048315 PUMP, ROTARY 9,044.00 6/1/1980
C008849 PUMP, ROTARY 5,128.00 11/1/1952
C046836 FAN EXHAUST 66 10,458.00 3/1/1979
C046830 FAN EXHAUST 66 10,458.00 3/1/1979
C046832 FAN EXHAUST 66 10,458.00 3/1/1979
C046834 FAN EXHAUST 66 10,458.00 3/1/1979
C046788 FAN EXHAUST 66 10,458.00 3/1/1979
C046786 FAN EXHAUST 66 10,458.00 3/1/1979
C046792 FAN EXHAUST 66 10,458.00 3/1/1979
C046782 FAN EXHAUST 66 10,458.00 3/1/1979
C046826 FAN EXHAUST 66 10,458.00 3/1/1979
C046828 FAN EXHAUST 66 10,458.00 3/1/1979
C046790 FAN EXHAUST 66 10,458.00 3/1/1979
C046780 FAN EXHAUST 66 10,458.00 3/1/1979
C046794 FAN EXHAUST 66 10,458.00 3/1/1979
C046784 FAN EXHAUST 66 10,458.00 3/1/1979
C046824 FAN EXHAUST 66 10,458.00 3/1/1979
C046778 FAN EXHAUST 66 10,458.00 3/1/1979
C046822 FAN EXHAUST 66 10,458.00 3/1/1979
C046973 FAN EXHAUST 66 10,458.00 3/1/1979
C011811 REFRIG SYSTEM 12,705.00 6/1/1953
C047508 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047510 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047512 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047514 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C036182 UF6 DET UNIT 7,625.00 2/1/1961
C036180 UF6 DET UNIT 7,625.00 2/1/1961
C036185 UF6 DET UNIT 7,625.00 2/1/1961
C036184 UF6 DET UNIT 7,625.00 2/1/1961
C036181 UF6 DET UNIT 7,625.00 2/1/1961
C036183 UF6 DET UNIT 7,625.00 2/1/1961
C013403 TANK COOL DR 10623 23,083.00 6/1/1953
C013402 TANK COOL DR 10623 23,082.00 6/1/1953
C007022 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006924 MOTOR 1750 HP GE 15,371.00 6/1/1953
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C006915 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006946 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007060 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007042 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006910 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006861 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006856 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006965 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007088 MOTOR 1750 HP GE 14,521.00 6/1/1953
C006967 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007037 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006995 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006989 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006905 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006873 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007005 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006966 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006857 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006934 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007004 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007090 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007010 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006977 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006984 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007065 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007080 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006920 MOTOR 1750 HP GE 14,521.00 6/1/1953
C006854 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006954 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006933 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006929 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007092 MOTOR 1750 HP GE 14,521.00 6/1/1953
C006986 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006853 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006960 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006978 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006991 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007027 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007011 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007019 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007003 MOTOR 4000 HP GE 15,371.00 6/1/1953
C012453 CRANE 10 TON TRAV 8,151.00 6/1/1953
C019083 COMPRESSOR 112 AC 12,122.00 6/1/1953
C018116 COMPRESSOR 112 AC 11,971.00 6/1/1953
C016559 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C048312 PUMP, ROTARY 9,044.00 6/1/1980
C048338 PUMP, ROTARY 9,043.00 6/1/1980
C048310 PUMP, ROTARY 9,044.00 6/1/1980
C049440 NO DESCRIPTION AVAILABLE 5,770.00 2/1/1984
C014353 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C014352 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
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C013392 NO DESCRIPTION AVAILABLE 5,623.00 6/1/1953
C014428 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C013382 NO DESCRIPTION AVAILABLE 6,806.00 6/1/1953
C014394 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C014395 NO DESCRIPTION AVAILABLE 5,623.00 6/1/1953
C013287 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C013396 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C013391 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C013409 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013415 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013419 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013421 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013423 NO DESCRIPTION AVAILABLE 7,293.00 6/1/1953
C013413 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013411 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013412 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013414 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013416 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013417 NO DESCRIPTION AVAILABLE 7,293.00 6/1/1953
C013422 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C047138 NO DESCRIPTION AVAILABLE 12,529.00 11/1/1977
C047137 NO DESCRIPTION AVAILABLE 12,529.00 11/1/1977
C047142 NO DESCRIPTION AVAILABLE 12,529.00 12/1/1977
C013410 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C047139 NO DESCRIPTION AVAILABLE 12,529.00 11/1/1977
C047135 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C047140 NO DESCRIPTION AVAILABLE 12,529.00 12/1/1977
C047128 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C013428 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013418 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C046593 NO DESCRIPTION AVAILABLE 12,529.00 8/1/1977
C008305 CONDENSER 12,923.00 6/1/1953
C008326 CONDENSER 12,924.00 6/1/1953
C008331 CONDENSER 12,923.00 6/1/1953
C008383 CONDENSER 12,924.00 6/1/1953
C008313 CONDENSER 12,923.00 6/1/1953
C008330 CONDENSER 12,924.00 6/1/1953
C008402 CONDENSER 12,923.00 6/1/1953
C008397 CONDENSER 12,924.00 6/1/1953
C008376 CONDENSER 12,924.00 6/1/1953
C008391 CONDENSER 12,924.00 6/1/1953
C008398 CONDENSER 12,924.00 6/1/1953
C008420 CONDENSER 12,923.00 6/1/1953
C008403 CONDENSER 12,924.00 6/1/1953
C008303 CONDENSER 12,924.00 6/1/1953
C008315 CONDENSER 12,924.00 6/1/1953
C008421 CONDENSER 12,924.00 6/1/1953
C008408 CONDENSER 12,923.00 6/1/1953
C008373 CONDENSER 11,743.00 6/1/1953
C008359 CONDENSER 12,924.00 6/1/1953
C008325 CONDENSER 12,923.00 6/1/1953
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C008323 CONDENSER 12,924.00 6/1/1953
C008311 CONDENSER 12,924.00 6/1/1953
C008385 CONDENSER 12,924.00 6/1/1953
C023530 HEAT EXCHANGER 23,685.00 1/1/1954
C023536 HEAT EXCHANGER 23,686.00 1/1/1954
C014396 HEAT EXCHANGER 15,797.00 6/1/1953
C023652 HEAT EXCHANGER 23,064.00 9/1/1954
C023659 HEAT EXCHANGER 23,066.00 9/1/1954
C023672 HEAT EXCHANGER 23,064.00 9/1/1954
C028241 HEAT EXCHANGER 23,065.00 9/1/1954
C023658 HEAT EXCHANGER 23,065.00 9/1/1954
C023553 HEAT EXCHANGER 23,685.00 1/1/1954
C008340 HEAT EXCHANGER 12,923.00 6/1/1953
C014384 HEAT EXCHANGER 15,797.00 6/1/1953
C052137 FILTER 18,248.00 2/1/1991
C023670 HEAT EXCHANGER 23,067.00 9/1/1954
C023661 HEAT EXCHANGER 23,067.00 9/1/1954
C023645 HEAT EXCHANGER 23,065.00 9/1/1954
C023524 HEAT EXCHANGER 23,684.00 1/1/1954
C023532 HEAT EXCHANGER 23,686.00 1/1/1954
C023535 HEAT EXCHANGER 23,684.00 1/1/1954
C023647 HEAT EXCHANGER 23,065.00 9/1/1954
C023677 HEAT EXCHANGER 23,066.00 9/1/1954
C023673 HEAT EXCHANGER 23,067.00 9/1/1954
C023660 HEAT EXCHANGER 23,066.00 9/1/1954
C023520 HEAT EXCHANGER 23,684.00 1/1/1954
C023531 HEAT EXCHANGER 23,685.00 1/1/1954
C023533 HEAT EXCHANGER 23,685.00 1/1/1954
C023544 HEAT EXCHANGER 23,685.00 1/1/1954
C023547 HEAT EXCHANGER 23,685.00 1/1/1954
C023583 HEAT EXCHANGER 19,286.00 9/1/1954
C013394 HEAT EXCHANGER 15,797.00 6/1/1953
C014354 HEAT EXCHANGER 15,797.00 6/1/1953
C023668 HEAT EXCHANGER 23,065.00 9/1/1954
C023559 HEAT EXCHANGER 23,393.00 1/1/1954
C023649 HEAT EXCHANGER 23,067.00 9/1/1954
C013380 HEAT EXCHANGER 15,797.00 6/1/1953
C013286 HEAT EXCHANGER 15,797.00 6/1/1953
C023653 HEAT EXCHANGER 23,066.00 9/1/1954
C023671 HEAT EXCHANGER 23,066.00 9/1/1954
C023607 HEAT EXCHANGER 23,066.00 9/1/1954
C023542 HEAT EXCHANGER 23,686.00 1/1/1954
C023548 HEAT EXCHANGER 23,685.00 1/1/1954
C023550 HEAT EXCHANGER 23,685.00 1/1/1954
C023676 HEAT EXCHANGER 23,067.00 9/1/1954
C023650 HEAT EXCHANGER 23,066.00 9/1/1954
C023669 HEAT EXCHANGER 23,067.00 9/1/1954
C023678 HEAT EXCHANGER 23,065.00 9/1/1954
C028243 HEAT EXCHANGER 23,067.00 9/1/1954
C034579 SEPARATOR 10,023.00 10/1/1958
C023656 HEAT EXCHANGER 23,067.00 9/1/1954
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C023646 HEAT EXCHANGER 23,065.00 9/1/1954
C023519 HEAT EXCHANGER 23,686.00 1/1/1954
C023537 HEAT EXCHANGER 23,685.00 1/1/1954
C023546 HEAT EXCHANGER 23,684.00 1/1/1954
C023556 HEAT EXCHANGER 23,685.00 1/1/1954
C023651 HEAT EXCHANGER 23,066.00 9/1/1954
C023648 HEAT EXCHANGER 23,065.00 9/1/1954
C023655 HEAT EXCHANGER 23,066.00 9/1/1954
C023674 HEAT EXCHANGER 23,065.00 9/1/1954
C028242 HEAT EXCHANGER 23,065.00 9/1/1954
C008382 HEAT EXCHANGER 12,924.00 6/1/1953
C023527 HEAT EXCHANGER 23,685.00 1/1/1954
C023534 HEAT EXCHANGER 23,685.00 1/1/1954
C023539 HEAT EXCHANGER 23,685.00 1/1/1954
C023551 HEAT EXCHANGER 23,684.00 1/1/1954
C023554 HEAT EXCHANGER 23,685.00 1/1/1954
C023555 HEAT EXCHANGER 23,686.00 1/1/1954
C023606 HEAT EXCHANGER 23,065.00 9/1/1954
C023675 HEAT EXCHANGER 23,066.00 9/1/1954
C023654 HEAT EXCHANGER 23,066.00 9/1/1954
C023529 HEAT EXCHANGER 23,686.00 1/1/1954
C051912 GEAR REDUCER OR INCREASER 5,789.00 1/1/1970
C051913 GEAR REDUCER OR INCREASER 6,125.00 1/1/1970
C051911 GEAR REDUCER OR INCREASER 6,125.00 1/1/1970
C051914 GEAR REDUCER OR INCREASER 6,125.00 1/1/1970
C034733 DRYER, GAS OR ELECTRIC 7,934.00 9/1/1958
C048431 CONDENSER 24,955.00 5/1/1980
C008396 CONDENSER 12,923.00 6/1/1953
C047133 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C046595 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C047125 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C013424 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013426 NO DESCRIPTION AVAILABLE 7,293.00 6/1/1953
C047136 NO DESCRIPTION AVAILABLE 12,529.00 11/1/1977
C013638 COMPRESSOR, REFRIGERATION 5,631.00 6/1/1953
C013643 COMPRESSOR, REFRIGERATION 5,632.00 6/1/1953
C013636 COMPRESSOR, REFRIGERATION 9,088.00 6/1/1953
C013641 COMPRESSOR, REFRIGERATION 9,088.00 6/1/1953
C008350 CONDENSER 12,924.00 6/1/1953
C008357 CONDENSER 12,924.00 6/1/1953
C008399 CONDENSER 12,923.00 6/1/1953
C008409 CONDENSER 12,924.00 6/1/1953
C008401 CONDENSER 12,924.00 6/1/1953
C008419 CONDENSER 12,924.00 6/1/1953
C027803 GEAR REDUCER OR INCREASER 5,742.00 9/1/1954
C024880 GEAR REDUCER OR INCREASER 5,358.00 9/1/1954
C027805 GEAR REDUCER OR INCREASER 5,741.00 9/1/1954
C014014 GENERATOR SET 14,042.00 6/1/1953
C048433 CONDENSER 24,955.00 5/1/1980
C048432 CONDENSER 24,955.00 5/1/1980
C048427 CONDENSER 24,955.00 5/1/1980
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C048428 CONDENSER 24,955.00 5/1/1980
C048426 CONDENSER 24,955.00 5/1/1980
C008375 CONDENSER 12,923.00 6/1/1953
C008353 CONDENSER 12,924.00 6/1/1953
C008327 CONDENSER 12,924.00 6/1/1953
C008329 CONDENSER 12,924.00 6/1/1953
C008347 CONDENSER 12,924.00 6/1/1953
C048430 CONDENSER 24,955.00 5/1/1980
C008417 CONDENSER 12,923.00 6/1/1953
C008415 CONDENSER 12,924.00 6/1/1953
C008328 CONDENSER 12,923.00 6/1/1953
C008332 CONDENSER 12,924.00 6/1/1953
C008343 CONDENSER 12,923.00 6/1/1953
C008349 CONDENSER 12,923.00 6/1/1953
C008405 CONDENSER 12,923.00 6/1/1953
C048429 CONDENSER 24,955.00 5/1/1980
C048425 CONDENSER 24,955.00 5/1/1980
C008380 CONDENSER 12,924.00 6/1/1953
C008360 CONDENSER 12,924.00 6/1/1953
C008352 CONDENSER 12,923.00 6/1/1953
C008321 CONDENSER 12,924.00 6/1/1953
C008324 CONDENSER 12,924.00 6/1/1953
C008354 CONDENSER 12,924.00 6/1/1953
C008362 CONDENSER 11,743.00 6/1/1953
C008378 CONDENSER 12,923.00 6/1/1953
C008358 CONDENSER 12,923.00 6/1/1953
C008337 CONDENSER 12,923.00 6/1/1953
C008389 CONDENSER 12,924.00 6/1/1953
C008411 CONDENSER 12,923.00 6/1/1953
C024161 CONVERTER, PROCESS 86,741.00 5/31/1977
C015399 CONVERTER, PROCESS 220,271.00 4/30/1979
C015086 CONVERTER, PROCESS 220,295.00 1/31/1979
C015188 CONVERTER, PROCESS 94,529.00 6/30/1953
C015211 CONVERTER, PROCESS 221,139.00 2/28/1980
C023751 CONVERTER, PROCESS 107,801.00 10/31/1979
C024173 CONVERTER, PROCESS 86,741.00 5/31/1977
C015417 CONVERTER, PROCESS 219,897.00 8/31/1981
C015429 CONVERTER, PROCESS 220,271.00 4/30/1979
C023902 CONVERTER, PROCESS 86,743.00 5/31/1977
C023329 CONVERTER, PROCESS 220,795.00 2/28/1980
C015340 CONVERTER, PROCESS 192,599.00 12/31/1977
C015385 CONVERTER, PROCESS 221,139.00 2/28/1980
C015089 CONVERTER, PROCESS 94,529.00 6/30/1953
C015095 CONVERTER, PROCESS 213,950.00 11/30/1979
C015295 CONVERTER, PROCESS 218,817.00 7/31/1978
C015301 CONVERTER, PROCESS 218,594.00 5/31/1977
C023036 CONVERTER, PROCESS 224,747.00 8/31/1979
C023297 CONVERTER, PROCESS 192,256.00 1/31/1978
C023754 CONVERTER, PROCESS 131,880.00 7/31/1977
C023101 CONVERTER, PROCESS 194,882.00 2/28/1978
C015370 CONVERTER, PROCESS 221,139.00 2/28/1980
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C015373 CONVERTER, PROCESS 219,107.00 9/30/1977
C024170 CONVERTER, PROCESS 86,741.00 8/31/1977
C050240 CONTROL INSTRUMENTATION S 14,537,598.00 5/31/1977
C023090 CONVERTER, PROCESS 93,658.00 9/30/1954
C023741 CONVERTER, PROCESS 131,880.00 5/31/1977
C023475 CONVERTER, PROCESS 216,448.00 7/31/1977
C023214 CONVERTER, PROCESS 221,695.00 6/30/1979
C050243 COOLANT SYSTEM 12,547,982.00 5/31/1977
C050242 PIPING SYSTEM, PROCESS GA 41,924,230.00 5/31/1977
C023007 CONVERTER, PROCESS 218,251.00 5/31/1977
C023024 CONVERTER, PROCESS 225,060.00 10/31/1979
C023028 CONVERTER, PROCESS 225,060.00 10/31/1979
C023032 CONVERTER, PROCESS 41,273.00 9/30/1954
C023916 CONVERTER, PROCESS 86,743.00 7/31/1977
C023364 CONVERTER, PROCESS 218,474.00 7/31/1978
C015137 CONVERTER, PROCESS 192,599.00 12/31/1977
C015174 CONVERTER, PROCESS 220,271.00 4/30/1979
C015195 CONVERTER, PROCESS 221,037.00 3/31/1980
C023701 CONVERTER, PROCESS 131,880.00 5/31/1977
C023157 CONVERTER, PROCESS 213,607.00 11/30/1979
C023236 CONVERTER, PROCESS 194,883.00 2/28/1978
C023124 CONVERTER, PROCESS 40,340.00 9/30/1954
C024131 CONVERTER, PROCESS 86,741.00 8/31/1977
C023901 CONVERTER, PROCESS 86,743.00 7/31/1977
C024012 CONVERTER, PROCESS 98,695.00 2/28/1977
C023966 CONVERTER, PROCESS 94,245.00 7/31/1975
C023216 CONVERTER, PROCESS 194,883.00 2/28/1978
C015123 CONVERTER, PROCESS 192,599.00 12/31/1977
C015148 CONVERTER, PROCESS 218,594.00 5/31/1977
C023721 CONVERTER, PROCESS 131,880.00 5/31/1977
C015419 CONVERTER, PROCESS 220,271.00 4/30/1979
C015430 CONVERTER, PROCESS 222,038.00 6/30/1979
C015433 CONVERTER, PROCESS 220,295.00 1/31/1979
C015049 CONVERTER, PROCESS 199,903.00 3/31/1978
C015055 CONVERTER, PROCESS 222,315.00 5/31/1979
C015063 CONVERTER, PROCESS 192,599.00 12/31/1977
C015078 CONVERTER, PROCESS 221,139.00 2/28/1980
C015084 CONVERTER, PROCESS 221,139.00 2/28/1980
C015020 CONVERTER, PROCESS 218,467.00 12/31/1978
C023209 CONVERTER, PROCESS 220,795.00 2/28/1980
C023060 CONVERTER, PROCESS 192,256.00 12/31/1977
C023079 CONVERTER, PROCESS 218,764.00 9/30/1977
C015345 CONVERTER, PROCESS 218,594.00 5/31/1977
C023068 CONVERTER, PROCESS 220,796.00 2/28/1980
C015106 CONVERTER, PROCESS 192,599.00 12/31/1977
C015396 CONVERTER, PROCESS 222,038.00 6/30/1979
C015357 CONVERTER, PROCESS 216,791.00 7/31/1977
C015073 CONVERTER, PROCESS 192,599.00 12/31/1977
C015079 CONVERTER, PROCESS 218,594.00 5/31/1977
C015317 CONVERTER, PROCESS 220,271.00 4/30/1979
C015347 CONVERTER, PROCESS 218,594.00 5/31/1977
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C015369 CONVERTER, PROCESS 221,139.00 2/28/1980
C023313 CONVERTER, PROCESS 218,474.00 7/31/1978
C023873 CONVERTER, PROCESS 86,743.00 8/31/1977
C023877 CONVERTER, PROCESS 86,743.00 8/31/1977
C023757 CONVERTER, PROCESS 107,801.00 12/31/1978
C023764 CONVERTER, PROCESS 107,801.00 8/31/1979
C015386 CONVERTER, PROCESS 225,403.00 10/31/1979
C015401 CONVERTER, PROCESS 222,038.00 6/30/1979
C015090 CONVERTER, PROCESS 192,599.00 1/31/1978
C015015 CONVERTER, PROCESS 218,594.00 5/31/1977
C023207 CONVERTER, PROCESS 40,290.00 9/30/1954
C015262 CONVERTER, PROCESS 218,594.00 5/31/1977
C015204 CONVERTER, PROCESS 218,467.00 12/31/1978
C015225 CONVERTER, PROCESS 218,594.00 5/31/1977
C015140 CONVERTER, PROCESS 192,599.00 12/31/1977
C015047 CONVERTER, PROCESS 219,897.00 8/31/1981
C015008 CONVERTER, PROCESS 192,599.00 12/31/1977
C015277 CONVERTER, PROCESS 218,594.00 5/31/1977
C015286 CONVERTER, PROCESS 219,107.00 9/30/1977
C023020 CONVERTER, PROCESS 218,251.00 5/31/1977
C023763 CONVERTER, PROCESS 107,801.00 10/31/1979
C023780 CONVERTER, PROCESS 107,801.00 12/31/1978
C015405 CONVERTER, PROCESS 220,271.00 4/30/1979
C015427 CONVERTER, PROCESS 218,594.00 5/31/1977
C015488 CONVERTER, PROCESS 220,068.00 4/30/1979
C015253 CONVERTER, PROCESS 221,037.00 3/31/1980
C015274 CONVERTER, PROCESS 218,594.00 5/31/1977
C015198 CONVERTER, PROCESS 43,125.00 6/30/1953
C015228 CONVERTER, PROCESS 218,594.00 5/31/1977
C015230 CONVERTER, PROCESS 221,139.00 2/28/1980
C015284 CONVERTER, PROCESS 218,594.00 5/31/1977
C015291 CONVERTER, PROCESS 192,599.00 12/31/1977
C015303 CONVERTER, PROCESS 222,038.00 6/30/1979
C015324 CONVERTER, PROCESS 219,107.00 9/30/1977
C015328 CONVERTER, PROCESS 218,594.00 5/31/1977
C015455 CONVERTER, PROCESS 220,271.00 4/30/1979
C015457 CONVERTER, PROCESS 220,271.00 4/30/1979
C023001 CONVERTER, PROCESS 225,060.00 10/31/1979
C023330 CONVERTER, PROCESS 41,271.00 9/30/1954
C024160 CONVERTER, PROCESS 86,741.00 5/31/1977
C024166 CONVERTER, PROCESS 86,741.00 7/31/1977
C034581 CONVERTER, PROCESS 220,795.00 2/28/1980
C004040 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003992 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C004020 COMPRESSOR, PROCESS,AXIAL 115,296.00 3/31/1978
C003604 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003838 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003862 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003887 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003959 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C003800 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
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C003841 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003608 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003581 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003602 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003654 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003661 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003917 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003859 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003835 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003578 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003764 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003590 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003997 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C023480 CONVERTER, PROCESS 216,448.00 7/31/1977
C015304 CONVERTER, PROCESS 192,599.00 12/31/1977
C023729 CONVERTER, PROCESS 107,801.00 8/31/1979
C023777 CONVERTER, PROCESS 150,362.00 6/30/1977
C023208 CONVERTER, PROCESS 213,607.00 11/30/1979
C015475 CONVERTER, PROCESS 220,271.00 4/30/1979
C023369 CONVERTER, PROCESS 218,251.00 5/31/1977
C024124 CONVERTER, PROCESS 86,741.00 8/31/1977
C015196 CONVERTER, PROCESS 218,715.00 6/30/1978
C015229 CONVERTER, PROCESS 43,125.00 6/30/1953
C015334 CONVERTER, PROCESS 218,817.00 7/31/1978
C015083 CONVERTER, PROCESS 221,139.00 2/28/1980
C015050 CONVERTER, PROCESS 192,599.00 12/31/1977
C015182 CONVERTER, PROCESS 192,599.00 12/31/1977
C015111 CONVERTER, PROCESS 220,295.00 1/31/1979
C015158 CONVERTER, PROCESS 221,139.00 2/28/1980
C015179 CONVERTER, PROCESS 192,599.00 12/31/1977
C015469 CONVERTER, PROCESS 219,107.00 9/30/1977
C015487 CONVERTER, PROCESS 225,200.00 10/31/1979
C015497 CONVERTER, PROCESS 218,512.00 6/30/1978
C023087 CONVERTER, PROCESS 218,474.00 7/31/1978
C023168 CONVERTER, PROCESS 213,607.00 11/30/1979
C023129 CONVERTER, PROCESS 218,123.00 12/31/1978
C015343 CONVERTER, PROCESS 218,817.00 7/31/1978
C015364 CONVERTER, PROCESS 199,903.00 3/31/1978
C047289 CONVERTER, PROCESS 177,000.00 1/31/1978
C023332 CONVERTER, PROCESS 41,271.00 9/30/1954
C015423 CONVERTER, PROCESS 218,594.00 1/31/1979
C015098 CONVERTER, PROCESS 218,467.00 12/31/1978
C023363 CONVERTER, PROCESS 213,607.00 11/30/1979
C023366 CONVERTER, PROCESS 213,607.00 11/30/1979
C024182 CONVERTER, PROCESS 86,741.00 5/31/1977
C023066 CONVERTER, PROCESS 218,251.00 5/31/1977
C015021 CONVERTER, PROCESS 218,594.00 5/31/1977
C015032 CONVERTER, PROCESS 192,599.00 1/31/1978
C015146 CONVERTER, PROCESS 192,599.00 12/31/1977
C023723 CONVERTER, PROCESS 107,801.00 12/31/1978
C015193 CONVERTER, PROCESS 218,817.00 7/31/1978
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C015283 CONVERTER, PROCESS 192,599.00 12/31/1977
C015356 CONVERTER, PROCESS 222,038.00 6/30/1979
C023908 CONVERTER, PROCESS 86,743.00 7/31/1977
C015068 CONVERTER, PROCESS 218,817.00 7/31/1978
C015080 CONVERTER, PROCESS 192,599.00 12/31/1977
C015024 CONVERTER, PROCESS 220,271.00 4/30/1979
C015191 CONVERTER, PROCESS 219,107.00 9/30/1977
C015248 CONVERTER, PROCESS 218,594.00 5/31/1977
C023896 CONVERTER, PROCESS 131,881.00 5/31/1977
C015104 CONVERTER, PROCESS 218,594.00 5/31/1977
C015107 CONVERTER, PROCESS 218,594.00 5/31/1977
C030325 CONVERTER, PROCESS 761,693.00 6/30/1953
C023785 CONVERTER, PROCESS 118,285.00 12/31/1977
C023278 CONVERTER, PROCESS 192,256.00 1/31/1978
C023303 CONVERTER, PROCESS 218,124.00 12/31/1978
C023305 CONVERTER, PROCESS 218,124.00 12/31/1978
C023317 CONVERTER, PROCESS 220,795.00 2/28/1980
C024143 CONVERTER, PROCESS 86,742.00 8/31/1977
C023009 CONVERTER, PROCESS 216,448.00 7/31/1977
C023015 CONVERTER, PROCESS 225,060.00 10/31/1979
C023042 CONVERTER, PROCESS 220,796.00 2/28/1980
C015279 CONVERTER, PROCESS 218,594.00 5/31/1977
C015374 CONVERTER, PROCESS 192,599.00 12/31/1977
C015451 CONVERTER, PROCESS 222,315.00 5/31/1979
C015463 CONVERTER, PROCESS 219,897.00 8/31/1981
C023099 CONVERTER, PROCESS 218,474.00 7/31/1978
C023103 CONVERTER, PROCESS 192,256.00 1/31/1978
C023452 CONVERTER, PROCESS 194,883.00 2/28/1978
C023140 CONVERTER, PROCESS 194,882.00 2/28/1978
C023142 CONVERTER, PROCESS 192,255.00 1/31/1978
C023770 CONVERTER, PROCESS 107,801.00 2/28/1980
C023755 CONVERTER, PROCESS 107,801.00 12/31/1978
C024011 CONVERTER, PROCESS 86,743.00 5/31/1977
C023003 CONVERTER, PROCESS 194,883.00 2/28/1978
C023046 CONVERTER, PROCESS 225,060.00 10/31/1979
C023299 CONVERTER, PROCESS 218,251.00 5/31/1977
C023307 CONVERTER, PROCESS 218,124.00 12/31/1978
C023309 CONVERTER, PROCESS 218,474.00 7/31/1978
C050241 PIPING SYSTEM, PROCESS GA 12,921,071.00 5/31/1977
C023758 CONVERTER, PROCESS 131,880.00 7/31/1977
C015033 CONVERTER, PROCESS 218,715.00 6/30/1978
C015051 CONVERTER, PROCESS 218,817.00 7/31/1978
C015006 CONVERTER, PROCESS 219,107.00 9/30/1977
C015259 CONVERTER, PROCESS 221,139.00 2/28/1980
C015486 CONVERTER, PROCESS 192,396.00 12/31/1977
C015418 CONVERTER, PROCESS 222,038.00 6/30/1979
C023130 CONVERTER, PROCESS 218,123.00 12/31/1978
C015154 CONVERTER, PROCESS 225,403.00 10/31/1979
C030324 CONVERTER, PROCESS 4,854,661.00 6/30/1953
C023125 CONVERTER, PROCESS 192,256.00 1/31/1978
C023735 CONVERTER, PROCESS 107,801.00 10/31/1979

50 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C023746 CONVERTER, PROCESS 107,801.00 7/31/1978
C023786 CONVERTER, PROCESS 131,880.00 5/31/1977
C015390 CONVERTER, PROCESS 225,403.00 10/31/1979
C015409 CONVERTER, PROCESS 219,897.00 8/31/1981
C015070 CONVERTER, PROCESS 222,315.00 5/31/1979
C015022 CONVERTER, PROCESS 219,897.00 8/31/1981
C015380 CONVERTER, PROCESS 220,271.00 4/30/1979
C023909 CONVERTER, PROCESS 94,285.00 8/31/1976
C023319 CONVERTER, PROCESS 220,795.00 2/28/1980
C015128 CONVERTER, PROCESS 221,139.00 2/28/1980
C015147 CONVERTER, PROCESS 220,271.00 4/30/1979
C015120 CONVERTER, PROCESS 192,599.00 12/31/1977
C015465 CONVERTER, PROCESS 218,817.00 7/31/1978
C015492 CONVERTER, PROCESS 218,512.00 6/30/1978
C015400 CONVERTER, PROCESS 220,295.00 1/31/1979
C015404 CONVERTER, PROCESS 220,271.00 4/30/1979
C015054 CONVERTER, PROCESS 218,715.00 6/30/1978
C015065 CONVERTER, PROCESS 221,139.00 2/28/1980
C015288 CONVERTER, PROCESS 218,594.00 5/31/1977
C015271 CONVERTER, PROCESS 220,295.00 1/31/1979
C015355 CONVERTER, PROCESS 225,090.00 8/31/1979
C023933 CONVERTER, PROCESS 86,743.00 7/31/1977
C015130 CONVERTER, PROCESS 218,594.00 5/31/1977
C015102 CONVERTER, PROCESS 218,594.00 5/31/1977
C015467 CONVERTER, PROCESS 220,271.00 4/30/1979
C023100 CONVERTER, PROCESS 40,341.00 9/30/1954
C023106 CONVERTER, PROCESS 220,796.00 2/28/1980
C015121 CONVERTER, PROCESS 218,594.00 5/31/1977
C015133 CONVERTER, PROCESS 43,125.00 6/30/1953
C015156 CONVERTER, PROCESS 218,594.00 5/31/1977
C015164 CONVERTER, PROCESS 218,594.00 5/31/1977
C023713 CONVERTER, PROCESS 131,880.00 5/31/1977
C023715 CONVERTER, PROCESS 131,879.00 6/30/1977
C023070 CONVERTER, PROCESS 220,796.00 2/28/1980
C023449 CONVERTER, PROCESS 218,251.00 5/31/1977
C023119 CONVERTER, PROCESS 192,256.00 1/31/1978
C023121 CONVERTER, PROCESS 218,474.00 7/31/1978
C023175 CONVERTER, PROCESS 219,952.00 1/31/1979
C023139 CONVERTER, PROCESS 192,255.00 1/31/1978
C030327 CONVERTER, PROCESS 711,069.00 6/30/1953
C023710 CONVERTER, PROCESS 131,880.00 5/31/1977
C023944 CONVERTER, PROCESS 86,743.00 7/31/1977
C023706 CONVERTER, PROCESS 150,363.00 5/31/1977
C023438 CONVERTER, PROCESS 218,124.00 12/31/1978
C015389 CONVERTER, PROCESS 192,599.00 12/31/1977
C015361 CONVERTER, PROCESS 192,599.00 1/31/1978
C015383 CONVERTER, PROCESS 43,125.00 6/30/1953
C023025 CONVERTER, PROCESS 218,124.00 12/31/1978
C015221 CONVERTER, PROCESS 192,599.00 1/31/1978
C015231 CONVERTER, PROCESS 218,594.00 5/31/1977
C015237 CONVERTER, PROCESS 94,530.00 6/30/1953
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C015246 CONVERTER, PROCESS 218,715.00 6/30/1978
C015256 CONVERTER, PROCESS 221,139.00 2/28/1980
C015197 CONVERTER, PROCESS 218,817.00 7/31/1978
C023315 CONVERTER, PROCESS 93,654.00 9/30/1954
C023816 CONVERTER, PROCESS 94,245.00 7/31/1975
C015377 CONVERTER, PROCESS 218,594.00 5/31/1977
C015378 CONVERTER, PROCESS 220,295.00 1/31/1979
C015437 CONVERTER, PROCESS 218,715.00 6/30/1978
C015059 CONVERTER, PROCESS 218,594.00 5/31/1977
C023215 CONVERTER, PROCESS 218,251.00 5/31/1977
C015260 CONVERTER, PROCESS 221,139.00 2/28/1980
C015209 CONVERTER, PROCESS 218,594.00 5/31/1977
C015249 CONVERTER, PROCESS 219,107.00 9/30/1977
C015220 CONVERTER, PROCESS 218,594.00 5/31/1977
C015456 CONVERTER, PROCESS 220,295.00 1/31/1979
C015462 CONVERTER, PROCESS 95,511.00 6/30/1953
C015480 CONVERTER, PROCESS 219,897.00 8/31/1981
C023318 CONVERTER, PROCESS 38,641.00 9/30/1954
C015052 CONVERTER, PROCESS 192,599.00 12/31/1977
C015060 CONVERTER, PROCESS 218,594.00 5/31/1977
C015067 CONVERTER, PROCESS 222,315.00 5/31/1979
C015003 CONVERTER, PROCESS 218,594.00 5/31/1977
C015173 CONVERTER, PROCESS 192,599.00 12/31/1977
C015142 CONVERTER, PROCESS 221,139.00 2/28/1980
C015157 CONVERTER, PROCESS 225,090.00 8/31/1979
C015159 CONVERTER, PROCESS 220,271.00 4/30/1979
C015468 CONVERTER, PROCESS 218,467.00 12/31/1978
C024169 CONVERTER, PROCESS 86,742.00 8/31/1977
C024171 CONVERTER, PROCESS 86,741.00 8/31/1977
C023314 CONVERTER, PROCESS 41,271.00 9/30/1954
C023327 CONVERTER, PROCESS 218,124.00 12/31/1978
C023335 CONVERTER, PROCESS 38,641.00 9/30/1954
C023355 CONVERTER, PROCESS 218,251.00 5/31/1977
C023308 CONVERTER, PROCESS 218,124.00 12/31/1978
C023010 CONVERTER, PROCESS 194,883.00 2/28/1978
C023012 CONVERTER, PROCESS 219,928.00 4/30/1979
C015398 CONVERTER, PROCESS 219,897.00 8/31/1981
C015336 CONVERTER, PROCESS 218,594.00 5/31/1977
C015093 CONVERTER, PROCESS 225,403.00 10/31/1979
C015097 CONVERTER, PROCESS 192,599.00 12/31/1977
C015100 CONVERTER, PROCESS 213,950.00 11/30/1979
C015113 CONVERTER, PROCESS 218,594.00 5/31/1977
C015048 CONVERTER, PROCESS 213,950.00 11/30/1979
C015175 CONVERTER, PROCESS 220,271.00 4/30/1979
C015178 CONVERTER, PROCESS 218,817.00 7/31/1978
C015103 CONVERTER, PROCESS 218,594.00 5/31/1977
C015473 CONVERTER, PROCESS 220,271.00 4/30/1979
C015483 CONVERTER, PROCESS 220,069.00 4/30/1979
C015184 CONVERTER, PROCESS 192,599.00 12/31/1977
C015238 CONVERTER, PROCESS 218,594.00 5/31/1977
C015491 CONVERTER, PROCESS 218,264.00 12/31/1978
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C023736 CONVERTER, PROCESS 107,801.00 4/30/1979
C023458 CONVERTER, PROCESS 194,883.00 2/28/1978
C023374 CONVERTER, PROCESS 218,124.00 12/31/1978
C023316 CONVERTER, PROCESS 220,795.00 2/28/1980
C023062 CONVERTER, PROCESS 218,372.00 6/30/1978
C015081 CONVERTER, PROCESS 192,599.00 12/31/1977
C015040 CONVERTER, PROCESS 199,903.00 3/31/1978
C015042 CONVERTER, PROCESS 219,897.00 8/31/1981
C015069 CONVERTER, PROCESS 220,271.00 4/30/1979
C023934 CONVERTER, PROCESS 86,743.00 7/31/1977
C023937 CONVERTER, PROCESS 86,743.00 7/31/1977
C015153 CONVERTER, PROCESS 225,090.00 8/31/1979
C015134 CONVERTER, PROCESS 219,897.00 8/31/1981
C023473 CONVERTER, PROCESS 216,448.00 7/31/1977
C023118 CONVERTER, PROCESS 192,256.00 1/31/1978
C023137 CONVERTER, PROCESS 225,059.00 10/31/1979
C023752 CONVERTER, PROCESS 118,285.00 3/31/1978
C023769 CONVERTER, PROCESS 107,801.00 2/28/1980
C023984 CONVERTER, PROCESS 86,743.00 5/31/1977
C015115 CONVERTER, PROCESS 218,594.00 5/31/1977
C024197 CONVERTER, PROCESS 105,940.00 1/31/1979
C024118 CONVERTER, PROCESS 61,365.00 6/30/1974
C023466 CONVERTER, PROCESS 218,124.00 12/31/1978
C015117 CONVERTER, PROCESS 218,467.00 12/31/1978
C015141 CONVERTER, PROCESS 192,599.00 1/31/1978
C015150 CONVERTER, PROCESS 43,125.00 6/30/1953
C023733 CONVERTER, PROCESS 107,801.00 8/31/1979
C023744 CONVERTER, PROCESS 107,801.00 12/31/1978
C015281 CONVERTER, PROCESS 219,107.00 9/30/1977
C015319 CONVERTER, PROCESS 218,594.00 5/31/1977
C015372 CONVERTER, PROCESS 218,715.00 6/30/1978
C015446 CONVERTER, PROCESS 195,226.00 2/28/1978
C015341 CONVERTER, PROCESS 220,295.00 1/31/1979
C015375 CONVERTER, PROCESS 220,295.00 1/31/1979
C015282 CONVERTER, PROCESS 219,897.00 8/31/1981
C015313 CONVERTER, PROCESS 218,594.00 5/31/1977
C023048 CONVERTER, PROCESS 218,372.00 6/30/1978
C023328 CONVERTER, PROCESS 192,256.00 1/31/1978
C015471 CONVERTER, PROCESS 219,897.00 8/31/1981
C015308 CONVERTER, PROCESS 220,295.00 1/31/1979
C023373 CONVERTER, PROCESS 218,124.00 12/31/1978
C035509 CONVERTER, PROCESS 39,316.00 6/30/1954
C015077 CONVERTER, PROCESS 213,950.00 11/30/1979
C046671 PERSON COOLER 25,641.00 3/31/1977
C046644 PERSON COOLER 25,080.00 3/31/1977
C046680 PERSON COOLER 25,641.00 3/31/1977
C046674 PERSON COOLER 25,641.00 3/31/1977
C050244 COOLER, YCLE TYPE 364,064.00 5/31/1977
C006953 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C006963 NO DESCRIPTION AVAILABLE 28,643.00 7/31/1981
C007000 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
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C007006 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C006901 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C007309 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007326 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007320 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007333 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007301 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007201 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C006884 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C007146 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C006994 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C006999 NO DESCRIPTION AVAILABLE 28,643.00 4/30/1981
C007032 NO DESCRIPTION AVAILABLE 35,198.00 9/30/1979
C007033 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007036 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C007046 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007057 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007073 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C007093 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007103 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C007034 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C006932 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007012 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C007332 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C052099 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C007150 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007165 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007335 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007001 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C006970 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006866 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C007202 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C007123 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C006868 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C036108 NO DESCRIPTION AVAILABLE 34,020.00 4/30/1979
C007190 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007208 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007252 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007255 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C006912 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C006847 NO DESCRIPTION AVAILABLE 28,503.00 1/31/1981
C006858 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C006860 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C052315 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C007254 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007212 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007219 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C007242 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007153 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C007174 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007047 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
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C007341 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007346 NO DESCRIPTION AVAILABLE 37,835.00 3/31/1979
C052109 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C051905 NO DESCRIPTION AVAILABLE 42,800.00 1/31/1970
C007108 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C006944 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C006951 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
C006982 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006930 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
C007294 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007323 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C007300 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C007306 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007061 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006969 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007286 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1979
C013718 CRANE, TRAVELING 96,472.00 6/30/1953
C013702 CRANE, TRAVELING 93,605.00 6/30/1953
C013710 CRANE, TRAVELING 96,652.00 6/30/1953
C013722 CRANE, TRAVELING 86,834.00 6/30/1953
C013488 CRANE, TRAVELING 93,785.00 6/30/1953
C013573 CRANE, TRAVELING 93,539.00 6/30/1953
C013593 CRANE, TRAVELING 95,074.00 6/30/1953
C013585 CRANE, TRAVELING 96,653.00 6/30/1953
C013706 CRANE, TRAVELING 25,896.00 6/30/1953
C013492 CRANE, TRAVELING 94,163.00 6/30/1953
C013496 CRANE, TRAVELING 67,574.00 6/30/1953
C013577 CRANE, TRAVELING 25,897.00 6/30/1953
C013674 CRANE, TRAVELING 93,605.00 6/30/1953
C013690 CRANE, TRAVELING 25,897.00 6/30/1953
C013589 CRANE, TRAVELING 25,897.00 6/30/1953
C006952 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C052106 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C052112 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C052317 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C051994 NO DESCRIPTION AVAILABLE 40,724.00 7/31/1950
C007119 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007148 NO DESCRIPTION AVAILABLE 38,465.00 3/31/1979
C007161 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007163 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C007337 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1979
C006947 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C007347 NO DESCRIPTION AVAILABLE 37,835.00 6/30/1979
C007297 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007310 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007122 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007134 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C007154 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007082 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007101 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C007331 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977

55 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C007290 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007217 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007068 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C006981 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007128 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C006937 NO DESCRIPTION AVAILABLE 28,643.00 4/30/1981
C052108 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C007112 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1979
C051995 NO DESCRIPTION AVAILABLE 40,724.00 7/31/1950
C052111 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C007302 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C006892 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006902 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
C007025 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007007 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007056 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C006990 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C007207 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007224 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C007299 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007246 NO DESCRIPTION AVAILABLE 38,465.00 3/31/1979
C006889 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C052102 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C051990 NO DESCRIPTION AVAILABLE 42,800.00 7/31/1950
C007104 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007008 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C006918 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007292 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007328 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1979
C007278 NO DESCRIPTION AVAILABLE 38,465.00 10/31/1979
C007184 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C007198 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C006880 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007151 NO DESCRIPTION AVAILABLE 38,465.00 3/31/1979
C007052 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007058 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007038 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C007040 NO DESCRIPTION AVAILABLE 28,643.00 4/30/1981
C007041 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007053 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C007067 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C007120 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007026 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006877 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C006879 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C006896 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007125 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007204 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007218 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C007223 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007271 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
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C007279 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C006919 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C006935 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
C006948 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
C006950 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006850 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C006870 NO DESCRIPTION AVAILABLE 28,643.00 7/31/1981
C006881 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C051898 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C007126 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C007239 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C007264 NO DESCRIPTION AVAILABLE 41,962.00 12/31/1977
C007266 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1979
C006894 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C007113 NO DESCRIPTION AVAILABLE 37,835.00 11/30/1979
C007024 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C007189 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007251 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1979
C007268 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007345 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C007304 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C052316 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C052103 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C051902 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C006893 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979
C006916 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C006927 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C007079 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007085 NO DESCRIPTION AVAILABLE 27,937.00 1/31/1981
C007089 NO DESCRIPTION AVAILABLE 35,198.00 9/30/1979
C006936 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006956 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007321 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C007340 NO DESCRIPTION AVAILABLE 37,835.00 9/30/1978
C007179 NO DESCRIPTION AVAILABLE 38,465.00 3/31/1979
C007203 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007063 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C007009 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C051580 PUMP, VACUUM, MECHANICAL 627,443.00 2/28/1987
C047419 PUMP, VACUUM, MECHANICAL 27,930.00 5/31/1981
C023336 CONVERTER, PROCESS 194,883.00 2/28/1978
C023753 CONVERTER, PROCESS 107,801.00 8/31/1979
C015436 CONVERTER, PROCESS 218,817.00 7/31/1978
C015222 CONVERTER, PROCESS 218,467.00 12/31/1978
C015264 CONVERTER, PROCESS 218,594.00 5/31/1977
C015206 CONVERTER, PROCESS 219,107.00 9/30/1977
C015244 CONVERTER, PROCESS 218,594.00 5/31/1977
C015252 CONVERTER, PROCESS 221,139.00 2/28/1980
C015240 CONVERTER, PROCESS 192,599.00 12/31/1977
C015384 CONVERTER, PROCESS 220,271.00 4/30/1979
C015403 CONVERTER, PROCESS 220,271.00 4/30/1979

57 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C015094 CONVERTER, PROCESS 218,715.00 6/30/1978
C015057 CONVERTER, PROCESS 218,594.00 5/31/1977
C015074 CONVERTER, PROCESS 218,594.00 5/31/1977
C015010 CONVERTER, PROCESS 225,090.00 8/31/1979
C023284 CONVERTER, PROCESS 218,251.00 5/31/1977
C023128 CONVERTER, PROCESS 218,250.00 5/31/1977
C023123 CONVERTER, PROCESS 192,256.00 1/31/1978
C003839 COMPRESSOR, PROCESS,AXIAL 133,780.00 1/31/1978
C003773 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004000 COMPRESSOR, PROCESS,AXIAL 104,812.00 5/31/1979
C004028 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003962 COMPRESSOR, PROCESS,AXIAL 115,297.00 2/28/1978
C003666 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003829 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003905 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C015360 CONVERTER, PROCESS 213,950.00 11/30/1979
C015366 CONVERTER, PROCESS 218,467.00 12/31/1978
C015453 CONVERTER, PROCESS 195,226.00 2/28/1978
C003780 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C004048 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003619 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003586 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003592 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003564 COMPRESSOR, PROCESS,AXIAL 105,084.00 6/30/1978
C003574 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003582 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003702 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003706 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003811 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003813 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003814 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003963 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003966 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003970 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003851 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003748 COMPRESSOR, PROCESS,AXIAL 104,812.00 5/31/1979
C003650 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003652 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003672 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003845 COMPRESSOR, PROCESS,AXIAL 94,428.00 8/31/1981
C003818 COMPRESSOR, PROCESS,AXIAL 133,779.00 12/31/1977
C003843 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003783 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003795 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003727 COMPRESSOR, PROCESS,AXIAL 133,779.00 12/31/1977
C023844 CONVERTER, PROCESS 94,285.00 3/31/1976
C023084 CONVERTER, PROCESS 220,796.00 2/28/1980
C023069 CONVERTER, PROCESS 41,272.00 9/30/1954
C024188 CONVERTER, PROCESS 112,991.00 1/31/1978
C030328 CONVERTER, PROCESS 2,614,396.00 6/30/1953
C015353 CONVERTER, PROCESS 218,817.00 7/31/1978
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C023017 CONVERTER, PROCESS 218,251.00 5/31/1977
C015382 CONVERTER, PROCESS 220,271.00 4/30/1979
C015239 CONVERTER, PROCESS 220,295.00 1/31/1979
C015199 CONVERTER, PROCESS 218,715.00 6/30/1978
C015236 CONVERTER, PROCESS 218,594.00 5/31/1977
C015420 CONVERTER, PROCESS 220,295.00 1/31/1979
C015149 CONVERTER, PROCESS 192,599.00 12/31/1977
C015101 CONVERTER, PROCESS 218,594.00 5/31/1977
C015075 CONVERTER, PROCESS 192,599.00 1/31/1978
C023771 CONVERTER, PROCESS 131,880.00 7/31/1977
C023708 CONVERTER, PROCESS 118,285.00 12/31/1977
C023144 CONVERTER, PROCESS 192,256.00 1/31/1978
C003583 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1978
C003589 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003598 COMPRESSOR, PROCESS,AXIAL 128,891.00 7/31/1977
C003766 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C003786 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C015296 CONVERTER, PROCESS 221,139.00 2/28/1980
C015318 CONVERTER, PROCESS 219,107.00 9/30/1977
C023095 CONVERTER, PROCESS 220,796.00 2/28/1980
C023375 CONVERTER, PROCESS 218,124.00 12/31/1978
C023416 CONVERTER, PROCESS 220,796.00 2/28/1980
C023443 CONVERTER, PROCESS 218,764.00 9/30/1977
C034580 CONVERTER, PROCESS 218,251.00 5/31/1977
C035349 CONVERTER, PROCESS 195,256.00 10/31/1959
C015160 CONVERTER, PROCESS 222,038.00 6/30/1979
C015162 CONVERTER, PROCESS 220,271.00 4/30/1979
C015181 CONVERTER, PROCESS 218,594.00 5/31/1977
C023748 CONVERTER, PROCESS 107,801.00 12/31/1978
C030329 CONVERTER, PROCESS 31,242,751.00 6/30/1953
C023775 CONVERTER, PROCESS 107,801.00 7/31/1978
C023371 CONVERTER, PROCESS 216,448.00 7/31/1977
C015139 CONVERTER, PROCESS 213,950.00 11/30/1979
C023727 CONVERTER, PROCESS 107,801.00 6/30/1978
C015314 CONVERTER, PROCESS 221,037.00 3/31/1980
C015395 CONVERTER, PROCESS 220,295.00 1/31/1979
C015096 CONVERTER, PROCESS 218,594.00 5/31/1977
C015072 CONVERTER, PROCESS 225,403.00 10/31/1979
C015009 CONVERTER, PROCESS 220,271.00 4/30/1979
C015016 CONVERTER, PROCESS 199,903.00 3/31/1978
C015449 CONVERTER, PROCESS 220,295.00 1/31/1979
C015464 CONVERTER, PROCESS 218,817.00 7/31/1978
C015482 CONVERTER, PROCESS 192,599.00 12/31/1977
C015422 CONVERTER, PROCESS 221,037.00 3/31/1980
C023738 CONVERTER, PROCESS 107,801.00 12/31/1978
C023987 CONVERTER, PROCESS 131,881.00 5/31/1977
C023470 CONVERTER, PROCESS 216,448.00 7/31/1977
C023709 CONVERTER, PROCESS 94,244.00 6/30/1975
C023419 CONVERTER, PROCESS 218,251.00 5/31/1977
C023440 CONVERTER, PROCESS 218,124.00 12/31/1978
C023464 CONVERTER, PROCESS 218,124.00 12/31/1978
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C015394 CONVERTER, PROCESS 222,038.00 6/30/1979
C015348 CONVERTER, PROCESS 220,295.00 1/31/1979
C015363 CONVERTER, PROCESS 218,594.00 5/31/1977
C015071 CONVERTER, PROCESS 222,315.00 5/31/1979
C015325 CONVERTER, PROCESS 219,107.00 9/30/1977
C015036 CONVERTER, PROCESS 192,599.00 1/31/1978
C015056 CONVERTER, PROCESS 216,791.00 7/31/1977
C015062 CONVERTER, PROCESS 218,467.00 12/31/1978
C015005 CONVERTER, PROCESS 213,950.00 11/30/1979
C003976 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003770 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003797 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003669 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003850 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003856 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003911 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003899 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003734 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003605 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1981
C003611 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003572 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004003 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003926 COMPRESSOR, PROCESS,AXIAL 104,213.00 4/30/1979
C003689 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003719 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003651 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003902 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003923 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003953 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003853 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003785 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003776 COMPRESSOR, PROCESS,AXIAL 115,297.00 2/28/1978
C003782 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003728 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003914 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003956 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003965 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003971 COMPRESSOR, PROCESS,AXIAL 128,891.00 7/31/1977
C003943 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003840 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C051798 COMPRESSOR, PROCESS,AXIAL 137,522.00 8/31/1980
C003628 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003631 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003673 COMPRESSOR, PROCESS,AXIAL 133,779.00 12/31/1977
C003941 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003629 COMPRESSOR, PROCESS,AXIAL 104,812.00 9/30/1978
C003635 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003639 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003675 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003825 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003867 COMPRESSOR, PROCESS,AXIAL 133,780.00 1/31/1978
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C003897 COMPRESSOR, PROCESS,AXIAL 123,295.00 1/31/1979
C003910 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003718 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003810 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003957 COMPRESSOR, PROCESS,AXIAL 115,297.00 2/28/1978
C003849 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C003820 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003822 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003792 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C003772 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003805 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003729 COMPRESSOR, PROCESS,AXIAL 115,296.00 3/31/1978
C003731 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004005 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003998 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C004010 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004012 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C004035 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C004043 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004049 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003621 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003625 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004015 COMPRESSOR, PROCESS,AXIAL 115,297.00 2/28/1978
C004036 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003987 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003989 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003969 COMPRESSOR, PROCESS,AXIAL 115,297.00 2/28/1978
C003684 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003738 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C004042 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004052 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003983 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C004001 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C004009 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C004006 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C004008 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C004029 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003924 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003993 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003705 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003711 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C006886 NO DESCRIPTION AVAILABLE 35,198.00 9/30/1979
C006859 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C006895 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C006985 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
C006874 NO DESCRIPTION AVAILABLE 35,198.00 9/30/1979
C006943 NO DESCRIPTION AVAILABLE 35,198.00 11/30/1978
C318774 NO DESCRIPTION AVAILABLE 40,724.00 8/31/1974
C006998 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
C006972 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C006878 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
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C006980 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C006974 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C318773 NO DESCRIPTION AVAILABLE 40,724.00 8/31/1974
C006987 NO DESCRIPTION AVAILABLE 36,204.00 8/31/1977
C006959 NO DESCRIPTION AVAILABLE 35,198.00 11/30/1978
C006993 NO DESCRIPTION AVAILABLE 35,198.00 11/30/1978
C007002 NO DESCRIPTION AVAILABLE 34,492.00 11/30/1978
C006958 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
C006938 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
C006957 NO DESCRIPTION AVAILABLE 35,198.00 11/30/1978
C006942 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C006968 NO DESCRIPTION AVAILABLE 35,198.00 11/30/1978
C006872 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C006887 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
C006923 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C006855 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C006945 NO DESCRIPTION AVAILABLE 35,198.00 9/30/1979
C006903 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C006864 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C006904 NO DESCRIPTION AVAILABLE 35,198.00 11/30/1978
C006971 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C006876 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
C006848 NO DESCRIPTION AVAILABLE 35,198.00 9/30/1979
C006988 NO DESCRIPTION AVAILABLE 35,198.00 11/30/1978
C006900 NO DESCRIPTION AVAILABLE 35,198.00 4/30/1979
C006940 NO DESCRIPTION AVAILABLE 35,198.00 4/30/1979
C006955 NO DESCRIPTION AVAILABLE 35,198.00 4/30/1979
C006917 NO DESCRIPTION AVAILABLE 35,198.00 4/30/1979
C006888 NO DESCRIPTION AVAILABLE 35,198.00 4/30/1979
C006875 NO DESCRIPTION AVAILABLE 35,198.00 4/30/1979
C003994 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004047 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003691 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C004034 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003767 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003600 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003648 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003908 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003698 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003826 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003599 COMPRESSOR, PROCESS,AXIAL 147,374.00 6/30/1977
C004050 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003695 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003761 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003741 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003614 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003575 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004025 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003979 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003686 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003701 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
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C003683 COMPRESSOR, PROCESS,AXIAL 104,812.00 5/31/1979
C003692 COMPRESSOR, PROCESS,AXIAL 104,812.00 5/31/1979
C003716 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003968 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003803 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003725 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003596 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003584 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003892 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003916 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003735 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003760 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003762 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003759 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003763 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003769 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003775 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003753 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003852 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003858 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003860 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003879 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C051797 COMPRESSOR, PROCESS,AXIAL 137,522.00 8/31/1980
C023476 CONVERTER, PROCESS 194,883.00 2/28/1978
C023482 CONVERTER, PROCESS 41,271.00 9/30/1954
C023085 CONVERTER, PROCESS 218,372.00 6/30/1978
C023445 CONVERTER, PROCESS 194,883.00 2/28/1978
C023747 CONVERTER, PROCESS 59,762.00 9/30/1954
C003714 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003808 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003809 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003972 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003980 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003601 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003603 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003878 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003796 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003802 COMPRESSOR, PROCESS,AXIAL 123,295.00 6/30/1978
C003830 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003781 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003630 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003633 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003848 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003816 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003712 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003677 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003883 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003895 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003906 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003915 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C003932 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
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C023088 CONVERTER, PROCESS 225,060.00 10/31/1979
C015344 CONVERTER, PROCESS 222,038.00 6/30/1979
C015352 CONVERTER, PROCESS 218,594.00 5/31/1977
C015365 CONVERTER, PROCESS 218,467.00 12/31/1978
C015381 CONVERTER, PROCESS 219,107.00 9/30/1977
C015087 CONVERTER, PROCESS 192,599.00 1/31/1978
C015327 CONVERTER, PROCESS 220,271.00 4/30/1979
C015171 CONVERTER, PROCESS 192,599.00 12/31/1977
C015132 CONVERTER, PROCESS 222,038.00 6/30/1979
C015145 CONVERTER, PROCESS 219,107.00 9/30/1977
C015108 CONVERTER, PROCESS 222,315.00 5/31/1979
C015112 CONVERTER, PROCESS 192,599.00 12/31/1977
C015122 CONVERTER, PROCESS 218,467.00 12/31/1978
C015466 CONVERTER, PROCESS 218,817.00 7/31/1978
C015494 CONVERTER, PROCESS 218,904.00 9/30/1977
C015300 CONVERTER, PROCESS 192,599.00 12/31/1977
C015254 CONVERTER, PROCESS 219,107.00 9/30/1977
C015187 CONVERTER, PROCESS 225,090.00 8/31/1979
C023182 CONVERTER, PROCESS 218,251.00 5/31/1977
C015495 CONVERTER, PROCESS 222,112.00 5/31/1979
C015410 CONVERTER, PROCESS 221,037.00 3/31/1980
C015443 CONVERTER, PROCESS 220,295.00 1/31/1979
C023730 CONVERTER, PROCESS 107,801.00 8/31/1979
C023740 CONVERTER, PROCESS 107,801.00 12/31/1978
C023441 CONVERTER, PROCESS 218,124.00 12/31/1978
C023773 CONVERTER, PROCESS 107,801.00 7/31/1978
C015025 CONVERTER, PROCESS 192,599.00 12/31/1977
C015029 CONVERTER, PROCESS 218,594.00 5/31/1977
C023935 CONVERTER, PROCESS 86,743.00 7/31/1977
C015167 CONVERTER, PROCESS 221,139.00 2/28/1980
C015266 CONVERTER, PROCESS 94,579.00 6/30/1953
C015250 CONVERTER, PROCESS 218,467.00 12/31/1978
C015226 CONVERTER, PROCESS 43,125.00 6/30/1953
C015251 CONVERTER, PROCESS 221,139.00 2/28/1980
C015218 CONVERTER, PROCESS 218,817.00 7/31/1978
C015105 CONVERTER, PROCESS 221,139.00 2/28/1980
C015109 CONVERTER, PROCESS 218,594.00 5/31/1977
C015124 CONVERTER, PROCESS 219,107.00 9/30/1977
C015470 CONVERTER, PROCESS 192,599.00 12/31/1977
C015477 CONVERTER, PROCESS 225,090.00 8/31/1979
C023143 CONVERTER, PROCESS 192,256.00 1/31/1978
C023071 CONVERTER, PROCESS 220,796.00 2/28/1980
C023453 CONVERTER, PROCESS 218,251.00 5/31/1977
C023455 CONVERTER, PROCESS 218,251.00 5/31/1977
C023783 CONVERTER, PROCESS 131,880.00 5/31/1977
C023765 CONVERTER, PROCESS 107,801.00 12/31/1978
C015176 CONVERTER, PROCESS 192,599.00 12/31/1977
C023280 CONVERTER, PROCESS 221,695.00 6/30/1979
C023756 CONVERTER, PROCESS 107,801.00 12/31/1978
C015435 CONVERTER, PROCESS 222,038.00 6/30/1979
C023277 CONVERTER, PROCESS 219,952.00 1/31/1979
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C023283 CONVERTER, PROCESS 218,251.00 5/31/1977
C023205 CONVERTER, PROCESS 93,657.00 9/30/1954
C023211 CONVERTER, PROCESS 194,883.00 2/28/1978
C015208 CONVERTER, PROCESS 218,594.00 5/31/1977
C015493 CONVERTER, PROCESS 221,835.00 6/30/1979
C015432 CONVERTER, PROCESS 220,271.00 4/30/1979
C024185 CONVERTER, PROCESS 94,284.00 3/31/1976
C023702 CONVERTER, PROCESS 107,801.00 5/31/1979
C023442 CONVERTER, PROCESS 218,124.00 12/31/1978
C015490 CONVERTER, PROCESS 219,694.00 8/31/1981
C015276 CONVERTER, PROCESS 218,817.00 7/31/1978
C023404 CONVERTER, PROCESS 218,124.00 12/31/1978
C003609 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C004038 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004044 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003779 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003708 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003821 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C004027 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004030 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003999 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004016 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003946 COMPRESSOR, PROCESS,AXIAL 115,296.00 3/31/1978
C003975 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003680 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003697 COMPRESSOR, PROCESS,AXIAL 133,780.00 2/28/1978
C003703 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003746 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003757 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003884 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003886 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003749 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003788 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003794 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003663 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1981
C003832 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003929 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003704 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003710 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003855 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C004004 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004033 COMPRESSOR, PROCESS,AXIAL 115,296.00 3/31/1978
C004039 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C004055 COMPRESSOR, PROCESS,AXIAL 133,780.00 2/28/1978
C003935 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003944 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003948 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003967 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003678 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003693 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003709 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
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C003717 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003857 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003798 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003645 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C003659 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1981
C003671 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003834 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003690 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003819 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C023067 CONVERTER, PROCESS 220,694.00 3/31/1980
C023077 CONVERTER, PROCESS 41,272.00 9/30/1954
C023091 CONVERTER, PROCESS 219,928.00 4/30/1979
C023172 CONVERTER, PROCESS 192,256.00 12/31/1977
C023188 CONVERTER, PROCESS 218,251.00 5/31/1977
C015285 CONVERTER, PROCESS 219,107.00 9/30/1977
C015305 CONVERTER, PROCESS 218,817.00 7/31/1978
C015315 CONVERTER, PROCESS 218,594.00 5/31/1977
C015339 CONVERTER, PROCESS 219,897.00 8/31/1981
C015349 CONVERTER, PROCESS 220,295.00 1/31/1979
C015351 CONVERTER, PROCESS 218,594.00 5/31/1977
C030323 CONVERTER, PROCESS 54,630.00 6/30/1953
C030326 CONVERTER, PROCESS 806,062.00 6/30/1953
C032001 CONVERTER, PROCESS 213,298.00 11/30/1979
C023296 CONVERTER, PROCESS 192,256.00 1/31/1978
C015258 CONVERTER, PROCESS 225,403.00 10/31/1979
C015445 CONVERTER, PROCESS 218,715.00 6/30/1978
C015424 CONVERTER, PROCESS 199,903.00 3/31/1978
C015440 CONVERTER, PROCESS 219,897.00 8/31/1981
C023734 CONVERTER, PROCESS 107,801.00 8/31/1979
C023093 CONVERTER, PROCESS 194,882.00 2/28/1978
C015114 CONVERTER, PROCESS 219,107.00 9/30/1977
C015155 CONVERTER, PROCESS 192,599.00 12/31/1977
C023965 CONVERTER, PROCESS 86,743.00 5/31/1977
C015044 CONVERTER, PROCESS 195,226.00 2/28/1978
C015038 CONVERTER, PROCESS 218,817.00 7/31/1978
C015402 CONVERTER, PROCESS 222,038.00 6/30/1979
C023008 CONVERTER, PROCESS 218,251.00 5/31/1977
C015233 CONVERTER, PROCESS 218,594.00 5/31/1977
C015202 CONVERTER, PROCESS 192,599.00 12/31/1977
C015270 CONVERTER, PROCESS 213,950.00 11/30/1979
C023298 CONVERTER, PROCESS 192,256.00 1/31/1978
C015414 CONVERTER, PROCESS 40,495.00 6/30/1953
C015484 CONVERTER, PROCESS 220,092.00 1/31/1979
C023768 CONVERTER, PROCESS 150,394.00 6/30/1977
C023301 CONVERTER, PROCESS 218,124.00 12/31/1978
C015307 CONVERTER, PROCESS 219,107.00 9/30/1977
C023714 CONVERTER, PROCESS 107,801.00 8/31/1979
C035499 CONVERTER, PROCESS 217,889.00 5/31/1977
C023210 CONVERTER, PROCESS 213,607.00 11/30/1979
C023767 CONVERTER, PROCESS 150,363.00 5/31/1977
C015177 CONVERTER, PROCESS 220,295.00 1/31/1979
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C015170 CONVERTER, PROCESS 192,599.00 1/31/1978
C023365 CONVERTER, PROCESS 220,795.00 2/28/1980
C023358 CONVERTER, PROCESS 192,256.00 1/31/1978
C015316 CONVERTER, PROCESS 221,139.00 2/28/1980
C015312 CONVERTER, PROCESS 218,817.00 7/31/1978
C015269 CONVERTER, PROCESS 221,139.00 2/28/1980
C023703 CONVERTER, PROCESS 131,880.00 5/31/1977
C023479 CONVERTER, PROCESS 218,251.00 5/31/1977
C015272 CONVERTER, PROCESS 219,107.00 9/30/1977
C023219 CONVERTER, PROCESS 213,607.00 11/30/1979
C015046 CONVERTER, PROCESS 218,594.00 5/31/1977
C015085 CONVERTER, PROCESS 221,139.00 2/28/1980
C015342 CONVERTER, PROCESS 220,295.00 1/31/1979
C015329 CONVERTER, PROCESS 43,125.00 6/30/1953
C015391 CONVERTER, PROCESS 222,038.00 6/30/1979
C023306 CONVERTER, PROCESS 199,560.00 3/31/1978
C023047 CONVERTER, PROCESS 220,796.00 2/28/1980
C023045 CONVERTER, PROCESS 218,372.00 6/30/1978
C023333 CONVERTER, PROCESS 220,795.00 2/28/1980
C015412 CONVERTER, PROCESS 222,038.00 6/30/1979
C015476 CONVERTER, PROCESS 220,295.00 1/31/1979
C015224 CONVERTER, PROCESS 220,271.00 4/30/1979
C015261 CONVERTER, PROCESS 225,090.00 8/31/1979
C015257 CONVERTER, PROCESS 220,295.00 1/31/1979
C015255 CONVERTER, PROCESS 219,107.00 9/30/1977
C015212 CONVERTER, PROCESS 218,715.00 6/30/1978
C015190 CONVERTER, PROCESS 192,599.00 12/31/1977
C015189 CONVERTER, PROCESS 218,594.00 5/31/1977
C015183 CONVERTER, PROCESS 225,403.00 10/31/1979
C015194 CONVERTER, PROCESS 43,125.00 6/30/1953
C015007 CONVERTER, PROCESS 219,897.00 8/31/1981
C015082 CONVERTER, PROCESS 219,107.00 9/30/1977
C015076 CONVERTER, PROCESS 199,903.00 3/31/1978
C015066 CONVERTER, PROCESS 192,599.00 12/31/1977
C015439 CONVERTER, PROCESS 220,271.00 4/30/1979
C015421 CONVERTER, PROCESS 222,315.00 5/31/1979
C015415 CONVERTER, PROCESS 225,403.00 10/31/1979
C015392 CONVERTER, PROCESS 221,037.00 3/31/1980
C023761 CONVERTER, PROCESS 107,801.00 12/31/1978
C015205 CONVERTER, PROCESS 218,594.00 5/31/1977
C015092 CONVERTER, PROCESS 220,271.00 4/30/1979
C015411 CONVERTER, PROCESS 218,467.00 12/31/1978
C003876 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003863 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003955 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C003745 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003882 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003754 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003571 COMPRESSOR, PROCESS,AXIAL 147,374.00 9/30/1977
C003664 COMPRESSOR, PROCESS,AXIAL 104,812.00 5/31/1979
C003662 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
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C003640 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003743 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003765 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003888 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003597 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003612 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C003616 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003624 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003670 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003674 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003622 COMPRESSOR, PROCESS,AXIAL 133,779.00 12/31/1977
C003646 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003721 COMPRESSOR, PROCESS,AXIAL 115,297.00 2/28/1978
C004019 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003995 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004011 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003996 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C004002 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C004014 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C004026 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003931 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003954 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003977 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003676 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003682 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003733 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003747 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003920 COMPRESSOR, PROCESS,AXIAL 115,296.00 2/28/1978
C004056 COMPRESSOR, PROCESS,AXIAL 133,780.00 1/31/1978
C003988 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C004041 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003973 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003658 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003758 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003636 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003827 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003836 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003842 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003875 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003893 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003939 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003949 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003861 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003828 COMPRESSOR, PROCESS,AXIAL 133,780.00 1/31/1978
C003833 COMPRESSOR, PROCESS,AXIAL 128,891.00 7/31/1977
C003774 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003801 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003726 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003617 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C004021 COMPRESSOR, PROCESS,AXIAL 115,296.00 3/31/1978
C004032 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
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C003981 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003986 COMPRESSOR, PROCESS,AXIAL 123,295.00 6/30/1978
C004037 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003958 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003699 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003744 COMPRESSOR, PROCESS,AXIAL 115,296.00 3/31/1978
C003618 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003653 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003700 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003974 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003978 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003866 COMPRESSOR, PROCESS,AXIAL 133,779.00 12/31/1977
C003870 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003872 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003804 COMPRESSOR, PROCESS,AXIAL 128,564.00 5/31/1977
C003837 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003789 COMPRESSOR, PROCESS,AXIAL 128,564.00 5/31/1977
C003771 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003918 COMPRESSOR, PROCESS,AXIAL 122,696.00 11/30/1979
C003732 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003724 COMPRESSOR, PROCESS,AXIAL 123,295.00 6/30/1978
C003778 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003799 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C007062 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C007195 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007241 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007287 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007293 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007124 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007256 NO DESCRIPTION AVAILABLE 38,465.00 10/31/1979
C007237 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007099 NO DESCRIPTION AVAILABLE 38,465.00 10/31/1979
C006996 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C052105 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C007139 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007078 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007213 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007220 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C006964 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C036110 NO DESCRIPTION AVAILABLE 27,465.00 6/30/1980
C006849 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C007155 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007162 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007170 NO DESCRIPTION AVAILABLE 38,465.00 10/31/1979
C007187 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007059 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C007325 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007329 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C007253 NO DESCRIPTION AVAILABLE 38,465.00 10/31/1979
C007176 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C006961 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
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C007311 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C006941 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007130 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007136 NO DESCRIPTION AVAILABLE 37,835.00 6/30/1978
C007168 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C007175 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C007117 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1979
C007157 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007171 NO DESCRIPTION AVAILABLE 38,465.00 10/31/1979
C051906 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C007276 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007274 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C052100 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C052104 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C051991 NO DESCRIPTION AVAILABLE 42,800.00 7/31/1950
C007118 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007111 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007055 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007043 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C007013 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C052097 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C052101 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C052107 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C007315 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007324 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007334 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C051901 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C007094 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C007096 NO DESCRIPTION AVAILABLE 27,937.00 1/31/1981
C006891 NO DESCRIPTION AVAILABLE 34,492.00 12/31/1979
C006899 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C006911 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007084 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007338 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C052312 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C007295 NO DESCRIPTION AVAILABLE 38,465.00 3/31/1979
C007303 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007312 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007209 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007160 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1979
C007166 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1979
C007070 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C006975 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C007020 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007260 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007205 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C007107 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007116 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1979
C007131 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007133 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C036109 NO DESCRIPTION AVAILABLE 27,465.00 1/31/1981
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C007244 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007247 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007259 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C006939 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007115 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007144 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1979
C006909 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C007339 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007298 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007188 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C007023 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C007051 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007193 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007196 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007216 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007275 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007277 NO DESCRIPTION AVAILABLE 38,465.00 10/31/1979
C007281 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007291 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C006914 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C007270 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C007229 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C007240 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C006862 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C006882 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007164 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007172 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C006865 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006885 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006907 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007138 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007140 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007250 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007021 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006906 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007319 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007265 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C007234 NO DESCRIPTION AVAILABLE 38,465.00 3/31/1979
C007147 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C006976 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007028 NO DESCRIPTION AVAILABLE 35,198.00 4/30/1979
C007069 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C007095 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C007143 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1979
C051992 NO DESCRIPTION AVAILABLE 40,724.00 7/31/1950
C052311 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C006851 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C007158 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007071 NO DESCRIPTION AVAILABLE 34,492.00 9/30/1979
C007100 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007192 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
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C007197 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007226 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007233 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007307 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C007330 NO DESCRIPTION AVAILABLE 37,835.00 11/30/1978
C052310 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C051904 NO DESCRIPTION AVAILABLE 42,800.00 1/31/1970
C007077 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C006897 NO DESCRIPTION AVAILABLE 28,643.00 7/31/1981
C051899 NO DESCRIPTION AVAILABLE 42,800.00 1/31/1970
C006908 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007215 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007222 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007232 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007074 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007076 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006979 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C006867 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006890 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006931 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C006926 NO DESCRIPTION AVAILABLE 36,910.00 12/31/1977
C006922 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007288 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C006962 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C052098 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C052110 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C006869 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C006871 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C007191 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007194 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007211 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007273 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1979
C007289 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007149 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007316 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007327 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C007081 NO DESCRIPTION AVAILABLE 27,937.00 1/31/1981
C007087 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007106 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007014 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007018 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007313 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C007336 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007342 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C051993 NO DESCRIPTION AVAILABLE 40,724.00 7/31/1950
C007044 NO DESCRIPTION AVAILABLE 28,643.00 7/31/1981
C007098 NO DESCRIPTION AVAILABLE 40,147.00 12/31/1977
C007105 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007029 NO DESCRIPTION AVAILABLE 28,643.00 4/30/1981
C007045 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007049 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
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C007054 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006983 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C006997 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007030 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007280 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C006883 NO DESCRIPTION AVAILABLE 36,910.00 3/31/1978
C006898 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C007135 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C052313 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C007039 NO DESCRIPTION AVAILABLE 28,643.00 4/30/1981
C007048 NO DESCRIPTION AVAILABLE 28,643.00 6/30/1980
C007050 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C051710 CHILLER, LIQUID 247,865.00 5/31/1988
C048909 CHILLER, LIQUID 92,156.00 8/31/1981
C048910 CHILLER, LIQUID 96,464.00 8/31/1981
C051704 CHILLER, LIQUID 258,538.00 5/31/1981
C051703 CHILLER, LIQUID 258,538.00 5/31/1908
C051709 CHILLER, LIQUID 258,538.00 10/31/1980
C049003 CHILLER, LIQUID 92,156.00 8/31/1981
C051650 CHILLER, LIQUID 253,032.00 1/31/1988
C048514 CHILLER, LIQUID 92,156.00 10/31/1981
C048510 CHILLER, LIQUID 92,156.00 8/31/1981
C051707 CHILLER, LIQUID 258,537.00 10/31/1980
C048512 CHILLER, LIQUID 92,156.00 8/31/1981
C051712 CHILLER, LIQUID 258,538.00 5/31/1981
C051708 CHILLER, LIQUID 258,537.00 7/31/1980
C048513 CHILLER, LIQUID 92,156.00 8/31/1981
C048511 CHILLER, LIQUID 92,156.00 8/31/1981
C051711 CHILLER, LIQUID 258,537.00 6/30/1981
C047595 COMPRESSOR, REFRIGERATION 29,768.00 5/31/1979
C007261 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C052314 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C007322 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007305 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007083 NO DESCRIPTION AVAILABLE 35,198.00 6/30/1979
C007086 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C006913 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006925 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C007132 NO DESCRIPTION AVAILABLE 38,465.00 12/31/1978
C007152 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007159 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C007173 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007183 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C007210 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C006973 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C007075 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1978
C007102 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C006852 NO DESCRIPTION AVAILABLE 35,198.00 12/31/1979
C006863 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007230 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C006928 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
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C007066 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C007072 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1980
C007017 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007031 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C007091 NO DESCRIPTION AVAILABLE 35,198.00 8/31/1979
C006921 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C051900 NO DESCRIPTION AVAILABLE 42,800.00 1/31/1970
C051903 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C007308 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007314 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C003570 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003588 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C003594 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C004024 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C004045 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003928 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003960 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003742 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003984 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003634 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003641 COMPRESSOR, PROCESS,AXIAL 104,812.00 5/31/1979
C003647 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003657 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003665 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003679 COMPRESSOR, PROCESS,AXIAL 104,812.00 5/31/1979
C003846 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003854 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003871 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003877 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003881 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003885 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003889 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C003903 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003913 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003919 COMPRESSOR, PROCESS,AXIAL 104,213.00 7/31/1978
C003925 COMPRESSOR, PROCESS,AXIAL 104,213.00 11/30/1979
C003947 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003580 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003576 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003569 COMPRESSOR, PROCESS,AXIAL 128,292.00 5/31/1977
C003573 COMPRESSOR, PROCESS,AXIAL 128,891.00 7/31/1977
C003750 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003752 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003751 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003694 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003720 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1978
C003806 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003807 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003812 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003815 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003595 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
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C003655 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004051 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003938 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003942 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003964 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C003606 COMPRESSOR, PROCESS,AXIAL 115,296.00 12/31/1977
C003610 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003642 COMPRESSOR, PROCESS,AXIAL 147,374.00 7/31/1977
C003681 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003696 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C007142 NO DESCRIPTION AVAILABLE 40,777.00 12/31/1977
C007177 NO DESCRIPTION AVAILABLE 38,465.00 3/31/1979
C007282 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C007272 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C036111 NO DESCRIPTION AVAILABLE 27,465.00 4/30/1981
C007206 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007236 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007269 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007283 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C003756 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003638 COMPRESSOR, PROCESS,AXIAL 104,812.00 4/30/1979
C003667 COMPRESSOR, PROCESS,AXIAL 128,891.00 9/30/1977
C003873 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C003901 COMPRESSOR, PROCESS,AXIAL 123,295.00 7/31/1978
C003904 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003934 COMPRESSOR, PROCESS,AXIAL 104,812.00 3/31/1980
C003585 COMPRESSOR, PROCESS,AXIAL 104,812.00 10/31/1979
C013648 ENGINE, DIESEL OR GASOLIN 45,015.00 6/30/1953
C014002 ENGINE, DIESEL OR GASOLIN 45,015.00 6/30/1953
C014013 ENGINE, DIESEL OR GASOLIN 45,015.00 6/30/1953
C003755 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C050035 BUILDING 804,289.00 3/31/1959
C051020 BUILDING 151,962.00 1/31/1985
C030318 CONVERTOR, PROCESS 37,675,285.00 6/30/1953
C030319 CONVERTOR, PROCESS 3,282,896.00 6/30/1953
C030321 CONVERTOR, PROCESS 6,957,741.00 6/30/1953
C030320 CONVERTOR, PROCESS 1,351,570.00 6/30/1953
C048622 MOTOR 40 HP DRESSER 5,415.00 9/1/1980
C050110 ADSORBER 6,009.00 10/1/1962
C045996 TRANSFER CAR 5,845.00 3/1/1976
C050108 ELECTRIC POWER DISTRIBUTI 396,890.00 10/31/1962
C050111 CONTROL INSTRUMENTATION S 297,627.00 10/31/1962
C050112 PIPING SYSTEM, PROCESS GA 1,354,849.00 10/31/1962
C051750 AUTOCLAVE, STEAM, INDUSTR 505,970.00 11/30/1988
C051753 AUTOCLAVE, STEAM, INDUSTR 505,970.00 11/30/1988
C051747 AUTOCLAVE, STEAM, INDUSTR 505,970.00 11/30/1988
C051748 AUTOCLAVE, STEAM, INDUSTR 505,970.00 11/30/1988
C051752 AUTOCLAVE, STEAM, INDUSTR 505,970.00 11/30/1988
C051749 AUTOCLAVE, STEAM, INDUSTR 505,970.00 11/30/1988
C051751 AUTOCLAVE, STEAM, INDUSTR 505,970.00 11/30/1988
C051746 AUTOCLAVE, STEAM, INDUSTR 505,971.00 11/30/1988
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C036602 CRANE, TRAVELING 30,420.00 9/30/1954
C046486 CRANE, TRAVELING 135,695.00 3/31/1977
C036543 SCALE, PLATFORM, INDUSTRI 70,535.00 10/31/1962
C050105 BUILDING 840,070.00 10/31/1962
C020338 CONVERTER, PROCESS 20,089.00 1/1/1954
C020299 CONVERTER, PROCESS 19,812.00 1/1/1954
C020186 CONVERTER, PROCESS 19,810.00 1/1/1954
C020373 CONVERTER, PROCESS 19,813.00 1/1/1954
C020151 CONVERTER, PROCESS 18,611.00 1/1/1954
C000636 CONVERTER, PROCESS 19,219.00 11/1/1952
C000641 CONVERTER, PROCESS 19,219.00 11/1/1952
C000762 CONVERTER, PROCESS 17,684.00 11/1/1952
C020057 CONVERTER, PROCESS 20,087.00 1/1/1954
C020143 CONVERTER, PROCESS 19,810.00 1/1/1954
C020153 CONVERTER, PROCESS 19,327.00 1/1/1954
C020166 CONVERTER, PROCESS 19,810.00 1/1/1954
C020157 CONVERTER, PROCESS 19,327.00 1/1/1954
C020317 CONVERTER, PROCESS 20,089.00 1/1/1954
C020305 CONVERTER, PROCESS 19,812.00 1/1/1954
C020244 CONVERTER, PROCESS 20,086.00 1/1/1954
C020126 CONVERTER, PROCESS 19,811.00 1/1/1954
C020130 CONVERTER, PROCESS 19,328.00 1/1/1954
C020145 CONVERTER, PROCESS 19,810.00 1/1/1954
C020150 CONVERTER, PROCESS 19,327.00 1/1/1954
C020156 CONVERTER, PROCESS 19,327.00 1/1/1954
C020174 CONVERTER, PROCESS 19,327.00 1/1/1954
C020175 CONVERTER, PROCESS 19,327.00 1/1/1954
C020183 CONVERTER, PROCESS 19,810.00 1/1/1954
C020240 CONVERTER, PROCESS 20,086.00 1/1/1954
C020344 CONVERTER, PROCESS 20,089.00 1/1/1954
C020342 CONVERTER, PROCESS 20,089.00 1/1/1954
C020335 CONVERTER, PROCESS 20,089.00 1/1/1954
C020318 CONVERTER, PROCESS 20,089.00 1/1/1954
C020200 CONVERTER, PROCESS 19,810.00 1/1/1954
C020168 CONVERTER, PROCESS 19,810.00 1/1/1954
C020108 CONVERTER, PROCESS 19,811.00 1/1/1954
C020114 CONVERTER, PROCESS 19,811.00 1/1/1954
C020127 CONVERTER, PROCESS 19,811.00 1/1/1954
C020139 CONVERTER, PROCESS 19,810.00 1/1/1954
C020142 CONVERTER, PROCESS 19,327.00 1/1/1954
C020154 CONVERTER, PROCESS 19,327.00 1/1/1954
C020160 CONVERTER, PROCESS 19,810.00 1/1/1954
C000667 CONVERTER, PROCESS 19,219.00 11/1/1952
C000717 CONVERTER, PROCESS 18,736.00 11/1/1952
C000719 CONVERTER, PROCESS 18,736.00 11/1/1952
C000725 CONVERTER, PROCESS 18,736.00 11/1/1952
C020171 CONVERTER, PROCESS 19,810.00 1/1/1954
C020252 CONVERTER, PROCESS 20,086.00 1/1/1954
C000668 CONVERTER, PROCESS 19,219.00 11/1/1952
C000669 CONVERTER, PROCESS 19,219.00 11/1/1952
C000722 CONVERTER, PROCESS 18,736.00 11/1/1952
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C000503 CONVERTER, PROCESS 19,219.00 11/1/1952
C000563 CONVERTER, PROCESS 19,219.00 11/1/1952
C000703 CONVERTER, PROCESS 18,736.00 11/1/1952
C000637 CONVERTER, PROCESS 19,219.00 11/1/1952
C000723 CONVERTER, PROCESS 18,736.00 11/1/1952
C000728 CONVERTER, PROCESS 18,736.00 11/1/1952
C020118 CONVERTER, PROCESS 19,328.00 1/1/1954
C000517 CONVERTER, PROCESS 18,736.00 11/1/1952
C020250 CONVERTER, PROCESS 19,810.00 1/1/1954
C020309 CONVERTER, PROCESS 19,812.00 1/1/1954
C000640 CONVERTER, PROCESS 19,219.00 11/1/1952
C000686 CONVERTER, PROCESS 19,219.00 11/1/1952
C020239 CONVERTER, PROCESS 19,810.00 1/1/1954
C020329 CONVERTER, PROCESS 17,482.00 3/1/1954
C020155 CONVERTER, PROCESS 19,327.00 1/1/1954
C000539 CONVERTER, PROCESS 19,219.00 11/1/1952
C000564 CONVERTER, PROCESS 19,219.00 11/1/1952
C000715 CONVERTER, PROCESS 18,736.00 11/1/1952
C020109 CONVERTER, PROCESS 19,811.00 1/1/1954
C020110 CONVERTER, PROCESS 19,811.00 1/1/1954
C020117 CONVERTER, PROCESS 19,811.00 1/1/1954
C020132 CONVERTER, PROCESS 19,328.00 1/1/1954
C020176 CONVERTER, PROCESS 19,810.00 1/1/1954
C020300 CONVERTER, PROCESS 19,812.00 1/1/1954
C020336 CONVERTER, PROCESS 20,089.00 1/1/1954
C020302 CONVERTER, PROCESS 19,812.00 1/1/1954
C020301 CONVERTER, PROCESS 19,812.00 1/1/1954
C020337 CONVERTER, PROCESS 19,813.00 1/1/1954
C020409 CONVERTER, PROCESS 18,887.00 1/1/1954
C020185 CONVERTER, PROCESS 19,810.00 1/1/1954
C020170 CONVERTER, PROCESS 19,810.00 1/1/1954
C000679 CONVERTER, PROCESS 18,736.00 11/1/1952
C000705 CONVERTER, PROCESS 17,684.00 11/1/1952
C020006 CONVERTER, PROCESS 18,276.00 1/1/1954
C020111 CONVERTER, PROCESS 19,811.00 1/1/1954
C020115 CONVERTER, PROCESS 19,811.00 1/1/1954
C020129 CONVERTER, PROCESS 19,328.00 1/1/1954
C020167 CONVERTER, PROCESS 19,810.00 1/1/1954
C000524 CONVERTER, PROCESS 19,219.00 11/1/1952
C000894 MOTOR 1700 HP 15,189.00 7/1/1981
C001149 MOTOR 1700 HP 15,189.00 6/1/1980
C001139 MOTOR 1700 HP 15,189.00 6/1/1980
C001131 MOTOR 1700 HP 15,189.00 8/1/1980
C001120 MOTOR 1700 HP 15,189.00 8/1/1980
C001050 MOTOR 1700 HP 19,678.00 3/1/1978
C001048 MOTOR 1700 HP 19,678.00 3/1/1978
C001002 MOTOR 1700 HP 20,779.00 6/1/1979
C000988 MOTOR 1700 HP 21,029.00 6/1/1978
C000967 MOTOR 1700 HP 15,189.00 1/1/1981
C000951 MOTOR 1700 HP 21,029.00 6/1/1978
C001067 MOTOR 1700 HP 19,678.00 8/1/1977
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C001051 MOTOR 1700 HP 19,678.00 3/1/1978
C001154 MOTOR 1700 HP 15,189.00 8/1/1980
C001176 MOTOR 1700 HP 15,189.00 7/1/1981
C001203 MOTOR 1700 HP 15,189.00 4/1/1980
C001220 MOTOR 1700 HP 14,708.00 8/1/1980
C045510 MOTOR 1700 HP 14,708.00 7/1/1981
C001188 MOTOR 1700 HP 21,029.00 6/1/1978
C000970 MOTOR 1700 HP 15,189.00 3/1/1980
C000944 MOTOR 1700 HP 20,779.00 9/1/1978
C000928 MOTOR 1700 HP 19,678.00 3/1/1978
C000919 MOTOR 1700 HP 19,678.00 8/1/1977
C000916 MOTOR 1700 HP 19,678.00 3/1/1978
C000889 MOTOR 1700 HP 19,678.00 8/1/1977
C000883 MOTOR 1700 HP 21,029.00 6/1/1978
C016654 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016773 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016777 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016523 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016568 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016574 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016602 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016696 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016729 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016439 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016442 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016453 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016455 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016457 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016495 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016496 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016743 MOTOR ELEC MACH 1900 11,051.00 1/1/1954
C016786 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016580 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016594 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016601 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016616 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016627 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016456 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016462 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016464 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016471 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016516 MOTOR ELEC MACH 950 10,771.00 1/1/1954
C016532 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016540 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016543 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016544 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016547 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016567 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016570 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016698 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016702 MOTOR ELEC MACH 950 11,051.00 1/1/1954
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C016771 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C001094 MOTOR  950 HP 6,071.00 11/1/1952
C000990 MOTOR  950 HP 19,678.00 8/1/1977
C000983 MOTOR  950 HP 6,071.00 11/1/1952
C016362 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016006 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001527 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001682 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016325 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016353 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001497 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001532 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C007419 COMPRESSOR 92 AC 6,510.00 7/1/1947
C051985 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051986 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051979 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051984 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051987 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051980 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051988 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051983 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051981 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C051982 MOTOR ELECTRIC WESTINGHOU 20,970.00 6/1/1950
C027560 BLOWER 5,671.00 1/1/1954
C027536 BLOWER 5,671.00 1/1/1954
C014840 BLOWER 5,672.00 1/1/1954
C014836 BLOWER 5,671.00 1/1/1954
C014786 BLOWER 5,671.00 1/1/1954
C014774 BLOWER 5,671.00 1/1/1954
C014776 BLOWER 5,671.00 1/1/1954
C027562 BLOWER 5,672.00 1/1/1954
C014788 BLOWER 5,671.00 1/1/1954
C027556 BLOWER 5,671.00 1/1/1954
C027550 BLOWER 5,672.00 1/1/1954
C027542 BLOWER 5,671.00 1/1/1954
C027538 BLOWER 5,672.00 1/1/1954
C027534 BLOWER 5,671.00 1/1/1954
C027552 BLOWER 5,671.00 1/1/1954
C027185 TANK HOLD 2056 G NI 5,082.00 1/1/1954
C027186 TANK HOLD 2056 G NI 5,082.00 1/1/1954
C027188 TANK HOLD 2056 G NIP 5,083.00 1/1/1954
C027187 TANK HOLD 2056 G NIP 5,082.00 1/1/1954
C027582 TANK LUBE OIL BI 6,740.00 1/1/1954
C027574 TANK LUBE OIL BI 6,740.00 1/1/1954
C027526 TANK LUBE OIL BI 12,298.00 1/1/1954
C014816 TANK LUBE OIL BI 6,739.00 1/1/1954
C016636 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016670 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016714 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016506 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016511 MOTOR ELEC MACH 950 11,051.00 1/1/1954
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C016514 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016534 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016539 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016578 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016774 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016790 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016816 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016762 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016672 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016731 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016741 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016634 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016646 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016450 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016470 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016492 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016498 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016502 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016512 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016524 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016549 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016554 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016576 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016783 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016813 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000825 MOTOR 1700 HP 21,029.00 6/1/1978
C000829 MOTOR 1700 HP 21,029.00 6/1/1978
C016784 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016664 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016690 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016691 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016735 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016441 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016454 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016459 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016483 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016487 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016501 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016507 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016420 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016566 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016577 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016789 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016802 MOTOR ELEC MACH 950 10,537.00 1/1/1954
C016491 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016497 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016499 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016500 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016509 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016531 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016469 MOTOR ELEC MACH 950 11,052.00 1/1/1954
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C016472 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016473 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016484 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016485 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016572 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016625 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016684 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016797 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016812 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016803 MOTOR ELEC MACH 950 10,537.00 1/1/1954
C016794 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016432 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016438 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016443 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016451 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016465 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016476 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016479 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016482 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016505 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C001034 MOTOR 1700 HP 21,029.00 6/1/1978
C001040 MOTOR 1700 HP 19,678.00 8/1/1977
C000947 MOTOR 1700 HP 19,678.00 8/1/1977
C000972 MOTOR 1700 HP 15,189.00 3/1/1980
C001011 MOTOR 1700 HP 15,189.00 6/1/1980
C000837 MOTOR 1700 HP 15,189.00 1/1/1981
C000869 MOTOR 1700 HP 19,678.00 8/1/1977
C000873 MOTOR 1700 HP 15,189.00 6/1/1980
C001086 MOTOR 1700 HP 15,189.00 9/1/1980
C001087 MOTOR 1700 HP 21,029.00 6/1/1978
C001091 MOTOR 1700 HP 19,678.00 8/1/1977
C001093 MOTOR 1700 HP 19,678.00 8/1/1977
C001095 MOTOR 1700 HP 19,678.00 8/1/1977
C001114 MOTOR 1700 HP 19,678.00 8/1/1977
C001159 MOTOR 1700 HP 15,189.00 6/1/1980
C001195 MOTOR 1700 HP 19,678.00 3/1/1978
C001207 MOTOR 1700 HP 15,189.00 7/1/1981
C001223 MOTOR 1700 HP 14,708.00 4/1/1980
C001169 MOTOR 1700 HP 21,029.00 6/1/1978
C001184 MOTOR 1700 HP 15,189.00 1/1/1981
C001191 MOTOR 1700 HP 15,189.00 8/1/1980
C001192 MOTOR 1700 HP 15,189.00 9/1/1980
C001208 MOTOR 1700 HP 15,189.00 6/1/1980
C001216 MOTOR 1700 HP 20,295.00 9/1/1978
C000960 MOTOR 1700 HP 19,678.00 3/1/1978
C000973 MOTOR 1700 HP 15,189.00 3/1/1980
C000985 MOTOR 1700 HP 21,029.00 6/1/1978
C001024 MOTOR 1700 HP 15,189.00 4/1/1980
C001061 MOTOR 1700 HP 20,779.00 12/1/1979
C000813 MOTOR 1700 HP 19,638.00 8/1/1977
C000814 MOTOR 1700 HP 20,779.00 12/1/1979
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C001102 MOTOR 1700 HP 19,678.00 8/1/1977
C001127 MOTOR 1700 HP 19,678.00 8/1/1977
C000927 MOTOR 1700 HP 20,779.00 9/1/1978
C000937 MOTOR 1700 HP 19,678.00 8/1/1977
C000945 MOTOR 1700 HP 20,779.00 9/1/1978
C000950 MOTOR 1700 HP 19,647.00 8/1/1977
C001078 MOTOR 1700 HP 21,029.00 6/1/1978
C001099 MOTOR 1700 HP 19,678.00 8/1/1977
C001113 MOTOR 1700 HP 19,678.00 8/1/1977
C001152 MOTOR 1700 HP 15,189.00 8/1/1980
C001153 MOTOR 1700 HP 20,779.00 12/1/1979
C000826 MOTOR 1700 HP 21,029.00 6/1/1978
C000827 MOTOR 1700 HP 19,678.00 8/1/1977
C000859 MOTOR 1700 HP 15,189.00 3/1/1980
C000882 MOTOR 1700 HP 15,189.00 4/1/1980
C000915 MOTOR 1700 HP 19,678.00 3/1/1978
C045500 MOTOR 1700 HP 15,189.00 3/1/1980
C000966 MOTOR 1750 HP 20,779.00 10/1/1979
C001020 MOTOR 1750 HP 20,779.00 10/1/1979
C000848 MOTOR 1750 HP 20,779.00 10/1/1979
C001054 MOTOR 1750 HP 20,779.00 10/1/1979
C001028 MOTOR 1750 HP 20,779.00 10/1/1979
C000964 MOTOR 1750 HP 20,779.00 10/1/1979
C001055 MOTOR 1750 HP 20,779.00 10/1/1979
C000965 MOTOR 1750 HP 15,189.00 1/1/1981
C001053 MOTOR 1750 HP 20,779.00 10/1/1979
C027564 BLOWER 5,671.00 1/1/1954
C027548 BLOWER 5,671.00 1/1/1954
C027540 BLOWER 5,671.00 1/1/1954
C014790 BLOWER 5,671.00 1/1/1954
C027566 BLOWER 5,671.00 1/1/1954
C014830 BLOWER 5,671.00 1/1/1954
C027554 BLOWER 5,671.00 1/1/1954
C014832 BLOWER 5,671.00 1/1/1954
C014826 BLOWER 5,671.00 1/1/1954
C014772 BLOWER 5,671.00 1/1/1954
C014780 BLOWER 5,671.00 1/1/1954
C014782 BLOWER 5,672.00 1/1/1954
C014822 BLOWER 5,671.00 1/1/1954
C027532 BLOWER 5,671.00 1/1/1954
C014824 BLOWER 5,671.00 1/1/1954
C014784 BLOWER 5,671.00 1/1/1954
C014778 BLOWER 5,671.00 1/1/1954
C014828 BLOWER 5,672.00 1/1/1954
C027558 BLOWER 5,671.00 1/1/1954
C027530 BLOWER 5,671.00 1/1/1954
C027528 BLOWER 5,671.00 1/1/1954
C027544 BLOWER 5,671.00 1/1/1954
C027546 BLOWER 5,671.00 1/1/1954
C014834 BLOWER 5,671.00 1/1/1954
C014838 BLOWER 5,671.00 1/1/1954
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C007423 COMPRESSOR 38 AC 6,302.00 8/1/1947
C014770 TANK LUBE OIL 525 6,740.00 1/1/1954
C006130 MOTOR INDUCT WEST 300 5,842.00 11/1/1952
C027154 MTR WEST 300 HP 8,760.00 1/1/1954
C014751 MTR WEST 375 HP 10,411.00 1/1/1954
C014431 MTR WEST 375 HP 10,209.00 1/1/1954
C019469 MTR WEST 375 HP 10,411.00 1/1/1954
C014754 MTR WEST 375 HP 10,411.00 1/1/1954
C044812 COMPRESSOR, AXIAL FLOW 18,868.00 2/1/1955
C016399 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001685 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001585 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001587 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001690 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016029 COMPRESSOR, AXIAL FLOW 20,710.00 1/1/1954
C016379 COMPRESSOR, AXIAL FLOW 17,024.00 1/1/1954
C016350 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001688 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001712 COMPRESSOR, AXIAL FLOW 19,559.00 11/1/1952
C016382 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001442 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001464 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001676 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001327 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016348 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016255 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016005 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016396 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001617 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016766 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016448 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016446 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016788 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016778 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016513 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016418 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016427 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016436 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016520 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016747 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016717 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016606 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016609 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016610 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000844 MOTOR 1700 HP 19,678.00 3/1/1978
C000841 MOTOR 1700 HP 19,678.00 8/1/1977
C000838 MOTOR 1700 HP 21,029.00 6/1/1978
C001181 MOTOR 1700 HP 19,678.00 8/1/1977
C001146 MOTOR 1700 HP 19,678.00 8/1/1977
C001130 MOTOR 1700 HP 15,189.00 9/1/1980
C001123 MOTOR 1700 HP 21,029.00 6/1/1978
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C001039 MOTOR 1700 HP 19,678.00 8/1/1977
C001001 MOTOR 1700 HP 20,779.00 6/1/1979
C001194 MOTOR 1700 HP 19,678.00 3/1/1978
C001213 MOTOR 1700 HP 21,450.00 6/1/1978
C001201 MOTOR 1700 HP 15,189.00 4/1/1980
C001221 MOTOR 1700 HP 14,708.00 8/1/1980
C001177 MOTOR 1700 HP 15,189.00 7/1/1981
C001173 MOTOR 1700 HP 15,189.00 1/1/1981
C001168 MOTOR 1700 HP 21,029.00 6/1/1978
C001167 MOTOR 1700 HP 19,678.00 8/1/1977
C001162 MOTOR 1700 HP 15,189.00 6/1/1980
C001161 MOTOR 1700 HP 15,189.00 9/1/1980
C001147 MOTOR 1700 HP 15,189.00 7/1/1981
C008320 CONDENSER 12,924.00 6/1/1953
C008345 CONDENSER 12,924.00 6/1/1953
C008423 CONDENSER 12,923.00 6/1/1953
C001108 MOTOR 1700 HP 15,189.00 7/1/1981
C001124 MOTOR 1700 HP 19,678.00 8/1/1977
C001125 MOTOR 1700 HP 15,189.00 9/1/1980
C001202 MOTOR 1700 HP 15,189.00 4/1/1980
C001163 MOTOR 1700 HP 15,189.00 9/1/1980
C001156 MOTOR 1700 HP 15,189.00 3/1/1980
C001059 MOTOR 1700 HP 15,189.00 4/1/1980
C001071 MOTOR 1700 HP 19,678.00 8/1/1977
C001074 MOTOR 1700 HP 20,779.00 12/1/1979
C000946 MOTOR 1700 HP 20,779.00 9/1/1978
C000954 MOTOR 1700 HP 19,678.00 3/1/1978
C000982 MOTOR 1700 HP 20,779.00 12/1/1979
C000822 MOTOR 1700 HP 20,779.00 6/1/1979
C000839 MOTOR 1700 HP 21,029.00 6/1/1978
C000845 MOTOR 1700 HP 15,189.00 3/1/1980
C000847 MOTOR 1700 HP 19,678.00 8/1/1977
C000877 MOTOR 1700 HP 19,678.00 3/1/1978
C000914 MOTOR 1700 HP 21,029.00 6/1/1978
C000929 MOTOR 1700 HP 21,029.00 6/1/1978
C000936 MOTOR 1700 HP 15,189.00 9/1/1980
C000938 MOTOR 1700 HP 20,779.00 9/1/1978
C001151 MOTOR 1700 HP 15,189.00 8/1/1980
C001158 MOTOR 1700 HP 15,189.00 3/1/1980
C001037 MOTOR 1700 HP 21,029.00 6/1/1978
C001043 MOTOR 1700 HP 19,678.00 8/1/1977
C001045 MOTOR 1700 HP 15,189.00 7/1/1981
C001046 MOTOR 1700 HP 19,678.00 8/1/1977
C001076 MOTOR 1700 HP 20,779.00 12/1/1979
C001084 MOTOR 1700 HP 21,029.00 6/1/1978
C000910 MOTOR 1700 HP 20,779.00 9/1/1978
C000935 MOTOR 1700 HP 15,189.00 6/1/1980
C000974 MOTOR 1700 HP 20,748.00 12/1/1979
C000978 MOTOR 1700 HP 15,189.00 1/1/1981
C000815 MOTOR 1700 HP 21,029.00 6/1/1978
C000820 MOTOR 1700 HP 15,189.00 1/1/1981
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C000821 MOTOR 1700 HP 15,189.00 1/1/1981
C000866 MOTOR 1700 HP 21,029.00 6/1/1978
C000872 MOTOR 1700 HP 20,779.00 9/1/1978
C014815 NO DESCRIPTION AVAILABLE 7,683.00 1/1/1954
C027471 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027480 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027486 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027475 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027473 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027168 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027169 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027176 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027183 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027470 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027474 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027483 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027482 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027469 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027166 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027184 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027481 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027485 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C048333 PUMP, ROTARY 9,042.00 6/1/1980
C048332 PUMP, ROTARY 9,042.00 6/1/1980
C048339 PUMP, ROTARY 9,042.00 6/1/1980
C048331 PUMP, ROTARY 9,043.00 6/1/1980
C048307 PUMP, ROTARY 9,043.00 6/1/1980
C046840 FAN EXHAUST 66 10,458.00 3/1/1979
C046842 FAN EXHAUST 66 10,458.00 3/1/1979
C046838 FAN EXHAUST 66 10,458.00 3/1/1979
C046846 FAN EXHAUST 66 10,458.00 3/1/1979
C046981 FAN EXHAUST 66 10,458.00 3/1/1979
C046979 FAN EXHAUST 66 10,458.00 3/1/1979
C046848 FAN EXHAUST 66 10,458.00 3/1/1979
C046983 FAN EXHAUST 66 10,458.00 3/1/1979
C046844 FAN EXHAUST 66 10,458.00 3/1/1979
C047518 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047526 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047520 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047524 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047530 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047522 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047528 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047209 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047516 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C027507 REFRIG SYSTEM 7,497.00 1/1/1954
C027512 REFRIG SYSTEM 7,497.00 1/1/1954
C049159 GEAR MOTOR 10.3-HP 5,899.00 11/1/1981
C014768 TANK OIL DRAIN 1047 7,683.00 1/1/1954
C049131 AFTERCOOLER 11,380.00 11/1/1983
C049133 AFTERCOOLER 11,381.00 11/1/1983
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C049132 AFTERCOOLER 24,492.00 11/1/1983
C016431 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016433 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016435 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016445 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016447 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016508 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000930 MOTOR 1700 HP 20,779.00 9/1/1978
C000942 MOTOR 1700 HP 15,189.00 6/1/1980
C001155 MOTOR 1700 HP 15,189.00 7/1/1981
C001190 MOTOR 1700 HP 19,678.00 8/1/1977
C000835 MOTOR 1700 HP 19,678.00 8/1/1977
C000860 MOTOR 1700 HP 19,678.00 3/1/1978
C000868 MOTOR 1700 HP 20,779.00 6/1/1979
C000874 MOTOR 1700 HP 15,189.00 7/1/1981
C000880 MOTOR 1700 HP 19,678.00 8/1/1977
C001206 MOTOR 1700 HP 19,678.00 8/1/1977
C001214 MOTOR 1700 HP 20,098.00 8/1/1977
C001209 MOTOR 1700 HP 19,678.00 8/1/1977
C001211 MOTOR 1700 HP 21,029.00 6/1/1978
C000961 MOTOR 1700 HP 19,678.00 3/1/1978
C000986 MOTOR 1700 HP 20,779.00 12/1/1979
C001166 MOTOR 1700 HP 19,678.00 8/1/1977
C001187 MOTOR 1700 HP 19,678.00 8/1/1977
C001193 MOTOR 1700 HP 15,189.00 9/1/1980
C001073 MOTOR 1700 HP 20,779.00 12/1/1979
C001110 MOTOR 1700 HP 15,189.00 7/1/1981
C001116 MOTOR 1700 HP 15,189.00 7/1/1981
C001118 MOTOR 1700 HP 19,678.00 8/1/1977
C000828 MOTOR 1700 HP 20,779.00 10/1/1979
C000862 MOTOR 1700 HP 19,678.00 3/1/1978
C000892 MOTOR 1700 HP 20,779.00 6/1/1979
C000903 MOTOR 1700 HP 21,029.00 6/1/1978
C000911 MOTOR 1700 HP 15,189.00 1/1/1981
C001042 MOTOR 1700 HP 21,029.00 6/1/1978
C001052 MOTOR 1700 HP 15,189.00 1/1/1981
C001057 MOTOR 1700 HP 19,678.00 3/1/1978
C001145 MOTOR 1700 HP 15,189.00 7/1/1981
C001128 MOTOR 1700 HP 19,678.00 8/1/1977
C001115 MOTOR 1700 HP 15,189.00 9/1/1980
C000943 MOTOR 1700 HP 20,779.00 9/1/1978
C000969 MOTOR 1700 HP 15,189.00 3/1/1980
C000993 MOTOR 1700 HP 15,189.00 4/1/1980
C001000 MOTOR 1700 HP 20,779.00 6/1/1979
C001041 MOTOR 1700 HP 19,678.00 8/1/1977
C000816 MOTOR 1700 HP 15,189.00 3/1/1980
C000818 MOTOR 1700 HP 21,029.00 6/1/1978
C000823 MOTOR 1700 HP 20,779.00 6/1/1979
C000833 MOTOR 1700 HP 20,779.00 1/1/1980
C000840 MOTOR 1700 HP 21,029.00 6/1/1978
C000854 MOTOR 1700 HP 15,189.00 8/1/1980
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C000867 MOTOR 1700 HP 20,779.00 6/1/1979
C000870 MOTOR 1700 HP 19,678.00 3/1/1978
C000884 MOTOR 1700 HP 21,029.00 6/1/1978
C000913 MOTOR 1700 HP 20,779.00 10/1/1979
C000932 MOTOR 1700 HP 15,189.00 9/1/1980
C000939 MOTOR 1700 HP 19,678.00 3/1/1978
C001063 MOTOR 1700 HP 19,678.00 3/1/1978
C001082 MOTOR 1700 HP 21,029.00 6/1/1978
C001083 MOTOR 1700 HP 15,189.00 6/1/1980
C001092 MOTOR 1700 HP 20,779.00 12/1/1979
C016535 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016536 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016584 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016653 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016732 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016751 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016785 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016811 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016494 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016503 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016504 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016510 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016538 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016545 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016552 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016425 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016437 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016444 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016452 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016460 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016468 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016493 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016703 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016776 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016810 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016787 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016772 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016728 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016671 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016588 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016590 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016592 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016599 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016624 MOTOR ELEC MACH 950 10,771.00 1/1/1954
C047182 ANALYZER 11,550.00 11/1/1978
C048328 PUMP, ROTARY 9,043.00 6/1/1980
C027572 NO DESCRIPTION AVAILABLE 8,283.00 1/1/1954
C027580 NO DESCRIPTION AVAILABLE 8,283.00 1/1/1954
C027172 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027479 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027177 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
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C027174 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027179 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027181 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027477 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027178 NO DESCRIPTION AVAILABLE 6,939.00 1/1/1954
C027478 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027180 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027165 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027171 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027472 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027476 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C035351 TORQUE PICKUP 19,371.00 2/1/1961
C016796 MOTOR 1650 HP 20,322.00 2/1/1981
C016477 MOTOR 1650 HP 20,323.00 2/1/1981
C016486 MOTOR 1650 HP 20,322.00 1/1/1981
C016800 MOTOR 1650 HP 20,322.00 2/1/1981
C016799 MOTOR 1650 HP 20,322.00 2/1/1981
C016583 MOTOR 1650 HP 20,322.00 3/1/1980
C016488 MOTOR 1650 HP 20,322.00 1/1/1981
C016527 MOTOR 1650 HP 20,322.00 3/1/1980
C016428 MOTOR 1650 HP 20,323.00 1/1/1981
C016423 MOTOR 1650 HP 20,323.00 1/1/1981
C016798 MOTOR 1650 HP 20,322.00 2/1/1981
C016575 MOTOR 1650 HP 20,323.00 1/1/1981
C016530 MOTOR 1650 HP 20,322.00 3/1/1980
C016582 MOTOR 1650 HP 20,323.00 3/1/1980
C016692 MOTOR 1650 HP 20,322.00 1/1/1981
C016656 MOTOR 1650 HP 20,322.00 3/1/1980
C016661 MOTOR 1650 HP 20,322.00 1/1/1981
C016669 MOTOR 1650 HP 20,322.00 2/1/1981
C016489 MOTOR 1650 HP 20,322.00 7/1/1981
C016581 MOTOR 1650 HP 20,323.00 3/1/1980
C016793 MOTOR 1650 HP 20,322.00 2/1/1981
C016490 MOTOR 1650 HP 20,322.00 1/1/1981
C016529 MOTOR 1650 HP 20,322.00 7/1/1981
C016659 MOTOR 1650 HP 20,322.00 1/1/1981
C016622 MOTOR 1650 HP 20,322.00 3/1/1980
C016791 MOTOR 1650 HP 20,322.00 2/1/1981
C016719 MOTOR 1650 HP 20,322.00 2/1/1981
C016449 MOTOR 1650 HP 20,323.00 1/1/1981
C016795 MOTOR 1650 HP 20,322.00 2/1/1981
C016558 MOTOR 1650 HP 20,323.00 3/1/1980
C016556 MOTOR 1650 HP 20,323.00 3/1/1980
C016553 MOTOR 1650 HP 20,323.00 3/1/1980
C000984 MOTOR 1700 HP 19,678.00 3/1/1978
C001006 MOTOR 1700 HP 20,779.00 6/1/1979
C001012 MOTOR 1700 HP 20,779.00 6/1/1979
C008308 CONDENSER 12,925.00 6/1/1953
C008346 CONDENSER 12,923.00 6/1/1953
C008393 CONDENSER 12,923.00 6/1/1953
C008412 CONDENSER 12,924.00 6/1/1953
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C008355 CONDENSER 12,923.00 6/1/1953
C008306 CONDENSER 12,925.00 6/1/1953
C020131 CONVERTER, PROCESS 19,328.00 1/1/1954
C020165 CONVERTER, PROCESS 19,810.00 1/1/1954
C020169 CONVERTER, PROCESS 19,810.00 1/1/1954
C020172 CONVERTER, PROCESS 19,810.00 1/1/1954
C020173 CONVERTER, PROCESS 19,327.00 1/1/1954
C020181 CONVERTER, PROCESS 19,810.00 1/1/1954
C020188 CONVERTER, PROCESS 19,810.00 1/1/1954
C020113 CONVERTER, PROCESS 19,811.00 1/1/1954
C020140 CONVERTER, PROCESS 19,327.00 1/1/1954
C020158 CONVERTER, PROCESS 19,810.00 1/1/1954
C020161 CONVERTER, PROCESS 19,810.00 1/1/1954
C020253 CONVERTER, PROCESS 20,086.00 1/1/1954
C020254 CONVERTER, PROCESS 20,086.00 1/1/1954
C020341 CONVERTER, PROCESS 20,089.00 1/1/1954
C020303 CONVERTER, PROCESS 19,812.00 1/1/1954
C020248 CONVERTER, PROCESS 19,810.00 1/1/1954
C020159 CONVERTER, PROCESS 19,810.00 1/1/1954
C020249 CONVERTER, PROCESS 19,810.00 1/1/1954
C020241 CONVERTER, PROCESS 20,086.00 1/1/1954
C020340 CONVERTER, PROCESS 20,089.00 1/1/1954
C020225 CONVERTER, PROCESS 20,086.00 1/1/1954
C000742 CONVERTER, PROCESS 18,736.00 11/1/1952
C020112 CONVERTER, PROCESS 19,811.00 1/1/1954
C020116 CONVERTER, PROCESS 19,811.00 1/1/1954
C020125 CONVERTER, PROCESS 19,811.00 1/1/1954
C020144 CONVERTER, PROCESS 19,810.00 1/1/1954
C020148 CONVERTER, PROCESS 19,327.00 1/1/1954
C020149 CONVERTER, PROCESS 19,327.00 1/1/1954
C020152 CONVERTER, PROCESS 19,327.00 1/1/1954
C023562 HEAT EXCHANGER 19,284.00 9/1/1954
C014814 HEAT EXCHANGER 11,206.00 1/1/1954
C014769 HEAT EXCHANGER 11,206.00 1/1/1954
C023558 HEAT EXCHANGER 23,685.00 1/1/1954
C023564 HEAT EXCHANGER 19,285.00 9/1/1954
C023579 HEAT EXCHANGER 19,286.00 9/1/1954
C023592 HEAT EXCHANGER 19,286.00 9/1/1954
C023637 HEAT EXCHANGER 19,285.00 9/1/1954
C027581 HEAT EXCHANGER 11,206.00 1/1/1954
C023622 HEAT EXCHANGER 19,286.00 9/1/1954
C023635 HEAT EXCHANGER 19,285.00 9/1/1954
C023538 HEAT EXCHANGER 23,685.00 1/1/1954
C023549 HEAT EXCHANGER 23,685.00 1/1/1954
C023565 HEAT EXCHANGER 19,284.00 9/1/1954
C023596 HEAT EXCHANGER 19,285.00 9/1/1954
C027573 HEAT EXCHANGER 11,206.00 1/1/1954
C023569 HEAT EXCHANGER 19,285.00 9/1/1954
C023581 HEAT EXCHANGER 22,943.00 9/1/1954
C023632 HEAT EXCHANGER 19,285.00 9/1/1954
C023560 HEAT EXCHANGER 19,285.00 9/1/1954
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C023578 HEAT EXCHANGER 19,285.00 9/1/1954
C023640 HEAT EXCHANGER 19,286.00 9/1/1954
C023636 HEAT EXCHANGER 19,284.00 9/1/1954
C023597 HEAT EXCHANGER 19,286.00 9/1/1954
C023593 HEAT EXCHANGER 19,286.00 9/1/1954
C023638 HEAT EXCHANGER 19,285.00 9/1/1954
C023633 HEAT EXCHANGER 19,286.00 9/1/1954
C023545 HEAT EXCHANGER 23,685.00 1/1/1954
C023523 HEAT EXCHANGER 23,684.00 1/1/1954
C020184 CONVERTER, PROCESS 19,810.00 1/1/1954
C020247 CONVERTER, PROCESS 19,810.00 1/1/1954
C020343 CONVERTER, PROCESS 20,089.00 1/1/1954
C020251 CONVERTER, PROCESS 20,086.00 1/1/1954
C020141 CONVERTER, PROCESS 19,810.00 1/1/1954
C020307 CONVERTER, PROCESS 19,812.00 1/1/1954
C020237 CONVERTER, PROCESS 19,810.00 1/1/1954
C020209 CONVERTER, PROCESS 19,810.00 1/1/1954
C034735 DRYER, GAS OR ELECTRIC 7,935.00 9/1/1958
C027167 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027170 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027173 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027175 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027182 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027484 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027487 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C048930 CHILLER, LIQUID 8,550.00 6/1/1981
C048929 CHILLER, LIQUID 8,550.00 6/1/1981
C047102 CHILLER, LIQUID 12,165.00 11/1/1978
C045944 NO DESCRIPTION AVAILABLE 24,000.00 9/1/1976
C008307 CONDENSER 12,924.00 6/1/1953
C027142 GENERATOR SET 12,495.00 1/1/1954
C046378 GENERATOR SET 12,694.00 9/1/1967
C008413 CONDENSER 12,924.00 6/1/1953
C008342 CONDENSER 12,924.00 6/1/1953
C008318 CONDENSER 12,924.00 6/1/1953
C008317 CONDENSER 12,924.00 6/1/1953
C008338 CONDENSER 12,924.00 6/1/1953
C008414 CONDENSER 12,923.00 6/1/1953
C000464 CONVERTER, PROCESS 137,884.00 7/31/1978
C000788 CONVERTER, PROCESS 142,555.00 10/31/1979
C020180 CONVERTER, PROCESS 134,057.00 3/31/1978
C020138 CONVERTER, PROCESS 137,918.00 6/30/1978
C000734 CONVERTER, PROCESS 139,499.00 3/31/1980
C020093 CONVERTER, PROCESS 138,182.00 8/31/1978
C000448 CONVERTER, PROCESS 137,808.00 6/30/1978
C000457 CONVERTER, PROCESS 130,660.00 2/28/1978
C020353 CONVERTER, PROCESS 139,051.00 4/30/1979
C020284 CONVERTER, PROCESS 140,041.00 1/31/1977
C020189 CONVERTER, PROCESS 138,182.00 8/31/1978
C020084 CONVERTER, PROCESS 142,786.00 10/31/1979
C020090 CONVERTER, PROCESS 154,474.00 5/31/1977

90 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C020332 CONVERTER, PROCESS 130,338.00 2/28/1978
C000759 CONVERTER, PROCESS 138,941.00 4/30/1979
C000779 CONVERTER, PROCESS 138,548.00 8/31/1981
C020327 CONVERTER, PROCESS 139,683.00 2/28/1980
C020359 CONVERTER, PROCESS 139,683.00 2/28/1980
C020243 CONVERTER, PROCESS 137,918.00 6/30/1978
C020386 CONVERTER, PROCESS 138,182.00 8/31/1978
C030414 CONTROL INSTRUMENTATION S 150,723.00 1/31/1954
C000515 CONVERTER, PROCESS 137,630.00 12/31/1978
C030406 COOLANT SYSTEM 63,367.00 1/31/1954
C030404 PIPING SYSTEM, PROCESS GA 270,776.00 1/31/1954
C030405 PRODUCT WITHDRAWAL AND PU 45,196.00 1/31/1954
C020298 CONVERTER, PROCESS 142,526.00 2/28/1977
C020358 CONVERTER, PROCESS 137,739.00 12/31/1978
C020372 CONVERTER, PROCESS 139,608.00 3/31/1980
C000456 CONVERTER, PROCESS 133,948.00 3/31/1978
C000394 CONVERTER, PROCESS 130,660.00 2/28/1978
C000413 CONVERTER, PROCESS 130,660.00 2/28/1978
C000418 CONVERTER, PROCESS 138,942.00 4/30/1979
C000767 CONVERTER, PROCESS 138,941.00 4/30/1979
C000447 CONVERTER, PROCESS 130,660.00 2/28/1978
C000449 CONVERTER, PROCESS 137,884.00 7/31/1978
C000453 CONVERTER, PROCESS 139,574.00 2/28/1980
C000766 CONVERTER, PROCESS 138,941.00 4/30/1979
C020135 CONVERTER, PROCESS 134,057.00 3/31/1978
C000674 CONVERTER, PROCESS 138,669.00 8/31/1981
C020128 CONVERTER, PROCESS 130,769.00 2/28/1978
C020064 CONVERTER, PROCESS 140,539.00 5/31/1979
C020071 CONVERTER, PROCESS 154,474.00 5/31/1977
C020085 CONVERTER, PROCESS 142,786.00 10/31/1979
C020102 CONVERTER, PROCESS 137,993.00 7/31/1978
C020036 CONVERTER, PROCESS 138,182.00 8/31/1978
C020397 CONVERTER, PROCESS 137,739.00 12/31/1978
C000381 CONVERTER, PROCESS 138,941.00 4/30/1979
C000386 CONVERTER, PROCESS 142,417.00 2/28/1977
C000389 CONVERTER, PROCESS 138,669.00 8/31/1981
C000402 CONVERTER, PROCESS 130,660.00 2/28/1978
C000735 CONVERTER, PROCESS 139,499.00 3/31/1980
C000748 CONVERTER, PROCESS 142,677.00 10/31/1979
C020197 CONVERTER, PROCESS 138,182.00 8/31/1978
C020068 CONVERTER, PROCESS 154,474.00 5/31/1977
C020105 CONVERTER, PROCESS 139,608.00 3/31/1980
C020328 CONVERTER, PROCESS 139,608.00 3/31/1980
C020354 CONVERTER, PROCESS 154,474.00 5/31/1977
C020383 CONVERTER, PROCESS 137,918.00 6/30/1978
C000463 CONVERTER, PROCESS 130,660.00 2/28/1978
C020215 CONVERTER, PROCESS 134,057.00 3/31/1978
C000747 CONVERTER, PROCESS 140,429.00 5/31/1979
C000673 CONVERTER, PROCESS 138,669.00 8/31/1981
C020106 CONVERTER, PROCESS 139,608.00 3/31/1980
C020095 CONVERTER, PROCESS 139,683.00 2/28/1980
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C020033 CONVERTER, PROCESS 137,993.00 7/31/1978
C020304 CONVERTER, PROCESS 138,182.00 8/31/1978
C020273 CONVERTER, PROCESS 139,051.00 4/30/1979
C020259 CONVERTER, PROCESS 134,057.00 3/31/1978
C020262 CONVERTER, PROCESS 134,057.00 3/31/1978
C020364 CONVERTER, PROCESS 130,769.00 2/28/1978
C020384 CONVERTER, PROCESS 137,918.00 6/30/1978
C000623 CONVERTER, PROCESS 142,417.00 2/28/1977
C000645 CONVERTER, PROCESS 130,660.00 2/28/1978
C000650 CONVERTER, PROCESS 130,660.00 2/28/1978
C001347 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001352 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001362 COMPRESSOR, PROCESS,AXIAL 40,728.00 12/31/1977
C016245 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1978
C016249 COMPRESSOR, PROCESS,AXIAL 32,260.00 3/31/1980
C001628 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001635 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C001639 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016165 COMPRESSOR, PROCESS,AXIAL 44,961.00 10/31/1979
C016208 COMPRESSOR, PROCESS,AXIAL 44,962.00 3/31/1980
C016222 COMPRESSOR, PROCESS,AXIAL 30,709.00 8/31/1977
C001410 COMPRESSOR, PROCESS,AXIAL 44,407.00 2/28/1980
C016291 COMPRESSOR, PROCESS,AXIAL 37,024.00 2/28/1977
C016313 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016094 COMPRESSOR, PROCESS,AXIAL 44,959.00 3/31/1980
C016057 COMPRESSOR, PROCESS,AXIAL 32,257.00 2/28/1980
C016085 COMPRESSOR, PROCESS,AXIAL 44,959.00 8/31/1981
C001340 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001664 COMPRESSOR, PROCESS,AXIAL 44,407.00 2/28/1980
C001501 COMPRESSOR, PROCESS,AXIAL 30,154.00 7/31/1977
C001702 COMPRESSOR, PROCESS,AXIAL 36,482.00 2/28/1977
C016002 COMPRESSOR, PROCESS,AXIAL 30,709.00 8/31/1977
C001684 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C016137 COMPRESSOR, PROCESS,AXIAL 44,959.00 8/31/1981
C016294 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C001604 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001454 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C049798 COMPRESSOR, PROCESS,AXIAL 45,962.00 11/30/1984
C016164 COMPRESSOR, PROCESS,AXIAL 32,259.00 8/31/1978
C016201 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C016209 COMPRESSOR, PROCESS,AXIAL 37,024.00 2/28/1977
C016383 COMPRESSOR, PROCESS,AXIAL 30,709.00 7/31/1977
C016230 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C016239 COMPRESSOR, PROCESS,AXIAL 32,260.00 3/31/1980
C016167 COMPRESSOR, PROCESS,AXIAL 37,114.00 2/28/1977
C016170 COMPRESSOR, PROCESS,AXIAL 44,961.00 12/31/1978
C001525 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016401 COMPRESSOR, PROCESS,AXIAL 36,460.00 1/31/1977
C001351 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C016010 COMPRESSOR, PROCESS,AXIAL 30,706.00 8/31/1977
C020060 CONVERTER, PROCESS 142,526.00 2/28/1977
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C000729 CONVERTER, PROCESS 139,499.00 3/31/1980
C000737 CONVERTER, PROCESS 139,499.00 3/31/1980
C020133 CONVERTER, PROCESS 137,918.00 6/30/1978
C020074 CONVERTER, PROCESS 140,539.00 5/31/1979
C020216 CONVERTER, PROCESS 134,057.00 3/31/1978
C030410 COMPRESSED AIR SYSTEM 377,232.00 1/31/1954
C020056 CONVERTER, PROCESS 140,040.00 1/31/1977
C000451 CONVERTER, PROCESS 138,669.00 8/31/1981
C000521 CONVERTER, PROCESS 138,669.00 8/31/1981
C020198 CONVERTER, PROCESS 138,182.00 8/31/1978
C000713 CONVERTER, PROCESS 142,677.00 10/31/1979
C020069 CONVERTER, PROCESS 154,474.00 5/31/1977
C020081 CONVERTER, PROCESS 138,182.00 8/31/1978
C020087 CONVERTER, PROCESS 140,539.00 5/31/1979
C000454 CONVERTER, PROCESS 137,630.00 12/31/1978
C020290 CONVERTER, PROCESS 137,918.00 6/30/1978
C000765 CONVERTER, PROCESS 140,429.00 5/31/1979
C000768 CONVERTER, PROCESS 138,941.00 4/30/1979
C020286 CONVERTER, PROCESS 140,041.00 1/31/1977
C020231 CONVERTER, PROCESS 137,918.00 6/30/1978
C020324 CONVERTER, PROCESS 137,918.00 6/30/1978
C020228 CONVERTER, PROCESS 138,182.00 8/31/1978
C020066 CONVERTER, PROCESS 154,474.00 5/31/1977
C020285 CONVERTER, PROCESS 137,918.00 6/30/1978
C020289 CONVERTER, PROCESS 134,057.00 3/31/1978
C020319 CONVERTER, PROCESS 137,739.00 12/31/1978
C020360 CONVERTER, PROCESS 139,683.00 2/28/1980
C020370 CONVERTER, PROCESS 139,608.00 3/31/1980
C020387 CONVERTER, PROCESS 139,683.00 2/28/1980
C020391 CONVERTER, PROCESS 139,683.00 2/28/1980
C020245 CONVERTER, PROCESS 134,057.00 3/31/1978
C020291 CONVERTER, PROCESS 154,474.00 5/31/1977
C020306 CONVERTER, PROCESS 138,182.00 8/31/1978
C020385 CONVERTER, PROCESS 137,918.00 6/30/1978
C030412 ELECTRIC POWER DISTRIBUTI 16,460,270.00 1/31/1954
C030413 PIPING SYSTEM, PROCESS GA 97,130.00 1/31/1954
C000475 CONVERTER, PROCESS 139,574.00 2/28/1980
C000487 CONVERTER, PROCESS 137,630.00 12/31/1978
C000745 CONVERTER, PROCESS 142,677.00 10/31/1979
C000754 CONVERTER, PROCESS 138,669.00 8/31/1981
C000760 CONVERTER, PROCESS 140,429.00 5/31/1979
C000731 CONVERTER, PROCESS 138,669.00 8/31/1981
C000488 CONVERTER, PROCESS 137,630.00 12/31/1978
C020213 CONVERTER, PROCESS 134,057.00 3/31/1978
C020227 CONVERTER, PROCESS 138,182.00 8/31/1978
C020233 CONVERTER, PROCESS 137,918.00 6/30/1978
C020122 CONVERTER, PROCESS 142,526.00 2/28/1977
C020032 CONVERTER, PROCESS 138,182.00 8/31/1978
C000410 CONVERTER, PROCESS 138,942.00 4/30/1979
C000419 CONVERTER, PROCESS 154,365.00 5/31/1977
C000431 CONVERTER, PROCESS 139,574.00 2/28/1980
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C000455 CONVERTER, PROCESS 138,941.00 4/30/1979
C020393 CONVERTER, PROCESS 137,739.00 12/31/1978
C000511 CONVERTER, PROCESS 130,660.00 2/28/1978
C000409 CONVERTER, PROCESS 140,429.00 5/31/1979
C000378 CONVERTER, PROCESS 137,884.00 7/31/1978
C000459 CONVERTER, PROCESS 139,574.00 2/28/1980
C020219 CONVERTER, PROCESS 138,182.00 8/31/1978
C020178 CONVERTER, PROCESS 134,057.00 3/31/1978
C020179 CONVERTER, PROCESS 134,057.00 3/31/1978
C020187 CONVERTER, PROCESS 138,182.00 8/31/1978
C000689 CONVERTER, PROCESS 139,499.00 3/31/1980
C020067 CONVERTER, PROCESS 154,474.00 5/31/1977
C020097 CONVERTER, PROCESS 139,683.00 2/28/1980
C020034 CONVERTER, PROCESS 138,182.00 8/31/1978
C000414 CONVERTER, PROCESS 140,429.00 5/31/1979
C000415 CONVERTER, PROCESS 137,808.00 6/30/1978
C020092 CONVERTER, PROCESS 154,474.00 5/31/1977
C020096 CONVERTER, PROCESS 139,683.00 2/28/1980
C020098 CONVERTER, PROCESS 139,683.00 2/28/1980
C000752 CONVERTER, PROCESS 138,669.00 8/31/1981
C000746 CONVERTER, PROCESS 138,669.00 8/31/1981
C000644 CONVERTER, PROCESS 130,660.00 2/28/1978
C000649 CONVERTER, PROCESS 130,660.00 2/28/1978
C020009 CONVERTER, PROCESS 139,608.00 3/31/1980
C000786 CONVERTER, PROCESS 138,548.00 8/31/1981
C000732 CONVERTER, PROCESS 154,365.00 5/31/1977
C020101 CONVERTER, PROCESS 138,182.00 8/31/1978
C020121 CONVERTER, PROCESS 142,526.00 2/28/1977
C020395 CONVERTER, PROCESS 137,739.00 12/31/1978
C020399 CONVERTER, PROCESS 137,739.00 12/31/1978
C020214 CONVERTER, PROCESS 134,057.00 3/31/1978
C020070 CONVERTER, PROCESS 154,474.00 5/31/1977
C020312 CONVERTER, PROCESS 154,474.00 5/31/1977
C020320 CONVERTER, PROCESS 137,918.00 6/30/1978
C020246 CONVERTER, PROCESS 134,057.00 3/31/1978
C020260 CONVERTER, PROCESS 134,057.00 3/31/1978
C020311 CONVERTER, PROCESS 154,474.00 5/31/1977
C020313 CONVERTER, PROCESS 140,041.00 1/31/1977
C020315 CONVERTER, PROCESS 140,041.00 1/31/1977
C000477 CONVERTER, PROCESS 130,660.00 2/28/1978
C000504 CONVERTER, PROCESS 138,669.00 8/31/1981
C000743 CONVERTER, PROCESS 139,499.00 3/31/1980
C000676 CONVERTER, PROCESS 137,884.00 7/31/1978
C020104 CONVERTER, PROCESS 139,608.00 3/31/1980
C020037 CONVERTER, PROCESS 137,993.00 7/31/1978
C000442 CONVERTER, PROCESS 130,660.00 2/28/1978
C000446 CONVERTER, PROCESS 137,808.00 6/30/1978
C000452 CONVERTER, PROCESS 137,808.00 6/30/1978
C020288 CONVERTER, PROCESS 154,474.00 5/31/1977
C020029 CONVERTER, PROCESS 137,993.00 7/31/1978
C020411 CONVERTER, PROCESS 137,739.00 12/31/1978
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C020218 CONVERTER, PROCESS 138,182.00 8/31/1978
C020223 CONVERTER, PROCESS 140,040.00 1/31/1977
C020086 CONVERTER, PROCESS 154,474.00 5/31/1977
C020276 CONVERTER, PROCESS 139,051.00 4/30/1979
C000397 CONVERTER, PROCESS 142,417.00 2/28/1977
C000594 CONVERTER, PROCESS 139,952.00 1/31/1977
C000721 CONVERTER, PROCESS 138,669.00 8/31/1981
C020310 CONVERTER, PROCESS 154,474.00 5/31/1977
C020355 CONVERTER, PROCESS 137,918.00 6/30/1978
C020031 CONVERTER, PROCESS 138,182.00 8/31/1978
C000404 CONVERTER, PROCESS 130,660.00 2/28/1978
C000434 CONVERTER, PROCESS 154,365.00 5/31/1977
C000439 CONVERTER, PROCESS 137,884.00 7/31/1978
C020012 CONVERTER, PROCESS 138,815.00 7/31/1980
C000648 CONVERTER, PROCESS 133,948.00 3/31/1978
C020325 CONVERTER, PROCESS 139,608.00 3/31/1980
C000697 CONVERTER, PROCESS 138,669.00 8/31/1981
C000739 CONVERTER, PROCESS 138,706.00 7/31/1980
C020022 CONVERTER, PROCESS 142,786.00 10/31/1979
C020027 CONVERTER, PROCESS 142,786.00 10/31/1979
C014759 CRANE, TRAVELING 54,792.00 1/31/1954
C014806 CRANE, TRAVELING 54,792.00 1/31/1954
C027075 CRANE, TRAVELING 54,793.00 1/31/1954
C027157 CRANE, TRAVELING 54,794.00 1/31/1954
C030409 NITROGEN DISTRIBUTION SYS 244,126.00 1/31/1954
C030407 OIL SYSTEMS, PROCESS 1,618,321.00 1/31/1954
C030411 RECIRCULATING WATER SYSTE 636,606.00 1/31/1954
C030408 SEAL FEED AND SEAL EXHAUS 599,839.00 1/31/1954
C014818 CRANE, TRAVELING 39,175.00 1/31/1954
C027079 CRANE, TRAVELING 54,792.00 1/31/1954
C027161 CRANE, TRAVELING 54,793.00 1/31/1954
C020363 CONVERTER, PROCESS 142,786.00 10/31/1979
C020377 CONVERTER, PROCESS 137,739.00 12/31/1978
C000711 CONVERTER, PROCESS 142,677.00 10/31/1979
C000716 CONVERTER, PROCESS 138,941.00 4/30/1979
C000736 CONVERTER, PROCESS 139,574.00 2/28/1980
C020041 CONVERTER, PROCESS 140,337.00 6/30/1979
C020091 CONVERTER, PROCESS 154,474.00 5/31/1977
C000489 CONVERTER, PROCESS 137,630.00 12/31/1978
C020283 CONVERTER, PROCESS 137,918.00 6/30/1978
C016098 COMPRESSOR, PROCESS,AXIAL 41,280.00 3/31/1978
C016104 COMPRESSOR, PROCESS,AXIAL 44,960.00 8/31/1978
C016106 COMPRESSOR, PROCESS,AXIAL 41,281.00 2/28/1978
C016028 COMPRESSOR, PROCESS,AXIAL 30,706.00 8/31/1977
C016288 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C001401 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001461 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C016297 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016392 COMPRESSOR, PROCESS,AXIAL 30,709.00 7/31/1977
C016331 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C016347 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
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C001405 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C016235 COMPRESSOR, PROCESS,AXIAL 44,962.00 3/31/1980
C016206 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016058 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C016023 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C016355 COMPRESSOR, PROCESS,AXIAL 41,283.00 12/31/1977
C016408 COMPRESSOR, PROCESS,AXIAL 32,032.00 8/31/1978
C001506 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001692 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C001701 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C016096 COMPRESSOR, PROCESS,AXIAL 44,959.00 7/31/1978
C016110 COMPRESSOR, PROCESS,AXIAL 36,456.00 1/31/1977
C016042 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C016083 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C001561 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001576 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001581 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001600 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C016090 COMPRESSOR, PROCESS,AXIAL 32,257.00 2/28/1980
C016123 COMPRESSOR, PROCESS,AXIAL 44,960.00 4/30/1979
C001588 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001602 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001723 COMPRESSOR, PROCESS,AXIAL 52,338.00 8/31/1978
C016087 COMPRESSOR, PROCESS,AXIAL 36,456.00 1/31/1977
C016032 COMPRESSOR, PROCESS,AXIAL 44,959.00 6/30/1978
C016341 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C016377 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016067 COMPRESSOR, PROCESS,AXIAL 44,959.00 5/31/1979
C016070 COMPRESSOR, PROCESS,AXIAL 44,959.00 2/28/1980
C016071 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C001388 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C016237 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C001653 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C016193 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C001495 COMPRESSOR, PROCESS,AXIAL 31,705.00 3/31/1980
C016364 COMPRESSOR, PROCESS,AXIAL 29,048.00 12/31/1978
C000724 CONVERTER, PROCESS 138,706.00 7/31/1980
C001700 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C020234 CONVERTER, PROCESS 139,683.00 2/28/1980
C020195 CONVERTER, PROCESS 137,918.00 6/30/1978
C050234 COMPRESSOR, PROCESS,AXIAL 3,900,923.00 1/31/1977
C001621 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016099 COMPRESSOR, PROCESS,AXIAL 41,280.00 2/28/1978
C016139 COMPRESSOR, PROCESS,AXIAL 44,960.00 3/31/1980
C001620 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C001646 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001656 COMPRESSOR, PROCESS,AXIAL 31,705.00 3/31/1980
C016308 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016068 COMPRESSOR, PROCESS,AXIAL 37,111.00 2/28/1977
C001364 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001399 COMPRESSOR, PROCESS,AXIAL 35,385.00 1/31/1979
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C016243 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1978
C016169 COMPRESSOR, PROCESS,AXIAL 41,282.00 2/28/1978
C016200 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C001455 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C020065 CONVERTER, PROCESS 154,474.00 5/31/1977
C000379 CONVERTER, PROCESS 142,677.00 10/31/1979
C000441 CONVERTER, PROCESS 142,677.00 10/31/1979
C020019 CONVERTER, PROCESS 139,608.00 3/31/1980
C020055 CONVERTER, PROCESS 142,526.00 2/28/1977
C000615 CONVERTER, PROCESS 142,417.00 2/28/1977
C000744 CONVERTER, PROCESS 139,499.00 3/31/1980
C000467 CONVERTER, PROCESS 140,429.00 5/31/1979
C000471 CONVERTER, PROCESS 130,660.00 2/28/1978
C016024 COMPRESSOR, PROCESS,AXIAL 44,959.00 5/31/1979
C016007 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1978
C016285 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016224 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1978
C016204 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C016212 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001680 COMPRESSOR, PROCESS,AXIAL 30,154.00 7/31/1977
C016273 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016303 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016133 COMPRESSOR, PROCESS,AXIAL 30,707.00 8/31/1977
C016140 COMPRESSOR, PROCESS,AXIAL 32,258.00 8/31/1978
C001337 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C016097 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C001549 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C016357 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1981
C001696 COMPRESSOR, PROCESS,AXIAL 44,407.00 2/28/1980
C001439 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001414 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001452 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C016252 COMPRESSOR, PROCESS,AXIAL 30,709.00 8/31/1977
C016256 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016293 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C016295 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C016301 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C049799 COMPRESSOR, PROCESS,AXIAL 45,974.00 11/30/1984
C016020 COMPRESSOR, PROCESS,AXIAL 29,048.00 3/31/1980
C016003 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016351 COMPRESSOR, PROCESS,AXIAL 47,011.00 9/30/1977
C001393 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C001402 COMPRESSOR, PROCESS,AXIAL 38,875.00 3/31/1978
C001657 COMPRESSOR, PROCESS,AXIAL 38,875.00 3/31/1978
C016185 COMPRESSOR, PROCESS,AXIAL 47,010.00 5/31/1977
C001509 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C001556 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1978
C001479 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1978
C001483 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C016375 COMPRESSOR, PROCESS,AXIAL 33,886.00 2/28/1977
C016404 COMPRESSOR, PROCESS,AXIAL 44,963.00 8/31/1978
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C001423 COMPRESSOR, PROCESS,AXIAL 36,573.00 2/28/1977
C016039 COMPRESSOR, PROCESS,AXIAL 30,706.00 8/31/1977
C016045 COMPRESSOR, PROCESS,AXIAL 32,257.00 9/30/1978
C001559 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016184 COMPRESSOR, PROCESS,AXIAL 41,282.00 2/28/1978
C001666 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1978
C001678 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C049324 COMPRESSOR, PROCESS,AXIAL 152,324.00 11/30/1983
C016004 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C001564 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001596 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001619 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016088 COMPRESSOR, PROCESS,AXIAL 41,280.00 2/28/1978
C016306 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C001689 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C016130 COMPRESSOR, PROCESS,AXIAL 44,960.00 10/31/1979
C016143 COMPRESSOR, PROCESS,AXIAL 44,960.00 5/31/1979
C016309 COMPRESSOR, PROCESS,AXIAL 44,962.00 5/31/1979
C016233 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001655 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016218 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C001693 COMPRESSOR, PROCESS,AXIAL 36,573.00 2/28/1977
C016060 COMPRESSOR, PROCESS,AXIAL 41,280.00 3/31/1978
C016066 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C001582 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C001418 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001430 COMPRESSOR, PROCESS,AXIAL 30,154.00 7/31/1977
C001448 COMPRESSOR, PROCESS,AXIAL 40,728.00 3/31/1978
C016349 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1978
C016118 COMPRESSOR, PROCESS,AXIAL 44,959.00 6/30/1978
C016127 COMPRESSOR, PROCESS,AXIAL 41,281.00 3/31/1978
C016152 COMPRESSOR, PROCESS,AXIAL 41,282.00 3/31/1978
C016063 COMPRESSOR, PROCESS,AXIAL 30,706.00 7/31/1977
C016390 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C016406 COMPRESSOR, PROCESS,AXIAL 32,261.00 3/31/1980
C016078 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016216 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C016054 COMPRESSOR, PROCESS,AXIAL 37,111.00 2/28/1977
C016021 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C001622 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016282 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C049326 COMPRESSOR, PROCESS,AXIAL 152,323.00 11/30/1983
C016219 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C001608 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001651 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C050247 COMPRESSOR, PROCESS,AXIAL 143,983.00 5/31/1977
C016280 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C001673 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001315 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C016223 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1981
C016328 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
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C016352 COMPRESSOR, PROCESS,AXIAL 36,459.00 1/31/1977
C016192 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016213 COMPRESSOR, PROCESS,AXIAL 41,283.00 2/28/1978
C001413 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C001697 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C016102 COMPRESSOR, PROCESS,AXIAL 39,426.00 3/31/1978
C016050 COMPRESSOR, PROCESS,AXIAL 37,020.00 2/28/1977
C016059 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C016079 COMPRESSOR, PROCESS,AXIAL 41,750.00 10/31/1979
C016009 COMPRESSOR, PROCESS,AXIAL 32,496.00 9/30/1978
C016011 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C001353 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016080 COMPRESSOR, PROCESS,AXIAL 44,959.00 3/31/1980
C016289 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016229 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C016225 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016286 COMPRESSOR, PROCESS,AXIAL 44,962.00 5/31/1979
C001323 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C001379 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001383 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001437 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016258 COMPRESSOR, PROCESS,AXIAL 41,283.00 2/28/1978
C016283 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C001378 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001422 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C016317 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016346 COMPRESSOR, PROCESS,AXIAL 36,459.00 1/31/1977
C049323 COMPRESSOR, PROCESS,AXIAL 152,325.00 11/30/1983
C001498 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1978
C020207 CONVERTER, PROCESS 137,739.00 12/31/1978
C020226 CONVERTER, PROCESS 140,040.00 1/31/1977
C020103 CONVERTER, PROCESS 139,683.00 2/28/1980
C020119 CONVERTER, PROCESS 140,040.00 1/31/1977
C000741 CONVERTER, PROCESS 142,677.00 10/31/1979
C020261 CONVERTER, PROCESS 134,057.00 3/31/1978
C020030 CONVERTER, PROCESS 137,739.00 12/31/1978
C020058 CONVERTER, PROCESS 140,040.00 1/31/1977
C020217 CONVERTER, PROCESS 154,474.00 5/31/1977
C000740 CONVERTER, PROCESS 142,677.00 10/31/1979
C000757 CONVERTER, PROCESS 140,429.00 5/31/1979
C020164 CONVERTER, PROCESS 137,739.00 12/31/1978
C020190 CONVERTER, PROCESS 138,182.00 8/31/1978
C000720 CONVERTER, PROCESS 142,677.00 10/31/1979
C020120 CONVERTER, PROCESS 140,040.00 1/31/1977
C020089 CONVERTER, PROCESS 139,608.00 3/31/1980
C000437 CONVERTER, PROCESS 140,429.00 5/31/1979
C000450 CONVERTER, PROCESS 133,948.00 3/31/1978
C020016 CONVERTER, PROCESS 142,786.00 10/31/1979
C020162 CONVERTER, PROCESS 134,057.00 3/31/1978
C000698 CONVERTER, PROCESS 140,429.00 5/31/1979
C020134 CONVERTER, PROCESS 140,040.00 1/31/1977
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C020063 CONVERTER, PROCESS 140,539.00 5/31/1979
C001504 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C001417 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001431 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001579 COMPRESSOR, PROCESS,AXIAL 36,482.00 2/28/1977
C001427 COMPRESSOR, PROCESS,AXIAL 35,385.00 4/30/1979
C001707 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C001718 COMPRESSOR, PROCESS,AXIAL 46,006.00 6/30/1977
C001615 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016112 COMPRESSOR, PROCESS,AXIAL 41,282.00 2/28/1978
C016142 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C016008 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C001675 COMPRESSOR, PROCESS,AXIAL 46,456.00 6/30/1977
C001314 COMPRESSOR, PROCESS,AXIAL 31,704.00 9/30/1978
C001318 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001328 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C016238 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C001415 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016072 COMPRESSOR, PROCESS,AXIAL 37,111.00 2/28/1977
C016195 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C016366 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1978
C001438 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001441 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C016198 COMPRESSOR, PROCESS,AXIAL 44,962.00 3/31/1980
C001699 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001605 COMPRESSOR, PROCESS,AXIAL 30,154.00 7/31/1977
C001365 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C001381 COMPRESSOR, PROCESS,AXIAL 44,407.00 2/28/1980
C001406 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001473 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C016262 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016281 COMPRESSOR, PROCESS,AXIAL 44,962.00 5/31/1979
C016305 COMPRESSOR, PROCESS,AXIAL 41,283.00 2/28/1978
C049796 COMPRESSOR, PROCESS,AXIAL 45,963.00 11/30/1984
C000559 CONVERTER, PROCESS 140,429.00 5/31/1979
C000769 CONVERTER, PROCESS 140,429.00 5/31/1979
C000789 CONVERTER, PROCESS 138,548.00 8/31/1981
C000751 CONVERTER, PROCESS 142,677.00 10/31/1979
C020137 CONVERTER, PROCESS 134,057.00 3/31/1978
C020147 CONVERTER, PROCESS 140,040.00 1/31/1977
C000658 CONVERTER, PROCESS 130,660.00 2/28/1978
C000682 CONVERTER, PROCESS 138,669.00 8/31/1981
C000695 CONVERTER, PROCESS 142,677.00 10/31/1979
C000474 CONVERTER, PROCESS 142,677.00 10/31/1979
C000718 CONVERTER, PROCESS 138,669.00 8/31/1981
C020361 CONVERTER, PROCESS 139,608.00 3/31/1980
C000468 CONVERTER, PROCESS 128,748.00 1/31/1978
C000460 CONVERTER, PROCESS 139,574.00 2/28/1980
C020412 CONVERTER, PROCESS 137,739.00 12/31/1978
C020378 CONVERTER, PROCESS 137,739.00 12/31/1978
C000643 CONVERTER, PROCESS 130,660.00 2/28/1978
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C000613 CONVERTER, PROCESS 154,365.00 5/31/1977
C000387 CONVERTER, PROCESS 139,574.00 2/28/1980
C000385 CONVERTER, PROCESS 137,884.00 7/31/1978
C000750 CONVERTER, PROCESS 140,429.00 5/31/1979
C000612 CONVERTER, PROCESS 142,417.00 2/28/1977
C000490 CONVERTER, PROCESS 137,630.00 12/31/1978
C000421 CONVERTER, PROCESS 138,669.00 8/31/1981
C020100 CONVERTER, PROCESS 140,539.00 5/31/1979
C020059 CONVERTER, PROCESS 140,040.00 1/31/1977
C000677 CONVERTER, PROCESS 138,669.00 8/31/1981
C020194 CONVERTER, PROCESS 138,182.00 8/31/1978
C020229 CONVERTER, PROCESS 140,539.00 5/31/1979
C020099 CONVERTER, PROCESS 140,539.00 5/31/1979
C020094 CONVERTER, PROCESS 139,608.00 3/31/1980
C020080 CONVERTER, PROCESS 154,474.00 5/31/1977
C020232 CONVERTER, PROCESS 137,918.00 6/30/1978
C020326 CONVERTER, PROCESS 139,608.00 3/31/1980
C020316 CONVERTER, PROCESS 140,041.00 1/31/1977
C000491 CONVERTER, PROCESS 137,630.00 12/31/1978
C000473 CONVERTER, PROCESS 139,574.00 2/28/1980
C000469 CONVERTER, PROCESS 140,429.00 5/31/1979
C020005 CONVERTER, PROCESS 138,815.00 7/31/1980
C001484 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001482 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C001522 COMPRESSOR, PROCESS,AXIAL 38,875.00 3/31/1978
C001647 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016251 COMPRESSOR, PROCESS,AXIAL 37,115.00 2/28/1977
C016241 COMPRESSOR, PROCESS,AXIAL 32,260.00 3/31/1980
C001374 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C016380 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C001350 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C016211 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016144 COMPRESSOR, PROCESS,AXIAL 44,960.00 5/31/1979
C016114 COMPRESSOR, PROCESS,AXIAL 37,021.00 2/28/1977
C001329 COMPRESSOR, PROCESS,AXIAL 30,154.00 8/31/1977
C001719 COMPRESSOR, PROCESS,AXIAL 43,957.00 8/31/1981
C001713 COMPRESSOR, PROCESS,AXIAL 35,477.00 1/31/1977
C001662 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C045943 COMPRESSOR, PROCESS,AXIAL 148,138.00 9/30/1976
C001708 COMPRESSOR, PROCESS,AXIAL 36,482.00 2/28/1977
C001637 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016111 COMPRESSOR, PROCESS,AXIAL 41,751.00 8/31/1981
C016107 COMPRESSOR, PROCESS,AXIAL 30,707.00 7/31/1977
C016103 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C001324 COMPRESSOR, PROCESS,AXIAL 38,875.00 3/31/1978
C016277 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C016327 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C001331 COMPRESSOR, PROCESS,AXIAL 31,705.00 12/31/1978
C016132 COMPRESSOR, PROCESS,AXIAL 32,258.00 8/31/1978
C052192 COMPRESSOR, PROCESS,AXIAL 59,933.00 7/31/1991
C001618 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
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C044814 COMPRESSOR, PROCESS,AXIAL 29,104.00 7/31/1977
C048012 COMPRESSOR, PROCESS,AXIAL 127,012.00 3/31/1980
C001687 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C050236 COMPRESSOR, PROCESS,AXIAL 8,922,353.00 1/31/1977
C050266 COMPRESSOR, PROCESS,AXIAL 340,827.00 11/30/1978
C001660 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C016037 COMPRESSOR, PROCESS,AXIAL 30,706.00 8/31/1977
C016093 COMPRESSOR, PROCESS,AXIAL 41,280.00 2/28/1978
C050235 COMPRESSOR, PROCESS,AXIAL 6,762,187.00 1/31/1977
C001317 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001630 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016312 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C001683 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001706 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001335 COMPRESSOR, PROCESS,AXIAL 40,728.00 3/31/1978
C016274 COMPRESSOR, PROCESS,AXIAL 44,962.00 3/31/1980
C016316 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C001543 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001606 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001715 COMPRESSOR, PROCESS,AXIAL 43,957.00 6/30/1978
C016323 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016034 COMPRESSOR, PROCESS,AXIAL 44,959.00 2/28/1980
C001338 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001344 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016410 COMPRESSOR, PROCESS,AXIAL 44,735.00 2/28/1980
C016329 COMPRESSOR, PROCESS,AXIAL 44,962.00 10/31/1979
C016337 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016073 COMPRESSOR, PROCESS,AXIAL 44,959.00 10/31/1979
C001403 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C016174 COMPRESSOR, PROCESS,AXIAL 44,961.00 8/31/1978
C001530 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C001573 COMPRESSOR, PROCESS,AXIAL 40,728.00 12/31/1977
C001485 COMPRESSOR, PROCESS,AXIAL 36,482.00 2/28/1977
C001500 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C001425 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001429 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C016033 COMPRESSOR, PROCESS,AXIAL 32,257.00 9/30/1978
C016035 COMPRESSOR, PROCESS,AXIAL 47,008.00 7/31/1977
C016064 COMPRESSOR, PROCESS,AXIAL 32,257.00 2/28/1980
C016326 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C016129 COMPRESSOR, PROCESS,AXIAL 44,960.00 7/31/1978
C016131 COMPRESSOR, PROCESS,AXIAL 44,960.00 12/31/1978
C016188 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C016048 COMPRESSOR, PROCESS,AXIAL 30,706.00 7/31/1977
C016015 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C050233 COMPRESSOR, PROCESS,AXIAL 16,522,394.00 1/31/1977
C016398 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C016339 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C001370 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016228 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016191 COMPRESSOR, PROCESS,AXIAL 30,709.00 5/31/1977
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C016368 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001460 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001512 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C014755 CRANE, TRAVELING 54,793.00 1/31/1954
C016522 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016422 NO DESCRIPTION AVAILABLE 26,613.00 11/30/1978
C016750 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016589 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016595 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016680 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016644 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016658 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016603 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016563 NO DESCRIPTION AVAILABLE 26,613.00 2/28/1980
C016744 NO DESCRIPTION AVAILABLE 26,612.00 5/31/1979
C016615 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016593 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016551 NO DESCRIPTION AVAILABLE 26,613.00 2/28/1980
C016720 NO DESCRIPTION AVAILABLE 26,612.00 5/31/1979
C016426 NO DESCRIPTION AVAILABLE 26,613.00 11/30/1978
C016518 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C016618 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016608 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016687 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016356 COMPRESSOR, PROCESS,AXIAL 41,283.00 2/28/1978
C016360 COMPRESSOR, PROCESS,AXIAL 41,750.00 7/31/1978
C016384 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016391 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001472 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001411 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001436 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001440 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001695 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C001714 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C016296 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C016278 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C001398 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C001481 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C001725 COMPRESSOR, PROCESS,AXIAL 29,704.00 7/31/1977
C047465 COMPRESSOR, PROCESS,AXIAL 26,114.00 9/30/1978
C049797 COMPRESSOR, PROCESS,AXIAL 45,974.00 11/30/1984
C001705 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001722 COMPRESSOR, PROCESS,AXIAL 48,659.00 3/31/1978
C016115 COMPRESSOR, PROCESS,AXIAL 30,707.00 7/31/1977
C016117 COMPRESSOR, PROCESS,AXIAL 44,960.00 4/30/1979
C016151 COMPRESSOR, PROCESS,AXIAL 32,259.00 2/28/1980
C016234 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1978
C001610 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016120 COMPRESSOR, PROCESS,AXIAL 47,009.00 5/31/1977
C016157 COMPRESSOR, PROCESS,AXIAL 44,961.00 10/31/1979
C016199 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
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C001672 COMPRESSOR, PROCESS,AXIAL 35,917.00 1/31/1977
C044821 COMPRESSOR, PROCESS,AXIAL 27,499.00 7/31/1977
C001670 COMPRESSOR, PROCESS,AXIAL 36,482.00 2/28/1977
C001681 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C001531 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001536 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001551 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C001478 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C048994 COMPRESSOR, PROCESS,AXIAL 25,817.00 11/30/1983
C049325 COMPRESSOR, PROCESS,AXIAL 152,325.00 11/30/1983
C001420 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C001446 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C016330 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C016292 COMPRESSOR, PROCESS,AXIAL 44,962.00 3/31/1980
C044817 COMPRESSOR, PROCESS,AXIAL 27,499.00 7/31/1977
C047423 COMPRESSOR, PROCESS,AXIAL 27,931.00 5/31/1981
C001591 COMPRESSOR, PROCESS,AXIAL 36,573.00 2/28/1977
C001595 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C016126 COMPRESSOR, PROCESS,AXIAL 44,960.00 4/30/1979
C001597 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001686 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001325 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C016232 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C001373 COMPRESSOR, PROCESS,AXIAL 31,705.00 12/31/1978
C016240 COMPRESSOR, PROCESS,AXIAL 30,709.00 5/31/1977
C050215 COMPRESSOR, PROCESS,AXIAL 164,942.00 4/30/1975
C001508 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C050171 BRIDGE, PEDESTRIAN OR VEH 47,138.00 4/30/1971
C030400 BUILDING 12,044,333.00 1/31/1954
C030402 BUILDING 475,946.00 1/31/1954
C030401 BUILDING 1,347,543.00 1/31/1954
C030403 BUILDING 3,415,429.00 1/31/1954
C050036 COMPRESSOR, PROCESS, AXIA 351,502.00 3/31/1959
C051069 COMPRESSOR, PROCESS, AXIA 140,088.00 1/31/1985
C016012 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001704 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001703 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C027804 MTR WEST 950/135 HP 20,419.00 9/1/1954
C027802 MTR WEST 950/135 HP 20,418.00 9/1/1954
C027806 MTR WEST 950/135 HP 20,419.00 9/1/1954
C027797 TANK HOLD 8520 G NI 5,138.00 9/1/1954
C027799 TNK HOLD 8520 G NI P 5,139.00 9/1/1954
C027798 TNK HOLD 8520 G NI P 5,137.00 9/1/1954
C027796 TNK HOLD 8520 G NIPL 5,137.00 9/1/1954
C046758 FAN EXHAUST 60 9,760.00 3/1/1979
C046712 FAN EXHAUST 60 9,760.00 3/1/1979
C046752 FAN EXHAUST 60 9,760.00 3/1/1979
C046740 FAN EXHAUST 60 9,760.00 3/1/1979
C046728 FAN EXHAUST 60 9,760.00 3/1/1979
C046746 FAN EXHAUST 60 9,760.00 3/1/1979
C046756 FAN EXHAUST 60 9,760.00 3/1/1979
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C046748 FAN EXHAUST 60 9,760.00 3/1/1979
C046720 FAN EXHAUST 60 9,760.00 3/1/1979
C046734 FAN EXHAUST 60 9,760.00 3/1/1979
C046730 FAN EXHAUST 60 9,760.00 3/1/1979
C046714 FAN EXHAUST 60 9,760.00 3/1/1979
C046750 FAN EXHAUST 60 9,760.00 3/1/1979
C046732 FAN EXHAUST 60 9,760.00 3/1/1979
C046722 FAN EXHAUST 60 9,760.00 3/1/1979
C046726 FAN EXHAUST 60 9,760.00 3/1/1979
C046738 FAN EXHAUST 60 9,760.00 3/1/1979
C046744 FAN EXHAUST 60 9,760.00 3/1/1979
C046754 FAN EXHAUST 60 9,760.00 3/1/1979
C046724 FAN EXHAUST 60 9,760.00 3/1/1979
C046742 FAN EXHAUST 60 9,760.00 3/1/1979
C046736 FAN EXHAUST 60 9,760.00 3/1/1979
C046718 FAN EXHAUST 60 9,760.00 3/1/1979
C046716 FAN EXHAUST 60 9,760.00 3/1/1979
C051734 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051733 PUMP, HYDRAULIC 5,052.00 5/1/1980
C051732 PUMP, HYDRAULIC 5,062.00 5/1/1980
C045804 STORAGE TANK PYRANOL 24,093.00 9/1/1975
C045803 STORAGE TANK PYRANOL 24,094.00 9/1/1975
C018141 COMPRESSOR 38 AC 5,665.00 11/1/1945
C027645 MOTOR 500 HP WESTING 12,491.00 9/1/1954
C025936 MOTOR 500 HP WESTING 11,873.00 9/1/1954
C027644 MOTOR 500 HP WESTING 12,491.00 9/1/1954
C007878 MOTOR 500 HP WESTING 8,252.00 10/1/1952
C048241 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C048242 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C048245 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C027646 MOTOR  700 HP WEST 13,693.00 9/1/1954
C027647 MOTOR  700 HP WEST 13,694.00 9/1/1954
C006515 MOTOR  700 HP WEST 7,795.00 6/1/1953
C024776 MOTOR WEST 950HP 19,629.00 9/1/1954
C016409 COMPRESSOR, AXIAL FLOW 20,453.00 1/1/1954
C001663 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001400 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C045656 PERSON COOLER 5,255.00 6/1/1975
C050252 COOLER, YCLE TYPE 5,612.00 5/1/1977
C008367 CONDENSER 12,924.00 6/1/1953
C008406 CONDENSER 12,924.00 6/1/1953
C008424 CONDENSER 11,743.00 6/1/1953
C049584 CONDENSER 17,100.00 11/1/1977
C048416 CONDENSER 24,955.00 5/1/1980
C028065 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027887 NO DESCRIPTION AVAILABLE 16,412.00 9/1/1954
C046585 NO DESCRIPTION AVAILABLE 12,529.00 4/1/1977
C046586 NO DESCRIPTION AVAILABLE 12,529.00 4/1/1977
C027783 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027789 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C046589 NO DESCRIPTION AVAILABLE 12,529.00 5/1/1977
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C027780 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C047144 NO DESCRIPTION AVAILABLE 12,529.00 1/1/1978
C046577 NO DESCRIPTION AVAILABLE 12,529.00 2/1/1977
C027790 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C027778 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027786 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C046578 NO DESCRIPTION AVAILABLE 12,529.00 2/1/1977
C027787 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C008851 PUMP, ROTARY 5,407.00 11/1/1952
C048303 PUMP, ROTARY 9,043.00 6/1/1980
C048306 PUMP, ROTARY 9,043.00 6/1/1980
C024900 PUMP, ROTARY 10,019.00 1/1/1954
C024890 PUMP, ROTARY 10,017.00 1/1/1954
C048300 PUMP, ROTARY 9,043.00 6/1/1980
C048305 PUMP, ROTARY 9,043.00 6/1/1980
C048775 ANALYZER 12,564.00 1/1/1981
C050147 CLEANER, CONDENSER 5,095.00 5/1/1969
C044377 C-350 INSTRUMENTS 18,642.00 8/1/1971
C046860 FAN EXHAUST 66 10,458.00 3/1/1979
C046854 FAN EXHAUST 66 10,458.00 3/1/1979
C046874 FAN EXHAUST 66 10,458.00 3/1/1979
C046776 FAN EXHAUST 66 10,458.00 3/1/1979
C046872 FAN EXHAUST 66 10,458.00 3/1/1979
C046868 FAN EXHAUST 66 10,458.00 3/1/1979
C046878 FAN EXHAUST 66 10,458.00 3/1/1979
C046880 FAN EXHAUST 66 10,458.00 3/1/1979
C046856 FAN EXHAUST 66 10,458.00 3/1/1979
C046870 FAN EXHAUST 66 10,458.00 3/1/1979
C046876 FAN EXHAUST 66 10,458.00 3/1/1979
C046866 FAN EXHAUST 66 10,458.00 3/1/1979
C046858 FAN EXHAUST 66 10,458.00 3/1/1979
C046852 FAN EXHAUST 66 10,458.00 3/1/1979
C046862 FAN EXHAUST 66 10,458.00 3/1/1979
C046882 FAN EXHAUST 66 10,458.00 3/1/1979
C046864 FAN EXHAUST 66 10,458.00 3/1/1979
C046850 FAN EXHAUST 66 10,458.00 3/1/1979
C030420 C-37 PG RECOVERY SYS 22,372.00 9/1/1954
C048365 REFRIG SYSTEM 15,141.00 5/1/1980
C047564 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047534 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047536 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047554 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047540 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047562 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047548 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047542 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047552 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047572 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047556 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047538 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047568 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
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C047570 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047566 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047532 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047560 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047546 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047558 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047550 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047544 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C036191 UF6 DET UNIT 7,625.00 2/1/1961
C036188 UF6 DET UNIT 7,625.00 2/1/1961
C036189 UF6 DET UNIT 7,625.00 2/1/1961
C036190 UF6 DET UNIT 7,625.00 2/1/1961
C017001 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016841 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016998 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016961 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016897 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016871 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016993 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017064 MOTOR 1750 HP FM 19,173.00 9/1/1954
C017063 MOTOR 1750 HP FM 19,173.00 9/1/1954
C017051 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017017 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016976 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016922 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016822 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016852 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016924 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016981 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017055 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017003 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016911 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016906 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016941 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016959 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016895 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016888 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016840 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016851 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016853 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016883 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016886 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016890 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017040 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017012 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016916 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016842 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016864 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016963 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017020 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017030 MOTOR 1750 HP FM 20,756.00 9/1/1954
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C016951 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016915 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016866 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017057 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016859 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016857 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017026 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017047 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016828 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016826 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017023 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017011 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016992 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017019 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016991 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016907 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016847 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016839 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016844 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016893 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016962 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016996 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016983 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016872 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016867 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016900 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016956 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016827 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017304 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017267 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017224 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017199 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017169 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017112 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017069 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017124 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017180 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017284 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017247 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017271 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017118 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017094 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017078 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017068 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017091 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017097 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017156 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017241 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017244 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017239 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017184 MOTOR 2000 HP FM 22,024.00 9/1/1954
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C017125 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017113 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017102 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017111 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017116 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017126 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017173 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017188 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017195 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017221 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017287 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017257 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017136 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017168 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017225 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017121 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017106 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017234 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017232 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017203 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017130 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017067 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017070 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017073 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017190 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017227 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017217 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017240 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017201 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017123 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017098 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017096 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017146 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017308 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017183 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017150 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017138 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017071 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017119 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017145 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017164 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017191 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017249 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017250 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017263 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017301 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017229 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017115 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017117 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017149 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017181 MOTOR 2000 HP FM 22,024.00 9/1/1954
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C017206 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017208 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017238 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017281 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017269 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017033 MOTOR 3850 HP FM 20,756.00 9/1/1954
C016986 MOTOR 3850 HP FM 20,756.00 9/1/1954
C046956 PUMP CENT AURORA 20,000.00 2/1/1978
C028163 CRANE P & H 15 TON 24,071.00 9/1/1954
C028220 CRANE P & H 15 TON 24,070.00 9/1/1954
C028159 CRANE P & H 15 TON 24,071.00 9/1/1954
C028216 CRANE P & H 15 TON 24,070.00 9/1/1954
C028208 CRANE P & H 15 TON 24,070.00 9/1/1954
C028002 CRANE P & H 15 TON 24,071.00 9/1/1954
C028204 CRANE P & H 15 TON 24,070.00 9/1/1954
C028212 CRANE P & H 15 TON 24,071.00 9/1/1954
C027998 CRANE P & H 15 TON 24,070.00 9/1/1954
C028167 CRANE P & H 15 TON 24,071.00 9/1/1954
C020466 TRAP COLD 12 IN 5,026.00 7/1/1946
C020465 TRAP COLD 12 IN 5,038.00 7/1/1946
C048301 PUMP, ROTARY 9,043.00 6/1/1980
C048302 PUMP, ROTARY 9,043.00 6/1/1980
C048308 PUMP, ROTARY 9,043.00 6/1/1980
C024888 PUMP, VACUUM, MECHANICAL 10,017.00 1/1/1954
C028340 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027888 NO DESCRIPTION AVAILABLE 16,412.00 9/1/1954
C027879 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C028078 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027970 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027684 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027779 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C047145 NO DESCRIPTION AVAILABLE 12,529.00 2/1/1978
C027788 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C027791 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027794 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C027777 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027793 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027785 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C047146 NO DESCRIPTION AVAILABLE 12,529.00 1/1/1978
C047143 NO DESCRIPTION AVAILABLE 12,529.00 12/1/1977
C046580 NO DESCRIPTION AVAILABLE 12,529.00 3/1/1977
C046588 NO DESCRIPTION AVAILABLE 12,529.00 5/1/1977
C043832 FAC PURGE NONCOND 8,387.00 1/1/1970
C008364 CONDENSER 12,924.00 6/1/1953
C008370 CONDENSER 12,924.00 6/1/1953
C008384 CONDENSER 12,923.00 6/1/1953
C008310 CONDENSER 12,923.00 6/1/1953
C008388 CONDENSER 12,924.00 6/1/1953
C048421 CONDENSER 24,955.00 5/1/1980
C008394 CONDENSER 12,924.00 6/1/1953
C008390 CONDENSER 12,923.00 6/1/1953
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C008374 CONDENSER 12,924.00 6/1/1953
C048417 CONDENSER 24,955.00 5/1/1980
C048420 CONDENSER 24,955.00 5/1/1980
C048423 CONDENSER 24,955.00 5/1/1980
C008407 CONDENSER 12,924.00 6/1/1953
C008304 CONDENSER 12,924.00 6/1/1953
C008379 CONDENSER 12,924.00 6/1/1953
C008366 CONDENSER 12,924.00 6/1/1953
C023571 HEAT EXCHANGER 19,284.00 9/1/1954
C023580 HEAT EXCHANGER 19,026.00 9/1/1954
C023594 HEAT EXCHANGER 19,286.00 9/1/1954
C023613 HEAT EXCHANGER 23,066.00 9/1/1954
C023642 HEAT EXCHANGER 23,067.00 9/1/1954
C023662 HEAT EXCHANGER 23,067.00 9/1/1954
C027878 HEAT EXCHANGER 11,675.00 9/1/1954
C028076 HEAT EXCHANGER 11,705.00 9/1/1954
C023615 HEAT EXCHANGER 23,066.00 9/1/1954
C023590 HEAT EXCHANGER 19,285.00 9/1/1954
C023570 HEAT EXCHANGER 19,285.00 9/1/1954
C023561 HEAT EXCHANGER 19,285.00 9/1/1954
C052135 FILTER 10,620.00 2/1/1991
C023667 HEAT EXCHANGER 23,065.00 9/1/1954
C023634 HEAT EXCHANGER 19,286.00 9/1/1954
C023540 HEAT EXCHANGER 23,685.00 1/1/1954
C023543 HEAT EXCHANGER 23,685.00 1/1/1954
C023552 HEAT EXCHANGER 23,685.00 1/1/1954
C023557 HEAT EXCHANGER 23,684.00 1/1/1954
C023567 HEAT EXCHANGER 19,285.00 9/1/1954
C023576 HEAT EXCHANGER 19,286.00 9/1/1954
C023577 HEAT EXCHANGER 19,285.00 9/1/1954
C023585 HEAT EXCHANGER 19,286.00 9/1/1954
C023588 HEAT EXCHANGER 19,286.00 9/1/1954
C023589 HEAT EXCHANGER 19,285.00 9/1/1954
C023591 HEAT EXCHANGER 19,286.00 9/1/1954
C023610 HEAT EXCHANGER 23,065.00 9/1/1954
C023628 HEAT EXCHANGER 19,286.00 9/1/1954
C023666 HEAT EXCHANGER 23,065.00 9/1/1954
C023665 HEAT EXCHANGER 23,066.00 9/1/1954
C023605 HEAT EXCHANGER 23,065.00 9/1/1954
C023618 HEAT EXCHANGER 23,065.00 9/1/1954
C023619 HEAT EXCHANGER 23,066.00 9/1/1954
C023623 HEAT EXCHANGER 19,285.00 9/1/1954
C023639 HEAT EXCHANGER 19,286.00 9/1/1954
C023641 HEAT EXCHANGER 19,285.00 9/1/1954
C023526 HEAT EXCHANGER 23,685.00 1/1/1954
C023575 HEAT EXCHANGER 19,286.00 9/1/1954
C023601 HEAT EXCHANGER 19,285.00 9/1/1954
C008339 HEAT EXCHANGER 12,924.00 6/1/1953
C023516 HEAT EXCHANGER 7,313.00 9/1/1954
C028063 HEAT EXCHANGER 11,705.00 9/1/1954
C023517 HEAT EXCHANGER 7,313.00 9/1/1954
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C023573 HEAT EXCHANGER 19,285.00 9/1/1954
C023657 HEAT EXCHANGER 23,065.00 9/1/1954
C008392 HEAT EXCHANGER 12,924.00 6/1/1953
C023616 HEAT EXCHANGER 23,066.00 9/1/1954
C023617 HEAT EXCHANGER 23,065.00 9/1/1954
C023621 HEAT EXCHANGER 23,066.00 9/1/1954
C023627 HEAT EXCHANGER 19,286.00 9/1/1954
C027969 HEAT EXCHANGER 11,705.00 9/1/1954
C023568 HEAT EXCHANGER 19,284.00 9/1/1954
C023600 HEAT EXCHANGER 19,286.00 9/1/1954
C023603 HEAT EXCHANGER 23,066.00 9/1/1954
C023604 HEAT EXCHANGER 23,066.00 9/1/1954
C023611 HEAT EXCHANGER 23,065.00 9/1/1954
C023614 HEAT EXCHANGER 23,067.00 9/1/1954
C023563 HEAT EXCHANGER 19,285.00 9/1/1954
C023566 HEAT EXCHANGER 19,285.00 9/1/1954
C023626 HEAT EXCHANGER 19,285.00 9/1/1954
C023602 HEAT EXCHANGER 23,067.00 9/1/1954
C023609 HEAT EXCHANGER 23,066.00 9/1/1954
C023620 HEAT EXCHANGER 23,067.00 9/1/1954
C023624 HEAT EXCHANGER 19,285.00 9/1/1954
C023629 HEAT EXCHANGER 19,285.00 9/1/1954
C023587 HEAT EXCHANGER 19,285.00 9/1/1954
C023572 HEAT EXCHANGER 19,285.00 9/1/1954
C023574 HEAT EXCHANGER 19,284.00 9/1/1954
C023582 HEAT EXCHANGER 19,285.00 9/1/1954
C023584 HEAT EXCHANGER 19,285.00 9/1/1954
C023586 HEAT EXCHANGER 19,286.00 9/1/1954
C023599 HEAT EXCHANGER 19,286.00 9/1/1954
C023663 HEAT EXCHANGER 23,066.00 9/1/1954
C023644 HEAT EXCHANGER 23,066.00 9/1/1954
C023664 HEAT EXCHANGER 23,066.00 9/1/1954
C027683 HEAT EXCHANGER 11,705.00 9/1/1954
C028339 HEAT EXCHANGER 11,705.00 9/1/1954
C008381 HEAT EXCHANGER 12,923.00 6/1/1953
C023528 HEAT EXCHANGER 23,686.00 1/1/1954
C023541 HEAT EXCHANGER 23,685.00 1/1/1954
C023515 HEAT EXCHANGER 7,311.00 9/1/1954
C023595 HEAT EXCHANGER 19,285.00 9/1/1954
C023598 HEAT EXCHANGER 19,285.00 9/1/1954
C023608 HEAT EXCHANGER 23,066.00 9/1/1954
C023612 HEAT EXCHANGER 23,065.00 9/1/1954
C023625 HEAT EXCHANGER 19,285.00 9/1/1954
C023630 HEAT EXCHANGER 19,285.00 9/1/1954
C023631 HEAT EXCHANGER 19,285.00 9/1/1954
C023643 HEAT EXCHANGER 23,066.00 9/1/1954
C023521 HEAT EXCHANGER 23,685.00 1/1/1954
C023522 HEAT EXCHANGER 23,685.00 1/1/1954
C023525 HEAT EXCHANGER 23,686.00 1/1/1954
C045677 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045685 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1946

112 of 162



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-04OH20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C045673 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045681 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045671 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C034736 DRYER, GAS OR ELECTRIC 7,935.00 9/1/1958
C046582 NO DESCRIPTION AVAILABLE 12,529.00 4/1/1977
C046581 NO DESCRIPTION AVAILABLE 12,529.00 4/1/1977
C046587 NO DESCRIPTION AVAILABLE 12,529.00 5/1/1977
C046579 NO DESCRIPTION AVAILABLE 12,529.00 3/1/1977
C046591 NO DESCRIPTION AVAILABLE 12,529.00 6/1/1977
C046590 NO DESCRIPTION AVAILABLE 12,529.00 5/1/1977
C027782 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027776 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027792 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C046592 NO DESCRIPTION AVAILABLE 12,529.00 6/1/1977
C046583 NO DESCRIPTION AVAILABLE 12,529.00 4/1/1977
C027784 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C027781 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027795 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C046575 NO DESCRIPTION AVAILABLE 12,529.00 2/1/1977
C046576 NO DESCRIPTION AVAILABLE 12,529.00 2/1/1977
C046584 NO DESCRIPTION AVAILABLE 12,529.00 4/1/1977
C036700 TRAP, ALD 6,428.00 10/1/1962
C036699 TRAP, ALD 6,428.00 10/1/1962
C008301 CONDENSER 12,964.00 6/1/1953
C008302 CONDENSER 12,923.00 6/1/1953
C008334 CONDENSER 12,923.00 6/1/1953
C008335 CONDENSER 12,924.00 6/1/1953
C008341 CONDENSER 12,924.00 6/1/1953
C008363 CONDENSER 12,924.00 6/1/1953
C008371 CONDENSER 12,923.00 6/1/1953
C008416 CONDENSER 12,924.00 6/1/1953
C047363 GEAR REDUCER OR INCREASER 10,014.00 5/1/1978
C047065 GEAR REDUCER OR INCREASER 9,654.00 8/1/1977
C027801 GEAR REDUCER OR INCREASER 5,742.00 9/1/1954
C049791 ENGINE, DIESEL OR GASOLIN 21,434.00 5/1/1985
C049795 ENGINE, DIESEL OR GASOLIN 21,434.00 5/1/1985
C049793 ENGINE, DIESEL OR GASOLIN 21,434.00 5/1/1985
C048418 CONDENSER 24,955.00 5/1/1980
C008395 CONDENSER 12,924.00 6/1/1953
C008312 CONDENSER 12,924.00 6/1/1953
C008336 CONDENSER 12,924.00 6/1/1953
C008368 CONDENSER 12,923.00 6/1/1953
C048419 CONDENSER 24,955.00 5/1/1980
C048422 CONDENSER 24,955.00 5/1/1980
C008418 CONDENSER 12,924.00 6/1/1953
C008372 CONDENSER 12,924.00 6/1/1953
C008309 CONDENSER 12,924.00 6/1/1953
C008316 CONDENSER 12,923.00 6/1/1953
C008319 CONDENSER 12,923.00 6/1/1953
C048424 CONDENSER 24,955.00 5/1/1980
C008314 CONDENSER 12,924.00 6/1/1953
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C008369 CONDENSER 12,924.00 6/1/1953
C008365 CONDENSER 12,923.00 6/1/1953
C008361 CONDENSER 11,743.00 6/1/1953
C008333 CONDENSER 12,924.00 6/1/1953
C008386 CONDENSER 12,924.00 6/1/1953
C015441 CONVERTER, PROCESS 42,144.00 6/30/1953
C023292 CONVERTER, PROCESS 216,448.00 6/30/1977
C030427 ELECTRIC POWER DISTRIBUTI 35,785,134.00 9/30/1954
C023331 CONVERTER, PROCESS 40,290.00 9/30/1954
C015346 CONVERTER, PROCESS 218,817.00 7/31/1978
C015030 CONVERTER, PROCESS 225,090.00 8/31/1979
C015017 CONVERTER, PROCESS 218,769.00 9/30/1978
C023430 CONVERTER, PROCESS 218,251.00 5/31/1977
C023407 CONVERTER, PROCESS 40,340.00 9/30/1954
C023033 CONVERTER, PROCESS 206,932.00 2/28/1977
C023289 CONVERTER, PROCESS 244,372.00 6/30/1975
C023153 CONVERTER, PROCESS 217,356.00 6/30/1976
C023078 CONVERTER, PROCESS 38,642.00 9/30/1954
C023132 CONVERTER, PROCESS 217,356.00 3/31/1976
C023138 CONVERTER, PROCESS 217,356.00 3/31/1976
C015447 CONVERTER, PROCESS 218,594.00 5/31/1977
C015408 CONVERTER, PROCESS 217,699.00 8/31/1976
C015426 CONVERTER, PROCESS 217,699.00 3/31/1976
C015289 CONVERTER, PROCESS 222,038.00 6/30/1979
C023271 CONVERTER, PROCESS 217,356.00 8/31/1976
C015379 CONVERTER, PROCESS 244,715.00 6/30/1975
C030429 CONTROL INSTRUMENTATION S 138,368.00 9/30/1954
C050206 CONTROL INSTRUMENTATION S 10,910,392.00 6/30/1974
C015273 CONVERTER, PROCESS 244,715.00 6/30/1975
C023097 CONVERTER, PROCESS 40,290.00 9/30/1954
C023381 CONVERTER, PROCESS 217,357.00 3/31/1976
C023398 CONVERTER, PROCESS 92,673.00 9/30/1954
C023202 CONVERTER, PROCESS 218,426.00 9/30/1978
C023135 CONVERTER, PROCESS 244,371.00 6/30/1975
C023072 CONVERTER, PROCESS 217,357.00 3/31/1976
C030421 COOLANT SYSTEM 94,156.00 9/30/1954
C050208 COOLANT SYSTEM 8,034,203.00 6/30/1974
C050205 PIPING SYSTEM, PROCESS GA 10,643,503.00 6/30/1974
C030419 PIPING SYSTEM, PROCESS GA 339,406.00 9/30/1954
C023057 CONVERTER, PROCESS 196,796.00 6/30/1974
C023063 CONVERTER, PROCESS 196,796.00 6/30/1974
C023258 CONVERTER, PROCESS 39,061.00 6/30/1974
C023276 CONVERTER, PROCESS 41,271.00 9/30/1954
C023357 CONVERTER, PROCESS 40,290.00 9/30/1954
C023414 CONVERTER, PROCESS 228,635.00 4/30/1976
C015119 CONVERTER, PROCESS 218,594.00 5/31/1977
C015125 CONVERTER, PROCESS 217,700.00 6/30/1976
C015131 CONVERTER, PROCESS 216,791.00 7/31/1977
C023181 CONVERTER, PROCESS 217,356.00 6/30/1976
C023212 CONVERTER, PROCESS 196,795.00 6/30/1974
C023239 CONVERTER, PROCESS 38,641.00 9/30/1954
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C023241 CONVERTER, PROCESS 217,357.00 3/31/1976
C023282 CONVERTER, PROCESS 217,356.00 6/30/1976
C023050 CONVERTER, PROCESS 217,357.00 3/31/1976
C015144 CONVERTER, PROCESS 92,878.00 6/30/1953
C023252 CONVERTER, PROCESS 238,264.00 6/30/1974
C023279 CONVERTER, PROCESS 244,372.00 7/31/1975
C023203 CONVERTER, PROCESS 218,426.00 9/30/1978
C023229 CONVERTER, PROCESS 244,372.00 6/30/1975
C023370 CONVERTER, PROCESS 92,673.00 9/30/1954
C023380 CONVERTER, PROCESS 217,356.00 6/30/1976
C023384 CONVERTER, PROCESS 228,635.00 4/30/1976
C023409 CONVERTER, PROCESS 40,340.00 9/30/1954
C023345 CONVERTER, PROCESS 238,264.00 6/30/1974
C015461 CONVERTER, PROCESS 222,038.00 6/30/1979
C015371 CONVERTER, PROCESS 219,076.00 8/31/1978
C015287 CONVERTER, PROCESS 244,715.00 7/31/1975
C015265 CONVERTER, PROCESS 244,715.00 6/30/1975
C015302 CONVERTER, PROCESS 42,144.00 6/30/1953
C023092 CONVERTER, PROCESS 218,733.00 8/31/1978
C023367 CONVERTER, PROCESS 40,340.00 9/30/1954
C023402 CONVERTER, PROCESS 92,673.00 9/30/1954
C023080 CONVERTER, PROCESS 217,357.00 3/31/1976
C023454 CONVERTER, PROCESS 228,634.00 4/30/1976
C015126 CONVERTER, PROCESS 219,107.00 8/31/1977
C023302 CONVERTER, PROCESS 206,932.00 2/28/1977
C023027 CONVERTER, PROCESS 41,273.00 9/30/1954
C023291 CONVERTER, PROCESS 93,654.00 9/30/1954
C023324 CONVERTER, PROCESS 206,932.00 2/28/1977
C015425 CONVERTER, PROCESS 217,699.00 12/31/1975
C015037 CONVERTER, PROCESS 225,090.00 8/31/1979
C015039 CONVERTER, PROCESS 94,529.00 6/30/1953
C015043 CONVERTER, PROCESS 219,076.00 8/31/1978
C015026 CONVERTER, PROCESS 219,897.00 8/31/1981
C023290 CONVERTER, PROCESS 244,372.00 6/30/1975
C023300 CONVERTER, PROCESS 216,448.00 6/30/1977
C015268 CONVERTER, PROCESS 207,275.00 2/28/1977
C015481 CONVERTER, PROCESS 218,769.00 9/30/1978
C015053 CONVERTER, PROCESS 218,817.00 7/31/1978
C023005 CONVERTER, PROCESS 40,342.00 9/30/1954
C023026 CONVERTER, PROCESS 93,656.00 9/30/1954
C023030 CONVERTER, PROCESS 206,932.00 2/28/1977
C023265 CONVERTER, PROCESS 217,356.00 6/30/1976
C015458 CONVERTER, PROCESS 222,038.00 6/30/1979
C023189 CONVERTER, PROCESS 93,654.00 9/30/1954
C015299 CONVERTER, PROCESS 218,817.00 7/31/1978
C015335 CONVERTER, PROCESS 42,194.00 6/30/1953
C023013 CONVERTER, PROCESS 93,656.00 9/30/1954
C023054 CONVERTER, PROCESS 93,655.00 9/30/1954
C023261 CONVERTER, PROCESS 217,357.00 3/31/1976
C023287 CONVERTER, PROCESS 206,932.00 2/28/1977
C023311 CONVERTER, PROCESS 217,356.00 6/30/1976
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C023320 CONVERTER, PROCESS 218,733.00 8/31/1978
C023932 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C003784 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C003607 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1978
C003627 COMPRESSOR, PROCESS,AXIAL 128,891.00 6/30/1977
C003990 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C023739 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1979
C023991 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C016279 COMPRESSOR, PROCESS,AXIAL 47,011.00 9/30/1977
C023823 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023841 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023850 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C024015 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C024121 COMPRESSOR, PROCESS,AXIAL 94,284.00 6/30/1976
C024127 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C023760 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1979
C023774 COMPRESSOR, PROCESS,AXIAL 150,362.00 6/30/1977
C024091 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024027 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C024055 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C001357 COMPRESSOR, PROCESS,AXIAL 50,136.00 5/31/1977
C023994 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023967 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C023911 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C003593 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C023787 COMPRESSOR, PROCESS,AXIAL 86,742.00 7/31/1977
C023705 COMPRESSOR, PROCESS,AXIAL 126,283.00 8/31/1978
C023876 COMPRESSOR, PROCESS,AXIAL 131,881.00 8/31/1977
C023842 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C023881 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C024024 COMPRESSOR, PROCESS,AXIAL 61,366.00 6/30/1974
C024046 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C051832 COMPRESSOR, PROCESS,AXIAL 149,641.00 6/30/1949
C024097 COMPRESSOR, PROCESS,AXIAL 95,084.00 4/30/1976
C051892 COMPRESSOR, PROCESS,AXIAL 135,726.00 1/31/1950
C023973 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C003982 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C003991 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C023064 CONVERTER, PROCESS 40,341.00 9/30/1954
C023393 CONVERTER, PROCESS 92,673.00 9/30/1954
C023418 CONVERTER, PROCESS 218,251.00 5/31/1977
C023433 CONVERTER, PROCESS 40,290.00 9/30/1954
C015292 CONVERTER, PROCESS 219,107.00 8/31/1977
C023159 CONVERTER, PROCESS 40,290.00 9/30/1954
C015298 CONVERTER, PROCESS 94,527.00 6/30/1953
C023104 CONVERTER, PROCESS 40,341.00 9/30/1954
C023360 CONVERTER, PROCESS 91,024.00 9/30/1954
C023396 CONVERTER, PROCESS 218,426.00 9/30/1978
C023021 CONVERTER, PROCESS 196,796.00 6/30/1974
C023019 CONVERTER, PROCESS 40,292.00 9/30/1954
C023401 CONVERTER, PROCESS 92,673.00 9/30/1954
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C023350 CONVERTER, PROCESS 217,357.00 3/31/1976
C023029 CONVERTER, PROCESS 206,932.00 2/28/1977
C015350 CONVERTER, PROCESS 42,194.00 6/30/1953
C015027 CONVERTER, PROCESS 219,897.00 8/31/1981
C023150 CONVERTER, PROCESS 206,932.00 2/28/1977
C023107 CONVERTER, PROCESS 93,655.00 9/30/1954
C023196 CONVERTER, PROCESS 40,290.00 9/30/1954
C015280 CONVERTER, PROCESS 217,700.00 6/30/1976
C015362 CONVERTER, PROCESS 197,139.00 6/30/1974
C023011 CONVERTER, PROCESS 92,727.00 9/30/1954
C023262 CONVERTER, PROCESS 217,357.00 3/31/1976
C023334 CONVERTER, PROCESS 217,356.00 12/31/1975
C015014 CONVERTER, PROCESS 225,090.00 8/31/1979
C015245 CONVERTER, PROCESS 219,107.00 8/31/1977
C015267 CONVERTER, PROCESS 272,280.00 8/31/1981
C023356 CONVERTER, PROCESS 40,290.00 9/30/1954
C023436 CONVERTER, PROCESS 217,356.00 12/31/1975
C023462 CONVERTER, PROCESS 218,426.00 9/30/1978
C023468 CONVERTER, PROCESS 244,372.00 6/30/1975
C023039 CONVERTER, PROCESS 196,796.00 6/30/1974
C015152 CONVERTER, PROCESS 244,715.00 7/31/1975
C023286 CONVERTER, PROCESS 218,251.00 5/31/1977
C015242 CONVERTER, PROCESS 42,194.00 6/30/1953
C023477 CONVERTER, PROCESS 218,251.00 5/31/1977
C023162 CONVERTER, PROCESS 218,251.00 5/31/1977
C023165 CONVERTER, PROCESS 218,426.00 9/30/1978
C015331 CONVERTER, PROCESS 225,090.00 8/31/1979
C023267 CONVERTER, PROCESS 217,356.00 8/31/1976
C023274 CONVERTER, PROCESS 196,796.00 6/30/1974
C023295 CONVERTER, PROCESS 216,448.00 7/31/1977
C023023 CONVERTER, PROCESS 244,372.00 6/30/1975
C015438 CONVERTER, PROCESS 218,769.00 9/30/1978
C023421 CONVERTER, PROCESS 218,251.00 5/31/1977
C023053 CONVERTER, PROCESS 206,932.00 2/28/1977
C023465 CONVERTER, PROCESS 218,426.00 9/30/1978
C023342 CONVERTER, PROCESS 224,747.00 8/31/1979
C023044 CONVERTER, PROCESS 41,272.00 9/30/1954
C015004 CONVERTER, PROCESS 218,769.00 9/30/1978
C015333 CONVERTER, PROCESS 94,527.00 6/30/1953
C023166 CONVERTER, PROCESS 218,426.00 9/30/1978
C023096 CONVERTER, PROCESS 217,357.00 6/30/1976
C023446 CONVERTER, PROCESS 92,723.00 9/30/1954
C023115 CONVERTER, PROCESS 217,356.00 12/31/1975
C023351 CONVERTER, PROCESS 218,733.00 8/31/1978
C023263 CONVERTER, PROCESS 217,357.00 3/31/1976
C023268 CONVERTER, PROCESS 217,356.00 12/31/1975
C023293 CONVERTER, PROCESS 93,654.00 9/30/1954
C023326 CONVERTER, PROCESS 218,733.00 8/31/1978
C050204 PIPING SYSTEM, PROCESS GA 30,790,353.00 6/30/1974
C030428 PIPING SYSTEM, PROCESS GA 97,967.00 9/30/1954
C023338 CONVERTER, PROCESS 217,356.00 6/30/1976
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C015428 CONVERTER, PROCESS 217,700.00 6/30/1976
C023240 CONVERTER, PROCESS 218,733.00 8/31/1978
C023136 CONVERTER, PROCESS 244,371.00 6/30/1975
C023117 CONVERTER, PROCESS 217,356.00 12/31/1975
C023173 CONVERTER, PROCESS 244,372.00 6/30/1975
C023179 CONVERTER, PROCESS 216,448.00 6/30/1977
C023149 CONVERTER, PROCESS 218,733.00 8/31/1978
C023151 CONVERTER, PROCESS 238,264.00 6/30/1974
C023163 CONVERTER, PROCESS 217,356.00 12/31/1975
C015397 CONVERTER, PROCESS 244,715.00 6/30/1975
C015407 CONVERTER, PROCESS 95,508.00 6/30/1953
C023254 CONVERTER, PROCESS 39,061.00 6/30/1974
C023376 CONVERTER, PROCESS 216,448.00 7/31/1977
C023312 CONVERTER, PROCESS 217,356.00 6/30/1976
C023037 CONVERTER, PROCESS 40,292.00 9/30/1954
C023006 CONVERTER, PROCESS 40,292.00 9/30/1954
C015165 CONVERTER, PROCESS 225,090.00 8/31/1979
C015387 CONVERTER, PROCESS 95,508.00 6/30/1953
C015323 CONVERTER, PROCESS 92,878.00 6/30/1953
C015320 CONVERTER, PROCESS 222,038.00 6/30/1979
C015136 CONVERTER, PROCESS 218,594.00 5/31/1977
C023102 CONVERTER, PROCESS 238,264.00 6/30/1974
C023379 CONVERTER, PROCESS 93,654.00 9/30/1954
C023387 CONVERTER, PROCESS 218,426.00 9/30/1978
C023408 CONVERTER, PROCESS 40,340.00 9/30/1954
C015127 CONVERTER, PROCESS 94,527.00 6/30/1953
C023082 CONVERTER, PROCESS 244,372.00 6/30/1975
C023447 CONVERTER, PROCESS 206,932.00 2/28/1977
C023459 CONVERTER, PROCESS 244,372.00 6/30/1975
C023204 CONVERTER, PROCESS 218,426.00 9/30/1978
C023232 CONVERTER, PROCESS 238,264.00 6/30/1974
C023112 CONVERTER, PROCESS 217,356.00 12/31/1975
C023146 CONVERTER, PROCESS 218,733.00 8/31/1978
C015474 CONVERTER, PROCESS 95,508.00 6/30/1953
C015118 CONVERTER, PROCESS 225,090.00 8/31/1979
C015332 CONVERTER, PROCESS 95,508.00 6/30/1953
C015338 CONVERTER, PROCESS 217,699.00 8/31/1976
C015354 CONVERTER, PROCESS 244,715.00 7/31/1975
C015321 CONVERTER, PROCESS 219,107.00 8/31/1977
C023083 CONVERTER, PROCESS 216,448.00 7/31/1977
C023018 CONVERTER, PROCESS 216,448.00 6/30/1977
C023390 CONVERTER, PROCESS 39,061.00 6/30/1974
C015434 CONVERTER, PROCESS 225,090.00 8/31/1979
C015213 CONVERTER, PROCESS 218,817.00 7/31/1978
C015207 CONVERTER, PROCESS 225,090.00 8/31/1979
C023040 CONVERTER, PROCESS 218,764.00 8/31/1977
C023264 CONVERTER, PROCESS 217,357.00 3/31/1976
C023266 CONVERTER, PROCESS 217,356.00 12/31/1975
C023272 CONVERTER, PROCESS 41,271.00 9/30/1954
C015388 CONVERTER, PROCESS 222,038.00 6/30/1979
C023244 CONVERTER, PROCESS 217,357.00 3/31/1976
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C023250 CONVERTER, PROCESS 217,356.00 8/31/1976
C023275 CONVERTER, PROCESS 38,641.00 9/30/1954
C023281 CONVERTER, PROCESS 206,932.00 2/28/1977
C023201 CONVERTER, PROCESS 218,426.00 9/30/1978
C023224 CONVERTER, PROCESS 218,426.00 9/30/1978
C015200 CONVERTER, PROCESS 217,699.00 12/31/1975
C023158 CONVERTER, PROCESS 217,356.00 12/31/1975
C015232 CONVERTER, PROCESS 95,508.00 6/30/1953
C023399 CONVERTER, PROCESS 40,290.00 9/30/1954
C023310 CONVERTER, PROCESS 244,372.00 7/31/1975
C023339 CONVERTER, PROCESS 38,641.00 9/30/1954
C023352 CONVERTER, PROCESS 217,357.00 3/31/1976
C023043 CONVERTER, PROCESS 219,554.00 8/31/1981
C023056 CONVERTER, PROCESS 216,448.00 7/31/1977
C023058 CONVERTER, PROCESS 206,932.00 2/28/1977
C015116 CONVERTER, PROCESS 225,090.00 8/31/1979
C023256 CONVERTER, PROCESS 91,444.00 6/30/1974
C023285 CONVERTER, PROCESS 206,932.00 2/28/1977
C023288 CONVERTER, PROCESS 206,932.00 2/28/1977
C023222 CONVERTER, PROCESS 40,340.00 9/30/1954
C023235 CONVERTER, PROCESS 40,290.00 9/30/1954
C023472 CONVERTER, PROCESS 244,372.00 6/30/1975
C023478 CONVERTER, PROCESS 244,372.00 6/30/1975
C023368 CONVERTER, PROCESS 40,290.00 9/30/1954
C023388 CONVERTER, PROCESS 218,426.00 9/30/1978
C023397 CONVERTER, PROCESS 40,290.00 9/30/1954
C023403 CONVERTER, PROCESS 218,426.00 9/30/1978
C023405 CONVERTER, PROCESS 218,426.00 9/30/1978
C023321 CONVERTER, PROCESS 206,932.00 2/28/1977
C023016 CONVERTER, PROCESS 244,372.00 7/31/1975
C023031 CONVERTER, PROCESS 206,932.00 2/28/1977
C015393 CONVERTER, PROCESS 40,495.00 6/30/1953
C015001 CONVERTER, PROCESS 271,820.00 8/31/1981
C015018 CONVERTER, PROCESS 272,280.00 8/31/1981
C015169 CONVERTER, PROCESS 217,699.00 3/31/1976
C015219 CONVERTER, PROCESS 217,699.00 12/31/1975
C015186 CONVERTER, PROCESS 218,594.00 5/31/1977
C015216 CONVERTER, PROCESS 225,090.00 8/31/1979
C023174 CONVERTER, PROCESS 217,356.00 8/31/1976
C023184 CONVERTER, PROCESS 238,264.00 6/30/1974
C023186 CONVERTER, PROCESS 216,448.00 6/30/1977
C015452 CONVERTER, PROCESS 40,495.00 6/30/1953
C015203 CONVERTER, PROCESS 218,769.00 9/30/1978
C015243 CONVERTER, PROCESS 217,699.00 3/31/1976
C015460 CONVERTER, PROCESS 244,715.00 6/30/1975
C015406 CONVERTER, PROCESS 219,076.00 8/31/1978
C023074 CONVERTER, PROCESS 217,357.00 3/31/1976
C023076 CONVERTER, PROCESS 217,357.00 3/31/1976
C023089 CONVERTER, PROCESS 216,448.00 7/31/1977
C023109 CONVERTER, PROCESS 217,357.00 3/31/1976
C023474 CONVERTER, PROCESS 238,264.00 6/30/1974
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C023417 CONVERTER, PROCESS 217,356.00 12/31/1975
C023457 CONVERTER, PROCESS 228,634.00 4/30/1976
C023460 CONVERTER, PROCESS 238,264.00 6/30/1974
C023164 CONVERTER, PROCESS 40,290.00 9/30/1954
C023253 CONVERTER, PROCESS 39,061.00 6/30/1974
C023255 CONVERTER, PROCESS 39,061.00 6/30/1974
C023392 CONVERTER, PROCESS 92,673.00 9/30/1954
C023395 CONVERTER, PROCESS 218,426.00 9/30/1978
C023325 CONVERTER, PROCESS 218,733.00 8/31/1978
C023341 CONVERTER, PROCESS 244,372.00 6/30/1975
C023354 CONVERTER, PROCESS 92,723.00 9/30/1954
C015099 CONVERTER, PROCESS 218,817.00 7/31/1978
C015064 CONVERTER, PROCESS 207,275.00 2/28/1977
C015151 CONVERTER, PROCESS 217,700.00 6/30/1976
C023113 CONVERTER, PROCESS 217,356.00 12/31/1975
C023467 CONVERTER, PROCESS 238,264.00 6/30/1974
C023481 CONVERTER, PROCESS 228,326.00 4/30/1976
C023218 CONVERTER, PROCESS 206,932.00 2/28/1977
C023228 CONVERTER, PROCESS 238,264.00 6/30/1974
C023234 CONVERTER, PROCESS 216,448.00 6/30/1977
C023116 CONVERTER, PROCESS 217,356.00 12/31/1975
C023131 CONVERTER, PROCESS 218,732.00 8/31/1978
C023170 CONVERTER, PROCESS 40,290.00 9/30/1954
C023185 CONVERTER, PROCESS 238,264.00 6/30/1974
C023206 CONVERTER, PROCESS 40,340.00 9/30/1954
C023114 CONVERTER, PROCESS 217,356.00 12/31/1975
C023448 CONVERTER, PROCESS 93,654.00 9/30/1954
C023461 CONVERTER, PROCESS 218,426.00 9/30/1978
C023126 CONVERTER, PROCESS 244,372.00 6/30/1975
C023484 CONVERTER, PROCESS 217,048.00 6/30/1976
C023432 CONVERTER, PROCESS 40,290.00 9/30/1954
C023434 CONVERTER, PROCESS 40,340.00 9/30/1954
C023444 CONVERTER, PROCESS 206,932.00 2/28/1977
C015129 CONVERTER, PROCESS 218,817.00 7/31/1978
C015168 CONVERTER, PROCESS 40,495.00 6/30/1953
C023154 CONVERTER, PROCESS 218,251.00 5/31/1977
C023183 CONVERTER, PROCESS 40,290.00 9/30/1954
C015278 CONVERTER, PROCESS 244,715.00 6/30/1975
C015309 CONVERTER, PROCESS 219,076.00 8/31/1978
C015448 CONVERTER, PROCESS 42,194.00 6/30/1953
C023038 CONVERTER, PROCESS 206,932.00 2/28/1977
C015322 CONVERTER, PROCESS 218,817.00 7/31/1978
C015368 CONVERTER, PROCESS 197,139.00 6/30/1974
C015002 CONVERTER, PROCESS 216,791.00 6/30/1977
C015293 CONVERTER, PROCESS 217,699.00 8/31/1976
C015297 CONVERTER, PROCESS 222,038.00 6/30/1979
C015311 CONVERTER, PROCESS 94,527.00 6/30/1953
C023270 CONVERTER, PROCESS 217,356.00 8/31/1976
C015479 CONVERTER, PROCESS 238,607.00 6/30/1974
C015263 CONVERTER, PROCESS 218,594.00 5/31/1977
C015275 CONVERTER, PROCESS 42,194.00 6/30/1953
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C015306 CONVERTER, PROCESS 218,594.00 5/31/1977
C023400 CONVERTER, PROCESS 228,635.00 4/30/1976
C023406 CONVERTER, PROCESS 40,290.00 9/30/1954
C023081 CONVERTER, PROCESS 93,655.00 9/30/1954
C015214 CONVERTER, PROCESS 244,715.00 6/30/1975
C050207 COOLER, YCLE TYPE 442,064.00 6/30/1974
C035677 COOLER, YCLE TYPE 70,482.00 4/30/1960
C017196 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C051927 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1970
C017025 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017028 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C017039 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017044 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017142 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017154 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017032 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017036 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017043 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017048 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017084 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017024 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016894 NO DESCRIPTION AVAILABLE 41,367.00 11/30/1979
C016901 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C016937 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016862 NO DESCRIPTION AVAILABLE 32,413.00 7/31/1980
C016865 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C016879 NO DESCRIPTION AVAILABLE 32,414.00 7/31/1980
C016881 NO DESCRIPTION AVAILABLE 40,868.00 2/28/1979
C016884 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C007248 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C017137 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C017100 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C017128 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C016914 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016923 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016930 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016936 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017202 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017005 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1980
C052191 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052346 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017216 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017289 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017293 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017296 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C052345 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052323 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C016858 NO DESCRIPTION AVAILABLE 40,868.00 2/28/1979
C017029 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C017082 NO DESCRIPTION AVAILABLE 41,920.00 11/30/1978
C016948 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
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C016903 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016988 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C017002 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C016954 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016958 NO DESCRIPTION AVAILABLE 41,367.00 11/30/1979
C051928 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1970
C051718 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C017133 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017140 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C017288 NO DESCRIPTION AVAILABLE 41,918.00 5/31/1979
C017004 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016979 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016952 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C017278 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017059 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C017034 NO DESCRIPTION AVAILABLE 40,054.00 9/30/1978
C028196 CRANE, TRAVELING 42,737.00 9/30/1954
C028188 CRANE, TRAVELING 44,814.00 9/30/1954
C013694 CRANE, TRAVELING 58,519.00 9/30/1954
C028200 CRANE, TRAVELING 42,738.00 9/30/1954
C013686 CRANE, TRAVELING 57,702.00 9/30/1954
C028228 CRANE, TRAVELING 57,246.00 9/30/1954
C028184 CRANE, TRAVELING 44,813.00 9/30/1954
C028192 CRANE, TRAVELING 42,737.00 9/30/1954
C030424 NITROGEN DISTRIBUTION SYS 287,789.00 9/30/1954
C030422 OIL SYSTEMS, PROCESS 2,658,054.00 9/30/1954
C030426 RECIRCULATING WATER SYSTE 1,609,966.00 9/30/1954
C030423 SEAL FEED AND SEAL EXHAUS 621,733.00 1/31/1954
C013678 CRANE, TRAVELING 57,861.00 9/30/1954
C028224 CRANE, TRAVELING 58,661.00 9/30/1954
C028180 CRANE, TRAVELING 55,202.00 9/30/1954
C017261 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C017143 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017139 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017135 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C016945 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016835 NO DESCRIPTION AVAILABLE 32,413.00 1/31/1981
C016832 NO DESCRIPTION AVAILABLE 41,368.00 1/31/1980
C016938 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017075 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017042 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017058 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016967 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C052318 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052339 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017105 NO DESCRIPTION AVAILABLE 41,920.00 1/31/1979
C017157 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017172 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C017129 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017163 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C051960 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
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C016830 NO DESCRIPTION AVAILABLE 40,180.00 9/30/1977
C016882 NO DESCRIPTION AVAILABLE 32,413.00 10/31/1980
C016896 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016920 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016932 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016947 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C017107 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C016987 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C016939 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C051719 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C017279 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017187 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017065 NO DESCRIPTION AVAILABLE 42,944.00 8/31/1977
C051959 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C017178 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C016994 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C017086 NO DESCRIPTION AVAILABLE 41,920.00 6/30/1978
C016974 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016919 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016845 NO DESCRIPTION AVAILABLE 32,413.00 10/31/1980
C017285 NO DESCRIPTION AVAILABLE 41,918.00 1/31/1979
C016837 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017083 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017275 NO DESCRIPTION AVAILABLE 35,363.00 7/31/1981
C017266 NO DESCRIPTION AVAILABLE 41,918.00 8/31/1979
C017231 NO DESCRIPTION AVAILABLE 41,918.00 8/31/1979
C052340 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052329 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C017228 NO DESCRIPTION AVAILABLE 41,918.00 11/30/1978
C017297 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017270 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C016995 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C016999 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017009 NO DESCRIPTION AVAILABLE 32,412.00 4/30/1980
C017015 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016973 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C052326 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051949 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1970
C017204 NO DESCRIPTION AVAILABLE 41,919.00 1/31/1979
C017245 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017252 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C052327 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C017006 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017014 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016891 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016913 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016921 NO DESCRIPTION AVAILABLE 32,412.00 10/31/1980
C016931 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016935 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016944 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C052343 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
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C052348 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052325 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052322 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052324 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052328 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051926 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1970
C016870 NO DESCRIPTION AVAILABLE 32,413.00 6/30/1980
C016876 NO DESCRIPTION AVAILABLE 41,369.00 11/30/1979
C016878 NO DESCRIPTION AVAILABLE 32,414.00 10/31/1980
C016880 NO DESCRIPTION AVAILABLE 41,368.00 12/31/1979
C016899 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016904 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016934 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016940 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1980
C017101 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017159 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017161 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017038 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017280 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C016946 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016970 NO DESCRIPTION AVAILABLE 41,367.00 11/30/1979
C016977 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016984 NO DESCRIPTION AVAILABLE 32,412.00 4/30/1980
C017010 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017021 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016909 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016925 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016929 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016848 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C016861 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017122 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017165 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C017176 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C016975 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C017166 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017189 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017037 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017049 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017054 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C047425 PUMP, VACUUM, MECHANICAL 27,931.00 5/31/1981
C023349 CONVERTER, PROCESS 92,723.00 9/30/1954
C015416 CONVERTER, PROCESS 219,076.00 8/31/1978
C015201 CONVERTER, PROCESS 40,495.00 6/30/1953
C015210 CONVERTER, PROCESS 92,878.00 6/30/1953
C015241 CONVERTER, PROCESS 218,594.00 5/31/1977
C015247 CONVERTER, PROCESS 92,878.00 6/30/1953
C023022 CONVERTER, PROCESS 41,273.00 9/30/1954
C023034 CONVERTER, PROCESS 93,656.00 9/30/1954
C023059 CONVERTER, PROCESS 206,932.00 2/28/1977
C023065 CONVERTER, PROCESS 93,655.00 9/30/1954
C023322 CONVERTER, PROCESS 206,932.00 2/28/1977
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C023243 CONVERTER, PROCESS 217,357.00 3/31/1976
C023134 CONVERTER, PROCESS 244,371.00 6/30/1975
C023245 CONVERTER, PROCESS 217,356.00 12/31/1975
C023247 CONVERTER, PROCESS 244,372.00 6/30/1975
C023251 CONVERTER, PROCESS 217,356.00 8/31/1976
C023122 CONVERTER, PROCESS 244,372.00 6/30/1975
C024192 COMPRESSOR, PROCESS,AXIAL 89,790.00 4/30/1976
C024066 COMPRESSOR, PROCESS,AXIAL 150,362.00 8/31/1977
C024090 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024093 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024043 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024045 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C024051 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C024064 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024053 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C024060 COMPRESSOR, PROCESS,AXIAL 98,693.00 2/28/1977
C051894 COMPRESSOR, PROCESS,AXIAL 159,630.00 2/28/1950
C003737 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C004053 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1978
C003713 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003722 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C023953 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023814 COMPRESSOR, PROCESS,AXIAL 94,245.00 7/31/1975
C024106 COMPRESSOR, PROCESS,AXIAL 94,284.00 3/31/1976
C024112 COMPRESSOR, PROCESS,AXIAL 61,365.00 6/30/1974
C024158 COMPRESSOR, PROCESS,AXIAL 86,741.00 5/31/1977
C051843 COMPRESSOR, PROCESS,AXIAL 165,338.00 9/30/1949
C023790 COMPRESSOR, PROCESS,AXIAL 118,285.00 1/31/1978
C051823 COMPRESSOR, PROCESS,AXIAL 154,275.00 6/30/1949
C051836 COMPRESSOR, PROCESS,AXIAL 169,470.00 8/31/1949
C051847 COMPRESSOR, PROCESS,AXIAL 158,630.00 9/30/1949
C024088 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024033 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C001348 COMPRESSOR, PROCESS,AXIAL 48,087.00 1/31/1979
C015326 CONVERTER, PROCESS 244,715.00 6/30/1975
C015358 CONVERTER, PROCESS 244,715.00 6/30/1975
C015459 CONVERTER, PROCESS 217,699.00 8/31/1976
C023344 CONVERTER, PROCESS 217,357.00 3/31/1976
C024119 COMPRESSOR, PROCESS,AXIAL 94,283.00 3/31/1976
C024137 COMPRESSOR, PROCESS,AXIAL 95,128.00 6/30/1976
C051846 COMPRESSOR, PROCESS,AXIAL 149,641.00 9/30/1949
C051954 COMPRESSOR, PROCESS,AXIAL 127,514.00 5/31/1950
C024140 COMPRESSOR, PROCESS,AXIAL 131,880.00 8/31/1977
C024116 COMPRESSOR, PROCESS,AXIAL 94,284.00 8/31/1976
C023961 COMPRESSOR, PROCESS,AXIAL 85,115.00 6/30/1974
C023969 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023882 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C023894 COMPRESSOR, PROCESS,AXIAL 131,881.00 5/31/1977
C023797 COMPRESSOR, PROCESS,AXIAL 95,128.00 6/30/1976
C023928 COMPRESSOR, PROCESS,AXIAL 86,742.00 6/30/1977
C023943 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
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C003768 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003723 COMPRESSOR, PROCESS,AXIAL 128,891.00 6/30/1977
C001474 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1979
C003623 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003567 COMPRESSOR, PROCESS,AXIAL 122,696.00 8/31/1978
C023762 COMPRESSOR, PROCESS,AXIAL 150,363.00 5/31/1977
C024074 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024095 COMPRESSOR, PROCESS,AXIAL 94,244.00 6/30/1975
C024047 COMPRESSOR, PROCESS,AXIAL 107,802.00 8/31/1978
C023725 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C016026 COMPRESSOR, PROCESS,AXIAL 44,959.00 4/30/1979
C023931 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C023061 CONVERTER, PROCESS 217,356.00 8/31/1976
C023353 CONVERTER, PROCESS 40,290.00 9/30/1954
C015472 CONVERTER, PROCESS 94,529.00 6/30/1953
C023337 CONVERTER, PROCESS 93,654.00 9/30/1954
C023343 CONVERTER, PROCESS 244,372.00 6/30/1975
C023304 CONVERTER, PROCESS 206,932.00 2/28/1977
C023002 CONVERTER, PROCESS 244,372.00 6/30/1975
C015367 CONVERTER, PROCESS 218,594.00 5/31/1977
C015143 CONVERTER, PROCESS 43,125.00 6/30/1953
C023141 CONVERTER, PROCESS 238,263.00 6/30/1974
C003626 COMPRESSOR, PROCESS,AXIAL 128,891.00 6/30/1977
C003644 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C003660 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C023997 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C024005 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C024009 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023927 COMPRESSOR, PROCESS,AXIAL 86,742.00 6/30/1977
C023936 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C003793 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C023377 CONVERTER, PROCESS 41,271.00 9/30/1954
C023385 CONVERTER, PROCESS 217,357.00 3/31/1976
C023389 CONVERTER, PROCESS 218,426.00 9/30/1978
C023422 CONVERTER, PROCESS 92,673.00 9/30/1954
C023435 CONVERTER, PROCESS 218,426.00 9/30/1978
C015172 CONVERTER, PROCESS 216,791.00 6/30/1977
C023469 CONVERTER, PROCESS 244,372.00 6/30/1975
C023177 CONVERTER, PROCESS 216,448.00 6/30/1977
C023420 CONVERTER, PROCESS 218,426.00 9/30/1978
C023431 CONVERTER, PROCESS 218,426.00 9/30/1978
C015135 CONVERTER, PROCESS 219,107.00 8/31/1977
C015166 CONVERTER, PROCESS 225,090.00 8/31/1979
C015290 CONVERTER, PROCESS 244,715.00 6/30/1975
C015088 CONVERTER, PROCESS 218,594.00 5/31/1977
C015028 CONVERTER, PROCESS 217,699.00 8/31/1976
C023423 CONVERTER, PROCESS 92,673.00 9/30/1954
C023428 CONVERTER, PROCESS 218,251.00 5/31/1977
C023347 CONVERTER, PROCESS 238,264.00 6/30/1974
C023086 CONVERTER, PROCESS 206,932.00 2/28/1977
C023004 CONVERTER, PROCESS 244,372.00 6/30/1975
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C023035 CONVERTER, PROCESS 93,656.00 9/30/1954
C015058 CONVERTER, PROCESS 95,508.00 6/30/1953
C024191 COMPRESSOR, PROCESS,AXIAL 88,946.00 4/30/1976
C023959 COMPRESSOR, PROCESS,AXIAL 85,115.00 6/30/1974
C023711 COMPRESSOR, PROCESS,AXIAL 131,879.00 6/30/1977
C023979 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023985 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C024044 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024061 COMPRESSOR, PROCESS,AXIAL 94,283.00 8/31/1976
C024085 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024094 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024100 COMPRESSOR, PROCESS,AXIAL 87,202.00 6/30/1974
C024149 COMPRESSOR, PROCESS,AXIAL 96,422.00 2/28/1977
C024152 COMPRESSOR, PROCESS,AXIAL 94,284.00 6/30/1976
C024164 COMPRESSOR, PROCESS,AXIAL 96,421.00 2/28/1977
C051829 COMPRESSOR, PROCESS,AXIAL 91,757.00 6/30/1949
C023926 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C023947 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C003823 COMPRESSOR, PROCESS,AXIAL 104,812.00 1/31/1979
C023862 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023960 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C023982 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C024001 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C023793 COMPRESSOR, PROCESS,AXIAL 107,801.00 4/30/1979
C023832 COMPRESSOR, PROCESS,AXIAL 94,245.00 7/31/1975
C023826 COMPRESSOR, PROCESS,AXIAL 94,245.00 7/31/1975
C003844 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003900 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C023893 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023922 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C024018 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C024021 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C024030 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024079 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024103 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024178 COMPRESSOR, PROCESS,AXIAL 85,113.00 6/30/1974
C051860 COMPRESSOR, PROCESS,AXIAL 167,842.00 1/31/1950
C051895 COMPRESSOR, PROCESS,AXIAL 158,630.00 2/28/1950
C024058 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C003868 COMPRESSOR, PROCESS,AXIAL 74,810.00 6/30/1953
C024130 COMPRESSOR, PROCESS,AXIAL 86,742.00 5/31/1977
C023923 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023956 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C003587 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C003707 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C004022 COMPRESSOR, PROCESS,AXIAL 104,812.00 12/31/1978
C004031 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C003907 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C051844 COMPRESSOR, PROCESS,AXIAL 165,338.00 9/30/1949
C003649 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003891 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
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C003945 COMPRESSOR, PROCESS,AXIAL 128,891.00 6/30/1977
C003921 COMPRESSOR, PROCESS,AXIAL 128,292.00 7/31/1977
C003927 COMPRESSOR, PROCESS,AXIAL 120,027.00 7/31/1977
C023798 COMPRESSOR, PROCESS,AXIAL 94,283.00 12/31/1975
C023800 COMPRESSOR, PROCESS,AXIAL 94,283.00 12/31/1975
C023806 COMPRESSOR, PROCESS,AXIAL 107,802.00 8/31/1981
C023818 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C023855 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023860 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023906 COMPRESSOR, PROCESS,AXIAL 86,742.00 6/30/1977
C023910 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C024013 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C024048 COMPRESSOR, PROCESS,AXIAL 107,802.00 8/31/1978
C024056 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024104 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024107 COMPRESSOR, PROCESS,AXIAL 86,742.00 5/31/1977
C024123 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C024145 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C024172 COMPRESSOR, PROCESS,AXIAL 94,283.00 12/31/1975
C024181 COMPRESSOR, PROCESS,AXIAL 94,283.00 12/31/1975
C051916 COMPRESSOR, PROCESS,AXIAL 169,638.00 1/31/1950
C023766 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1979
C003685 COMPRESSOR, PROCESS,AXIAL 115,297.00 1/31/1978
C024190 COMPRESSOR, PROCESS,AXIAL 88,950.00 7/31/1975
C003961 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C024078 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024035 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C024057 COMPRESSOR, PROCESS,AXIAL 107,802.00 8/31/1978
C024142 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C023977 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C023996 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C023940 COMPRESSOR, PROCESS,AXIAL 86,743.00 7/31/1977
C023942 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023971 COMPRESSOR, PROCESS,AXIAL 86,743.00 7/31/1977
C023907 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023929 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C003930 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1978
C003952 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C004054 COMPRESSOR, PROCESS,AXIAL 104,812.00 2/28/1980
C003687 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C051833 COMPRESSOR, PROCESS,AXIAL 167,842.00 6/30/1949
C016231 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C050357 ALARM SYSTEM, PROCESS 56,881.00 6/30/1987
C030425 COMPRESSED AIR SYSTEM 362,605.00 9/30/1954
C003950 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1978
C045881 COMPRESSOR, PROCESS,AXIAL 94,179.00 3/31/1976
C023820 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C003865 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C023856 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023887 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C023899 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
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C023920 COMPRESSOR, PROCESS,AXIAL 86,742.00 6/30/1977
C024036 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C024052 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C024109 COMPRESSOR, PROCESS,AXIAL 87,202.00 6/30/1974
C024117 COMPRESSOR, PROCESS,AXIAL 94,284.00 3/31/1976
C003847 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1978
C024115 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C023884 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023720 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C051966 COMPRESSOR, PROCESS,AXIAL 127,514.00 6/30/1950
C023859 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C003890 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C023717 COMPRESSOR, PROCESS,AXIAL 131,880.00 7/31/1977
C023970 COMPRESSOR, PROCESS,AXIAL 107,802.00 4/30/1979
C023976 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023980 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C023988 COMPRESSOR, PROCESS,AXIAL 131,881.00 5/31/1977
C003985 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C023829 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023847 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C023853 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023776 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1979
C024049 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C023726 COMPRESSOR, PROCESS,AXIAL 107,801.00 2/28/1980
C023950 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023905 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C051978 COMPRESSOR, PROCESS,AXIAL 127,514.00 7/31/1950
C023830 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C003777 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C023805 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023861 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023846 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023824 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023807 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C023778 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C003869 COMPRESSOR, PROCESS,AXIAL 56,327.00 6/30/1953
C016321 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C023885 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C024050 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C024054 COMPRESSOR, PROCESS,AXIAL 86,743.00 7/31/1977
C024069 COMPRESSOR, PROCESS,AXIAL 107,800.00 8/31/1978
C024133 COMPRESSOR, PROCESS,AXIAL 59,762.00 9/30/1954
C024141 COMPRESSOR, PROCESS,AXIAL 94,284.00 6/30/1976
C023378 CONVERTER, PROCESS 206,932.00 2/28/1977
C023382 CONVERTER, PROCESS 228,635.00 4/30/1976
C023394 CONVERTER, PROCESS 40,290.00 9/30/1954
C023413 CONVERTER, PROCESS 228,635.00 4/30/1976
C023049 CONVERTER, PROCESS 41,272.00 9/30/1954
C024072 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024076 COMPRESSOR, PROCESS,AXIAL 94,283.00 12/31/1975
C024086 COMPRESSOR, PROCESS,AXIAL 107,800.00 8/31/1978
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C024022 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C024023 COMPRESSOR, PROCESS,AXIAL 61,366.00 6/30/1974
C003824 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C023728 COMPRESSOR, PROCESS,AXIAL 150,362.00 6/30/1977
C023749 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1979
C024136 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C024150 COMPRESSOR, PROCESS,AXIAL 96,422.00 2/28/1977
C023983 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C023989 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C024126 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C023963 COMPRESSOR, PROCESS,AXIAL 87,203.00 6/30/1974
C023886 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023707 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1978
C023874 COMPRESSOR, PROCESS,AXIAL 150,364.00 8/31/1977
C023815 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C023863 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023719 COMPRESSOR, PROCESS,AXIAL 131,880.00 7/31/1977
C016109 COMPRESSOR, PROCESS,AXIAL 47,009.00 5/31/1977
C051819 COMPRESSOR, PROCESS,AXIAL 167,842.00 6/30/1949
C051862 COMPRESSOR, PROCESS,AXIAL 167,842.00 1/31/1950
C003632 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1978
C003643 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C023821 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023831 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023851 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023864 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C003817 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C023772 COMPRESSOR, PROCESS,AXIAL 131,880.00 5/31/1977
C023912 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C023924 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C024038 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024040 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024075 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024154 COMPRESSOR, PROCESS,AXIAL 94,284.00 3/31/1976
C051893 COMPRESSOR, PROCESS,AXIAL 91,757.00 1/31/1950
C051939 COMPRESSOR, PROCESS,AXIAL 137,354.00 4/30/1950
C003637 COMPRESSOR, PROCESS,AXIAL 128,891.00 7/31/1977
C023792 COMPRESSOR, PROCESS,AXIAL 94,283.00 12/31/1975
C023839 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C023849 COMPRESSOR, PROCESS,AXIAL 94,245.00 7/31/1975
C023857 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023866 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023875 COMPRESSOR, PROCESS,AXIAL 131,881.00 8/31/1977
C024039 COMPRESSOR, PROCESS,AXIAL 107,802.00 4/30/1979
C015034 CONVERTER, PROCESS 218,594.00 5/31/1977
C015485 CONVERTER, PROCESS 218,873.00 8/31/1978
C015294 CONVERTER, PROCESS 217,699.00 3/31/1976
C015215 CONVERTER, PROCESS 244,715.00 7/31/1975
C015223 CONVERTER, PROCESS 219,076.00 8/31/1978
C023160 CONVERTER, PROCESS 244,372.00 6/30/1975
C023178 CONVERTER, PROCESS 216,448.00 6/30/1977
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C023193 CONVERTER, PROCESS 216,448.00 6/30/1977
C015454 CONVERTER, PROCESS 217,700.00 6/30/1976
C023361 CONVERTER, PROCESS 39,061.00 5/31/1974
C023362 CONVERTER, PROCESS 40,340.00 9/30/1954
C023383 CONVERTER, PROCESS 217,357.00 3/31/1976
C023429 CONVERTER, PROCESS 92,673.00 9/30/1954
C023437 CONVERTER, PROCESS 92,723.00 9/30/1954
C023073 CONVERTER, PROCESS 216,448.00 7/31/1977
C023105 CONVERTER, PROCESS 217,356.00 12/31/1975
C023463 CONVERTER, PROCESS 218,426.00 9/30/1978
C023456 CONVERTER, PROCESS 218,426.00 9/30/1978
C023111 CONVERTER, PROCESS 217,356.00 12/31/1975
C015023 CONVERTER, PROCESS 219,076.00 8/31/1978
C015138 CONVERTER, PROCESS 217,699.00 8/31/1976
C015161 CONVERTER, PROCESS 42,144.00 6/30/1953
C023242 CONVERTER, PROCESS 217,357.00 3/31/1976
C023246 CONVERTER, PROCESS 217,356.00 12/31/1975
C023248 CONVERTER, PROCESS 217,356.00 8/31/1976
C023273 CONVERTER, PROCESS 41,271.00 9/30/1954
C015192 CONVERTER, PROCESS 225,090.00 8/31/1979
C015217 CONVERTER, PROCESS 40,495.00 6/30/1953
C015227 CONVERTER, PROCESS 219,076.00 8/31/1978
C015235 CONVERTER, PROCESS 244,715.00 6/30/1975
C023176 CONVERTER, PROCESS 244,372.00 6/30/1975
C023191 CONVERTER, PROCESS 217,356.00 12/31/1975
C015234 CONVERTER, PROCESS 219,107.00 8/31/1977
C015180 CONVERTER, PROCESS 244,715.00 6/30/1975
C015163 CONVERTER, PROCESS 94,527.00 6/30/1953
C023190 CONVERTER, PROCESS 218,251.00 5/31/1977
C023249 CONVERTER, PROCESS 217,356.00 8/31/1976
C023133 CONVERTER, PROCESS 218,250.00 5/31/1977
C023145 CONVERTER, PROCESS 218,426.00 9/30/1978
C023169 CONVERTER, PROCESS 38,641.00 9/30/1954
C023451 CONVERTER, PROCESS 206,932.00 2/28/1977
C023147 CONVERTER, PROCESS 206,932.00 2/28/1977
C023223 CONVERTER, PROCESS 218,426.00 9/30/1978
C015444 CONVERTER, PROCESS 225,090.00 8/31/1979
C023340 CONVERTER, PROCESS 217,356.00 6/30/1976
C023346 CONVERTER, PROCESS 38,641.00 9/30/1954
C015011 CONVERTER, PROCESS 219,897.00 8/31/1981
C023226 CONVERTER, PROCESS 218,733.00 8/31/1978
C015185 CONVERTER, PROCESS 219,076.00 8/31/1978
C015478 CONVERTER, PROCESS 217,699.00 8/31/1976
C023427 CONVERTER, PROCESS 218,251.00 5/31/1977
C023415 CONVERTER, PROCESS 40,290.00 9/30/1954
C023412 CONVERTER, PROCESS 40,290.00 9/30/1954
C023439 CONVERTER, PROCESS 206,932.00 2/28/1977
C024155 COMPRESSOR, PROCESS,AXIAL 131,879.00 5/31/1977
C024167 COMPRESSOR, PROCESS,AXIAL 94,243.00 6/30/1975
C023890 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C023917 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
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C024070 COMPRESSOR, PROCESS,AXIAL 107,800.00 8/31/1978
C024002 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C024189 COMPRESSOR, PROCESS,AXIAL 88,950.00 6/30/1975
C024138 COMPRESSOR, PROCESS,AXIAL 94,284.00 3/31/1976
C024144 COMPRESSOR, PROCESS,AXIAL 59,762.00 9/30/1954
C023981 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C024122 COMPRESSOR, PROCESS,AXIAL 94,244.00 6/30/1975
C024132 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C023921 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C023925 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C023955 COMPRESSOR, PROCESS,AXIAL 86,742.00 6/30/1977
C023957 COMPRESSOR, PROCESS,AXIAL 85,115.00 6/30/1974
C023915 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C023795 COMPRESSOR, PROCESS,AXIAL 94,244.00 6/30/1975
C003898 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1978
C023880 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C023865 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023836 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023809 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C023878 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C003791 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C023835 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C024176 COMPRESSOR, PROCESS,AXIAL 88,950.00 6/30/1975
C023759 COMPRESSOR, PROCESS,AXIAL 131,879.00 6/30/1977
C024082 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024041 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C023794 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1981
C023833 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023843 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C023845 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C023868 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023871 COMPRESSOR, PROCESS,AXIAL 131,881.00 8/31/1977
C023879 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023883 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C023904 COMPRESSOR, PROCESS,AXIAL 131,881.00 5/31/1977
C024016 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C024032 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C024073 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024083 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024105 COMPRESSOR, PROCESS,AXIAL 87,202.00 6/30/1974
C024111 COMPRESSOR, PROCESS,AXIAL 96,422.00 2/28/1977
C003864 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C004018 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C004017 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C003874 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C051922 COMPRESSOR, PROCESS,AXIAL 167,842.00 2/28/1950
C051938 COMPRESSOR, PROCESS,AXIAL 137,354.00 4/30/1950
C051955 COMPRESSOR, PROCESS,AXIAL 127,514.00 5/31/1950
C024177 COMPRESSOR, PROCESS,AXIAL 96,421.00 2/28/1977
C024180 COMPRESSOR, PROCESS,AXIAL 85,113.00 6/30/1974
C024187 COMPRESSOR, PROCESS,AXIAL 81,447.00 6/30/1977
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C024134 COMPRESSOR, PROCESS,AXIAL 105,225.00 5/31/1977
C023825 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023827 COMPRESSOR, PROCESS,AXIAL 85,115.00 6/30/1974
C023837 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C023895 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023897 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C024017 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C024034 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C024059 COMPRESSOR, PROCESS,AXIAL 94,283.00 8/31/1976
C024092 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024113 COMPRESSOR, PROCESS,AXIAL 61,365.00 6/30/1974
C023782 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C023788 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C023167 CONVERTER, PROCESS 218,733.00 8/31/1978
C023450 CONVERTER, PROCESS 93,654.00 9/30/1954
C023127 CONVERTER, PROCESS 217,356.00 12/31/1975
C023200 CONVERTER, PROCESS 40,290.00 9/30/1954
C023221 CONVERTER, PROCESS 218,426.00 9/30/1978
C023237 CONVERTER, PROCESS 216,448.00 7/31/1977
C023294 CONVERTER, PROCESS 216,448.00 6/30/1977
C023197 CONVERTER, PROCESS 40,290.00 9/30/1954
C023233 CONVERTER, PROCESS 244,372.00 6/30/1975
C015359 CONVERTER, PROCESS 218,817.00 7/31/1978
C023014 CONVERTER, PROCESS 244,372.00 6/30/1975
C023220 CONVERTER, PROCESS 218,733.00 8/31/1978
C023217 CONVERTER, PROCESS 238,264.00 6/30/1974
C023257 CONVERTER, PROCESS 39,061.00 6/30/1974
C023372 CONVERTER, PROCESS 218,426.00 9/30/1978
C023156 CONVERTER, PROCESS 216,448.00 6/30/1977
C015045 CONVERTER, PROCESS 216,791.00 6/30/1977
C015035 CONVERTER, PROCESS 207,275.00 2/28/1977
C015376 CONVERTER, PROCESS 219,107.00 8/31/1977
C015337 CONVERTER, PROCESS 222,038.00 6/30/1979
C023075 CONVERTER, PROCESS 217,357.00 3/31/1976
C023230 CONVERTER, PROCESS 244,372.00 6/30/1975
C023171 CONVERTER, PROCESS 244,372.00 6/30/1975
C023483 CONVERTER, PROCESS 91,006.00 9/30/1954
C023471 CONVERTER, PROCESS 238,264.00 6/30/1974
C023424 CONVERTER, PROCESS 206,932.00 2/28/1977
C023410 CONVERTER, PROCESS 40,290.00 9/30/1954
C015310 CONVERTER, PROCESS 216,791.00 6/30/1977
C023110 CONVERTER, PROCESS 217,356.00 12/31/1975
C023225 CONVERTER, PROCESS 218,733.00 8/31/1978
C023198 CONVERTER, PROCESS 217,356.00 12/31/1975
C023194 CONVERTER, PROCESS 40,290.00 9/30/1954
C023192 CONVERTER, PROCESS 217,357.00 3/31/1976
C023426 CONVERTER, PROCESS 273,077.00 3/31/1980
C023391 CONVERTER, PROCESS 92,673.00 9/30/1954
C023161 CONVERTER, PROCESS 244,372.00 6/30/1975
C023152 CONVERTER, PROCESS 219,554.00 8/31/1981
C023148 CONVERTER, PROCESS 217,357.00 3/31/1976
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C023231 CONVERTER, PROCESS 216,448.00 6/30/1977
C023213 CONVERTER, PROCESS 218,251.00 5/31/1977
C023195 CONVERTER, PROCESS 40,290.00 9/30/1954
C015031 CONVERTER, PROCESS 218,594.00 5/31/1977
C015091 CONVERTER, PROCESS 218,594.00 5/31/1977
C023052 CONVERTER, PROCESS 93,655.00 9/30/1954
C023041 CONVERTER, PROCESS 93,655.00 9/30/1954
C023323 CONVERTER, PROCESS 41,271.00 9/30/1954
C023411 CONVERTER, PROCESS 218,733.00 8/31/1978
C023386 CONVERTER, PROCESS 217,357.00 3/31/1976
C023425 CONVERTER, PROCESS 92,673.00 9/30/1954
C023187 CONVERTER, PROCESS 218,426.00 9/30/1978
C023180 CONVERTER, PROCESS 40,290.00 9/30/1954
C023155 CONVERTER, PROCESS 206,932.00 2/28/1977
C015013 CONVERTER, PROCESS 42,144.00 6/30/1953
C015012 CONVERTER, PROCESS 244,715.00 7/31/1975
C015061 CONVERTER, PROCESS 219,897.00 8/31/1981
C015413 CONVERTER, PROCESS 225,090.00 8/31/1979
C023108 CONVERTER, PROCESS 217,357.00 3/31/1976
C023120 CONVERTER, PROCESS 217,357.00 3/31/1976
C023199 CONVERTER, PROCESS 206,932.00 2/28/1977
C015041 CONVERTER, PROCESS 225,090.00 8/31/1979
C023941 COMPRESSOR, PROCESS,AXIAL 105,228.00 5/31/1977
C023939 COMPRESSOR, PROCESS,AXIAL 94,285.00 8/31/1976
C023801 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023903 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C023948 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023946 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023992 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C024165 COMPRESSOR, PROCESS,AXIAL 94,243.00 6/30/1975
C024151 COMPRESSOR, PROCESS,AXIAL 94,284.00 6/30/1976
C023745 COMPRESSOR, PROCESS,AXIAL 131,880.00 7/31/1977
C023724 COMPRESSOR, PROCESS,AXIAL 150,363.00 7/31/1977
C003787 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C003880 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C051861 COMPRESSOR, PROCESS,AXIAL 149,641.00 1/31/1950
C024062 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024004 COMPRESSOR, PROCESS,AXIAL 96,423.00 2/28/1977
C024000 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C024084 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024068 COMPRESSOR, PROCESS,AXIAL 107,804.00 8/31/1978
C016154 COMPRESSOR, PROCESS,AXIAL 47,010.00 5/31/1977
C003896 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C003566 COMPRESSOR, PROCESS,AXIAL 104,213.00 8/31/1981
C003668 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003577 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C051977 COMPRESSOR, PROCESS,AXIAL 127,514.00 7/31/1950
C051967 COMPRESSOR, PROCESS,AXIAL 127,514.00 6/30/1950
C023964 COMPRESSOR, PROCESS,AXIAL 85,115.00 6/30/1974
C023791 COMPRESSOR, PROCESS,AXIAL 94,284.00 3/31/1976
C023870 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
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C023840 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C023803 COMPRESSOR, PROCESS,AXIAL 94,235.00 8/31/1976
C023813 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C003912 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C023781 COMPRESSOR, PROCESS,AXIAL 131,880.00 5/31/1977
C023789 COMPRESSOR, PROCESS,AXIAL 96,422.00 2/28/1977
C023968 COMPRESSOR, PROCESS,AXIAL 86,743.00 7/31/1977
C016105 COMPRESSOR, PROCESS,AXIAL 44,960.00 11/30/1979
C003620 COMPRESSOR, PROCESS,AXIAL 147,374.00 6/30/1977
C004023 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1981
C004046 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C003715 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1979
C003591 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C023978 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023995 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C024007 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C003922 COMPRESSOR, PROCESS,AXIAL 104,812.00 7/31/1978
C024148 COMPRESSOR, PROCESS,AXIAL 96,422.00 2/28/1977
C024157 COMPRESSOR, PROCESS,AXIAL 59,761.00 9/30/1954
C024159 COMPRESSOR, PROCESS,AXIAL 94,283.00 12/31/1975
C023975 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023938 COMPRESSOR, PROCESS,AXIAL 86,743.00 7/31/1977
C023952 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023954 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023888 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C023919 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C023817 COMPRESSOR, PROCESS,AXIAL 107,802.00 4/30/1979
C003740 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C023962 COMPRESSOR, PROCESS,AXIAL 87,203.00 6/30/1974
C023838 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C024102 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C023891 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C023808 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023802 COMPRESSOR, PROCESS,AXIAL 94,245.00 7/31/1975
C001376 COMPRESSOR, PROCESS,AXIAL 48,087.00 4/30/1979
C003951 COMPRESSOR, PROCESS,AXIAL 147,374.00 6/30/1977
C023804 COMPRESSOR, PROCESS,AXIAL 94,235.00 8/31/1976
C023812 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024042 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C024028 COMPRESSOR, PROCESS,AXIAL 107,802.00 9/30/1978
C024063 COMPRESSOR, PROCESS,AXIAL 59,761.00 9/30/1954
C024065 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C051956 COMPRESSOR, PROCESS,AXIAL 127,514.00 5/31/1950
C051923 COMPRESSOR, PROCESS,AXIAL 137,354.00 2/28/1950
C024008 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C024031 COMPRESSOR, PROCESS,AXIAL 107,802.00 8/31/1978
C003831 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C024184 COMPRESSOR, PROCESS,AXIAL 88,950.00 6/30/1975
C024153 COMPRESSOR, PROCESS,AXIAL 94,284.00 6/30/1976
C024175 COMPRESSOR, PROCESS,AXIAL 88,990.00 3/31/1976
C023990 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
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C024101 COMPRESSOR, PROCESS,AXIAL 87,202.00 6/30/1974
C024128 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C023898 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C023704 COMPRESSOR, PROCESS,AXIAL 126,284.00 8/31/1978
C023930 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C003615 COMPRESSOR, PROCESS,AXIAL 128,891.00 5/31/1977
C004013 COMPRESSOR, PROCESS,AXIAL 104,812.00 9/30/1978
C003933 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C016315 COMPRESSOR, PROCESS,AXIAL 30,709.00 5/31/1977
C023796 COMPRESSOR, PROCESS,AXIAL 107,801.00 4/30/1979
C023810 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C023848 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C024010 COMPRESSOR, PROCESS,AXIAL 87,203.00 6/30/1974
C024014 COMPRESSOR, PROCESS,AXIAL 150,364.00 5/31/1977
C024026 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C024087 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024096 COMPRESSOR, PROCESS,AXIAL 61,365.00 6/30/1974
C024108 COMPRESSOR, PROCESS,AXIAL 79,848.00 6/30/1974
C024110 COMPRESSOR, PROCESS,AXIAL 61,365.00 6/30/1974
C024080 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C024025 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C024029 COMPRESSOR, PROCESS,AXIAL 107,802.00 4/30/1979
C024037 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C051953 COMPRESSOR, PROCESS,AXIAL 127,514.00 5/31/1950
C051915 COMPRESSOR, PROCESS,AXIAL 165,338.00 1/31/1950
C023742 COMPRESSOR, PROCESS,AXIAL 126,284.00 8/31/1978
C024146 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C024163 COMPRESSOR, PROCESS,AXIAL 95,127.00 6/30/1976
C024120 COMPRESSOR, PROCESS,AXIAL 94,283.00 3/31/1976
C023892 COMPRESSOR, PROCESS,AXIAL 94,284.00 12/31/1975
C023900 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C023913 COMPRESSOR, PROCESS,AXIAL 86,742.00 6/30/1977
C023799 COMPRESSOR, PROCESS,AXIAL 86,742.00 5/31/1977
C023945 COMPRESSOR, PROCESS,AXIAL 86,743.00 7/31/1977
C023949 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C023951 COMPRESSOR, PROCESS,AXIAL 86,743.00 5/31/1977
C003790 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C052344 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017000 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016927 NO DESCRIPTION AVAILABLE 41,367.00 11/30/1979
C052350 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017013 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1981
C017035 NO DESCRIPTION AVAILABLE 32,412.00 10/31/1980
C016825 NO DESCRIPTION AVAILABLE 32,413.00 10/31/1980
C016831 NO DESCRIPTION AVAILABLE 32,413.00 10/31/1980
C017074 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017132 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017300 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1978
C051962 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C017207 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017290 NO DESCRIPTION AVAILABLE 41,918.00 11/30/1978
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C052347 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C016997 NO DESCRIPTION AVAILABLE 32,412.00 10/31/1980
C016898 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016849 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017077 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017081 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017141 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017031 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016978 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017237 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C016843 NO DESCRIPTION AVAILABLE 41,368.00 11/30/1979
C016918 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C017076 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C017079 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017080 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017085 NO DESCRIPTION AVAILABLE 41,920.00 1/31/1979
C017087 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017153 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C051952 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1970
C017298 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017155 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017127 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017072 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C016885 NO DESCRIPTION AVAILABLE 32,412.00 4/30/1980
C016928 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C017109 NO DESCRIPTION AVAILABLE 42,944.00 8/31/1977
C017147 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017200 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017182 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017213 NO DESCRIPTION AVAILABLE 41,919.00 1/31/1979
C017295 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C017236 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017302 NO DESCRIPTION AVAILABLE 41,918.00 5/31/1979
C017292 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C017255 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C051961 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C051964 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C017277 NO DESCRIPTION AVAILABLE 41,918.00 12/31/1978
C017226 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C052320 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051951 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1970
C051957 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C051998 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1950
C016836 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C016846 NO DESCRIPTION AVAILABLE 40,180.00 9/30/1977
C016854 NO DESCRIPTION AVAILABLE 32,413.00 1/31/1981
C016860 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C016863 NO DESCRIPTION AVAILABLE 32,413.00 7/31/1980
C016868 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C016908 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1980
C016949 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
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C017061 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017095 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017171 NO DESCRIPTION AVAILABLE 41,032.00 11/30/1978
C017018 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017046 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016957 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016964 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1980
C016969 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C052189 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017148 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017152 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017162 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017053 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C017088 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017265 NO DESCRIPTION AVAILABLE 41,918.00 11/30/1978
C017268 NO DESCRIPTION AVAILABLE 41,918.00 12/31/1978
C016942 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016875 NO DESCRIPTION AVAILABLE 32,414.00 8/31/1980
C016877 NO DESCRIPTION AVAILABLE 32,414.00 4/30/1980
C017256 NO DESCRIPTION AVAILABLE 41,918.00 5/31/1979
C017282 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017194 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017235 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017303 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017253 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017209 NO DESCRIPTION AVAILABLE 41,919.00 4/30/1979
C016889 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C016823 NO DESCRIPTION AVAILABLE 41,368.00 10/31/1979
C016829 NO DESCRIPTION AVAILABLE 40,180.00 9/30/1977
C016926 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C017198 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C017092 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017066 NO DESCRIPTION AVAILABLE 41,920.00 1/31/1979
C017062 NO DESCRIPTION AVAILABLE 38,866.00 8/31/1977
C017151 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017294 NO DESCRIPTION AVAILABLE 35,363.00 7/31/1981
C017305 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017110 NO DESCRIPTION AVAILABLE 41,920.00 11/30/1978
C017144 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017160 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017215 NO DESCRIPTION AVAILABLE 41,919.00 6/30/1978
C017219 NO DESCRIPTION AVAILABLE 43,831.00 3/31/1978
C017220 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C016869 NO DESCRIPTION AVAILABLE 41,368.00 11/30/1979
C017041 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017056 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C017262 NO DESCRIPTION AVAILABLE 41,918.00 11/30/1978
C017272 NO DESCRIPTION AVAILABLE 41,918.00 4/30/1979
C016972 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C016980 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016850 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
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C016855 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C052341 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017230 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017251 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C052349 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017246 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017174 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017179 NO DESCRIPTION AVAILABLE 41,920.00 6/30/1978
C017060 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016971 NO DESCRIPTION AVAILABLE 41,367.00 11/30/1979
C017167 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017276 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017016 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C017027 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016821 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C017045 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017050 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017223 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017306 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017103 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017131 NO DESCRIPTION AVAILABLE 41,920.00 11/30/1978
C017158 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017274 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017052 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016955 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C016965 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016966 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016985 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C051958 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C016917 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016838 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017291 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C052190 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052321 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051963 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C016950 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016989 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016873 NO DESCRIPTION AVAILABLE 32,413.00 6/30/1980
C017099 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017007 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C016953 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016960 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C016968 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C017258 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017264 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1978
C017254 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017214 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017222 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017242 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017212 NO DESCRIPTION AVAILABLE 41,919.00 12/31/1978
C017299 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
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C052319 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C048506 CHILLER, LIQUID 92,156.00 8/31/1981
C051715 CHILLER, LIQUID 247,865.00 5/31/1988
C048502 CHILLER, LIQUID 92,156.00 8/31/1981
C048509 CHILLER, LIQUID 92,156.00 8/31/1981
C049004 CHILLER, LIQUID 92,156.00 8/31/1981
C051705 CHILLER, LIQUID 258,538.00 4/30/1981
C048505 CHILLER, LIQUID 92,156.00 8/31/1981
C051706 CHILLER, LIQUID 258,537.00 12/31/1980
C051714 CHILLER, LIQUID 258,538.00 6/30/1981
C048504 CHILLER, LIQUID 92,156.00 8/31/1981
C051645 CHILLER, LIQUID 301,593.00 9/30/1987
C051716 CHILLER, LIQUID 247,865.00 5/31/1988
C051717 CHILLER, LIQUID 258,538.00 1/31/1981
C048503 CHILLER, LIQUID 92,156.00 8/31/1981
C048508 CHILLER, LIQUID 92,156.00 8/31/1981
C048507 CHILLER, LIQUID 92,156.00 8/31/1981
C048501 CHILLER, LIQUID 92,156.00 9/30/1980
C047596 COMPRESSOR, REFRIGERATION 29,768.00 5/31/1979
C051725 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C051722 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C051779 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051776 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051723 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C051781 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051778 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051782 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051724 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C051721 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C051783 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051777 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051720 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C051780 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C051999 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1950
C016990 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C017090 NO DESCRIPTION AVAILABLE 41,920.00 1/31/1979
C016834 NO DESCRIPTION AVAILABLE 32,413.00 1/31/1981
C017104 NO DESCRIPTION AVAILABLE 41,920.00 6/30/1978
C017193 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017008 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016910 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C016933 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1981
C017218 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017233 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017197 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C017273 NO DESCRIPTION AVAILABLE 41,918.00 4/30/1979
C052188 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C016905 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C016887 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C017022 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C016982 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
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C016892 NO DESCRIPTION AVAILABLE 32,412.00 4/30/1980
C016902 NO DESCRIPTION AVAILABLE 31,099.00 8/31/1980
C017114 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017211 NO DESCRIPTION AVAILABLE 41,919.00 5/31/1979
C017108 NO DESCRIPTION AVAILABLE 41,920.00 1/31/1979
C017093 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C003736 COMPRESSOR, PROCESS,AXIAL 104,812.00 11/30/1979
C003936 COMPRESSOR, PROCESS,AXIAL 133,779.00 3/31/1978
C024114 COMPRESSOR, PROCESS,AXIAL 94,284.00 8/31/1976
C024125 COMPRESSOR, PROCESS,AXIAL 96,422.00 2/28/1977
C024129 COMPRESSOR, PROCESS,AXIAL 95,084.00 4/30/1976
C024139 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C024156 COMPRESSOR, PROCESS,AXIAL 95,127.00 6/30/1976
C024168 COMPRESSOR, PROCESS,AXIAL 94,284.00 3/31/1976
C003613 COMPRESSOR, PROCESS,AXIAL 104,812.00 9/30/1978
C023872 COMPRESSOR, PROCESS,AXIAL 131,881.00 8/31/1977
C023712 COMPRESSOR, PROCESS,AXIAL 131,879.00 6/30/1977
C023722 COMPRESSOR, PROCESS,AXIAL 126,284.00 8/31/1978
C003739 COMPRESSOR, PROCESS,AXIAL 104,812.00 8/31/1978
C023822 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C023958 COMPRESSOR, PROCESS,AXIAL 85,115.00 6/30/1974
C023974 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C024003 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C003579 COMPRESSOR, PROCESS,AXIAL 123,295.00 8/31/1978
C023819 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C051818 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1949
C051830 COMPRESSOR, PROCESS,AXIAL 158,630.00 6/30/1949
C024099 COMPRESSOR, PROCESS,AXIAL 94,244.00 6/30/1975
C023998 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C024006 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C023811 COMPRESSOR, PROCESS,AXIAL 95,085.00 4/30/1976
C023993 COMPRESSOR, PROCESS,AXIAL 95,129.00 6/30/1976
C023750 COMPRESSOR, PROCESS,AXIAL 107,801.00 8/31/1979
C003940 COMPRESSOR, PROCESS,AXIAL 128,891.00 6/30/1977
C016025 COMPRESSOR, PROCESS,AXIAL 44,959.00 8/31/1979
C051835 COMPRESSOR, PROCESS,AXIAL 169,470.00 8/31/1949
C003688 COMPRESSOR, PROCESS,AXIAL 104,812.00 6/30/1979
C051950 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1970
C051929 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1970
C017185 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C016943 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016874 NO DESCRIPTION AVAILABLE 32,413.00 4/30/1980
C016833 NO DESCRIPTION AVAILABLE 32,413.00 7/31/1980
C016824 NO DESCRIPTION AVAILABLE 32,413.00 8/31/1980
C016856 NO DESCRIPTION AVAILABLE 32,413.00 4/30/1980
C016912 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C017177 NO DESCRIPTION AVAILABLE 33,465.00 4/30/1980
C017205 NO DESCRIPTION AVAILABLE 43,831.00 9/30/1977
C017210 NO DESCRIPTION AVAILABLE 41,919.00 6/30/1979
C017192 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017248 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
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C017307 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C052342 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C003894 COMPRESSOR, PROCESS,AXIAL 123,295.00 7/31/1978
C024186 COMPRESSOR, PROCESS,AXIAL 86,741.00 5/31/1977
C024174 COMPRESSOR, PROCESS,AXIAL 96,421.00 2/28/1977
C024147 COMPRESSOR, PROCESS,AXIAL 96,421.00 2/28/1977
C024098 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024081 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C003909 COMPRESSOR, PROCESS,AXIAL 128,891.00 7/31/1977
C023854 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023858 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023889 COMPRESSOR, PROCESS,AXIAL 94,285.00 3/31/1976
C023918 COMPRESSOR, PROCESS,AXIAL 94,285.00 6/30/1976
C024019 COMPRESSOR, PROCESS,AXIAL 117,178.00 2/28/1977
C024020 COMPRESSOR, PROCESS,AXIAL 98,695.00 2/28/1977
C024067 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024071 COMPRESSOR, PROCESS,AXIAL 87,201.00 6/30/1974
C024077 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C023852 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C024089 COMPRESSOR, PROCESS,AXIAL 117,176.00 2/28/1977
C024135 COMPRESSOR, PROCESS,AXIAL 98,694.00 2/28/1977
C024162 COMPRESSOR, PROCESS,AXIAL 94,283.00 3/31/1976
C024183 COMPRESSOR, PROCESS,AXIAL 88,990.00 12/31/1975
C051824 COMPRESSOR, PROCESS,AXIAL 135,726.00 6/30/1949
C023869 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023828 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C023716 COMPRESSOR, PROCESS,AXIAL 131,880.00 5/31/1977
C023718 COMPRESSOR, PROCESS,AXIAL 131,880.00 5/31/1977
C023743 COMPRESSOR, PROCESS,AXIAL 59,762.00 9/30/1954
C023779 COMPRESSOR, PROCESS,AXIAL 107,800.00 9/30/1978
C023972 COMPRESSOR, PROCESS,AXIAL 86,742.00 6/30/1977
C023999 COMPRESSOR, PROCESS,AXIAL 131,881.00 8/31/1977
C023834 COMPRESSOR, PROCESS,AXIAL 94,241.00 4/30/1976
C023867 COMPRESSOR, PROCESS,AXIAL 94,245.00 6/30/1975
C049792 GENERATOR SET 56,131.00 5/31/1985
C049790 GENERATOR SET 56,131.00 5/31/1985
C049794 GENERATOR SET 56,130.00 5/31/1985
C016302 COMPRESSOR, PROCESS,AXIAL 44,962.00 4/30/1979
C023986 COMPRESSOR, PROCESS,AXIAL 131,881.00 5/31/1977
C023737 COMPRESSOR, PROCESS,AXIAL 107,801.00 4/30/1979
C050037 BUILDING 782,781.00 3/31/1959
C030415 BUILDING 31,389,301.00 9/30/1954
C030416 BUILDING 2,398,034.00 9/30/1954
C051021 BUILDING 141,438.00 1/31/1985
C030418 BUILDING 7,010,453.00 9/30/1954
C030417 BUILDING 1,023,487.00 9/30/1954
C050327 COMPRESSOR, PROCESS,AXIAL 6,259,371.00 8/31/1982
C050077 ELECTRIC POWER DISTRIBUTI 64,535.00 12/31/1960
C050079 CONTROL INSTRUMENTATION S 204,946.00 12/31/1960
C050080 PIPING SYSTEM, PROCESS GA 78,909.00 12/31/1960
C051672 AUTOCLAVE, STEAM, INDUSTR 677,373.00 2/28/1985
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C051671 AUTOCLAVE, STEAM, INDUSTR 677,373.00 2/28/1985
C051674 AUTOCLAVE, STEAM, INDUSTR 677,374.00 12/31/1984
C051742 AUTOCLAVE, STEAM, INDUSTR 591,803.00 11/30/1988
C051745 AUTOCLAVE, STEAM, INDUSTR 591,803.00 11/30/1988
C051741 AUTOCLAVE, STEAM, INDUSTR 591,805.00 11/30/1988
C051673 AUTOCLAVE, STEAM, INDUSTR 677,375.00 2/28/1985
C051744 AUTOCLAVE, STEAM, INDUSTR 591,803.00 11/30/1988
C051740 AUTOCLAVE, STEAM, INDUSTR 591,805.00 11/30/1988
C051743 AUTOCLAVE, STEAM, INDUSTR 591,803.00 11/30/1988
C036366 CRANE, TRAVELING 34,130.00 8/31/1961
C035532 CRANE, TRAVELING 35,518.00 6/30/1954
C050187 CRANE, TRAVELING 42,505.00 12/31/1960
C050231 ALARM SYSTEM, PROCESS 125,474.00 12/31/1976
C051328 SCALE, PLATFORM, INDUSTRI 150,406.00 2/28/1986
C050186 PARKING AND STORAGE AREA, 54,660.00 12/31/1960
C050072 BUILDING 447,508.00 12/31/1960
C050073 BUILDING 33,035.00 12/31/1960
C050203 BUILDING 35,578.00 3/31/1974
C050196 CAPACITOR, PROCESS UNIT S 16,226.00 12/1/1973
C050195 C-350 INSTRUMENTS 23,511.00 12/1/1973
C027809 NO DESCRIPTION AVAILABLE 9,831.00 9/1/1954
C050200 PIPING SYS,PROCESS,NOTCAS 32,349.00 12/31/1973
C047434 NO DESCRIPTION AVAILABLE 62,886.00 1/31/1982
C050193 BUILDING 105,372.00 12/31/1973
C048626 TANK HOT WATER 373 5,850.00 3/1/1982
C048883 CRANE, TRAVELING 5,422.00 5/1/1981
C048364 REFRIG SYSTEM 15,140.00 5/1/1980
C048612 NO DESCRIPTION AVAILABLE 7,600.00 3/1/1982
C048613 NO DESCRIPTION AVAILABLE 7,600.00 3/1/1982
C047897 TRANSFER CAR 12,525.00 4/1/1979
C047898 TRANSFER CAR 12,525.00 4/1/1979
C047876 AUTOCLAVE, STEAM, INDUSTR 198,040.00 2/28/1979
C047875 AUTOCLAVE, STEAM, INDUSTR 198,416.00 2/28/1979
C047877 AUTOCLAVE, STEAM, INDUSTR 198,387.00 4/30/1979
C047878 AUTOCLAVE, STEAM, INDUSTR 198,387.00 5/31/1979
C048639 CRANE, TRAVELING 265,491.00 3/31/1982
C051579 CONTAINER, LIQUID GAS 64,569.00 2/28/1987
C048734 SCALE, PLATFORM, INDUSTRI 74,314.00 3/31/1982
C048733 SCALE, PLATFORM, INDUSTRI 74,314.00 3/31/1982
C050282 ROADS AND STREETS, BLACK 40,988.00 5/31/1981
C048621 BUILDING 134,473.00 3/31/1982
C050341 BUILDING 4,636,651.00 2/28/1983
C049223 COLLECTOR, DUST, DRY, OR 7,846.00 5/1/1982
C014501 FAN EXHAUST HS AB 9,871.00 10/1/1952
C014497 FAN EXHAUST HS AB 7,521.00 10/1/1952
C014485 FAN EXHAUST HS AB 7,521.00 10/1/1952
C014487 FAN EXHAUST HS AB 7,520.00 10/1/1952
C014489 FAN EXHAUST HS AB 7,521.00 10/1/1952
C014483 FAN EXHAUST HS AB 7,520.00 10/1/1952
C014493 FAN EXHAUST HS AB 7,521.00 10/1/1952
C014495 FAN EXHAUST HS AB 7,520.00 10/1/1952
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C014491 FAN EXHAUST HS AB 7,520.00 10/1/1952
C014499 FAN EXHAUST HS AB 9,872.00 10/1/1952
C014481 FAN EXHAUST HS AB 7,521.00 10/1/1952
C014479 FAN EXHAUST HS AB 7,520.00 10/1/1952
C033201 ELEVATOR BUCKET 6,432.00 10/1/1958
C049940 VACUUM CLEANER 11,085.00 5/1/1984
C048940 VACUUM CLEANER 5,516.00 7/1/1981
C007181 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C010053 BLOWER A B 8,687.00 10/1/1952
C048878 FAN 44" DUCT AXIAL 19,577.00 1/1/1982
C049436 EXHAUSTER, CENTRIFUG 8,953.00 2/1/1983
C050159 CONCRETE SLAB 19,627.00 9/1/1970
C051123 PUMP, SPECIAL ALLOY 10,591.00 4/1/1985
C012119 TANK STORAGE 250SS 6,913.00 10/1/1952
C044422 TANK, SURGE, P.G. 16,404.00 11/1/1971
C044423 TANK, SURGE, P.G. 16,404.00 11/1/1971
C044424 TANK, SURGE, P.G. 16,404.00 11/1/1971
C044425 TANK, SURGE, P.G. 16,404.00 11/1/1971
C013117 SCALES ME 329 5,329.00 6/1/1953
C035628 TANK SS 1066 GAL 7,222.00 3/1/1929
C035629 TANK SS 1390 GAL 7,651.00 6/1/1928
C036125 TANK SS 1500 GAL 6,629.00 7/1/1928
C035837 TANK SOAK SS 2558 21,369.00 2/1/1961
C035625 TANK SS 3094 GAL 6,778.00 4/1/1928
C035627 TANK SS 3094 GAL 9,468.00 3/1/1929
C035626 TANK SS 3094 GAL 9,893.00 3/1/1929
C049349 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C049352 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C048715 TANK, 350 GAL., S.S. 17,189.00 6/1/1981
C049350 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C049351 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C048714 TANK, 350 GAL., S.S. 17,189.00 6/1/1981
C035067 TANK SS 600 GAL 5,950.00 10/1/1919
C035066 TANK SS 600 GAL 5,950.00 10/1/1919
C049426 TANK NITRIC ACID 700 11,593.00 8/1/1982
C012112 TANK STORAGE 500 5,584.00 10/1/1952
C012110 TANK STORAGE 500 5,584.00 10/1/1952
C012108 TANK STORAGE 500 5,585.00 10/1/1952
C035084 BALER SCRAP METAL 10,800.00 2/1/1939
C051794 DEGREASER SOL VAP 21,045.00 3/1/1969
C008735 DEGREASER SOL VAP 6,586.00 10/1/1952
C048391 VACUUM CLEANER 5,358.00 5/1/1980
C035662 PUMP, ROTARY 6,951.00 3/1/1949
C050116 CYL CHILLING FAC 15,526.00 11/1/1963
C050121 F2 TIE LINE 8,630.00 12/1/1963
C030216 F2 TIE LINE 11,137.00 10/1/1952
C050059 MGF2 PELLETIZING SYS 20,112.00 6/1/1960
C050012 MGF2 PELLETIZING SYS 15,949.00 3/1/1958
C050051 ACID PIPING-EQUIP 7,341.00 2/1/1960
C050089 DUST COLL SYSTEM 5,500.00 6/1/1961
C049312 BLOWER 30" BARRY 13,244.00 9/1/1981
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C045986 HEATER WATER 16,809.00 2/1/1976
C042090 ANALYZER 6,952.00 5/1/1963
C048099 PUMP, VACUUM, MECHANICAL 7,888.00 5/1/1980
C042795 NO DESCRIPTION AVAILABLE 6,919.00 9/1/1965
C047319 STILL SOLVENT 7,300.00 6/1/1980
C052114 FILTER 8,607.00 2/1/1991
C052113 FILTER 7,414.00 2/1/1991
C051041 SCREENER, VIBRATING, OR R 10,441.00 5/1/1984
C034593 SCRUBBER 10,075.00 2/1/1960
C033204 CRUSHER, DRY ICE OR JAW 6,723.00 10/1/1958
C033202 DUMPER, DRUM 24,771.00 10/1/1958
C049308 DUMPER, DRUM 11,353.00 9/1/1981
C008344 HEAT EXCHANGER 15,343.00 6/1/1953
C045701 HEATER, NONPORTABLE 16,460.00 4/1/1976
C049606 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049628 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049626 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049638 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049620 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049602 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049650 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049644 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049636 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049640 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049614 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049610 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049630 HEATER, NONPORTABLE 5,220.00 1/1/1983
C047177 PUMP, CENTRIFUGAL, OTHER 5,178.00 7/1/1978
C049622 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049634 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049632 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049600 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049624 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049612 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049648 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049646 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049618 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049608 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049604 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049616 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049642 HEATER, NONPORTABLE 5,220.00 1/1/1983
C050239 ALARM SYSTEM, PROCESS 16,239.00 5/1/1977
C008592 COMPRESSOR 38 AC 5,427.00 7/1/1945
C035846 PIPING, LUBE OIL 6,795.00 1/1/1961
C050097 MGF2 PELLETIZING SYS 7,123.00 5/1/1962
C036133 PELLETIZING MACH 5,299.00 6/1/1961
C014517 GEAR REDUCER OR INCREASER 11,146.00 10/1/1952
C046341 SCRUBBER 11,345.00 5/1/1977
C043511 SCRUBBER 7,448.00 2/1/1970
C030309 BUILDING 89,400.00 11/30/1952
C014526 NO DESCRIPTION AVAILABLE 11,342.00 10/1/1952
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C012182 NO DESCRIPTION AVAILABLE 74,556.00 10/31/1952
C050119 BUILDING, CONCRETE OR STE 17,107.00 12/1/1963
C036933 SCALE TRUCK 50T 5,948.00 12/1/1963
C048828 OVEN 6,152.00 8/1/1980
C050356 VIDEO MONITORING SYS 17,440.00 5/1/1987
C047895 CHLORINE LEAK DETECT 5,858.00 3/1/1963
C047464 EVAPORATOR 22,887.00 8/1/1978
C048849 MANOMETER ELECTRONIC 11,859.00 8/1/1977
C048850 CHAMBER TEST 7,983.00 7/1/1977
C050154 F2 TIE LINE 10,815.00 6/1/1953
C012573 TANK F2 FE 357 STL 11,074.00 6/1/1953
C012572 TANK F2 FE 357 STL 11,074.00 6/1/1953
C012574 TANK F2 FE 357 STL 11,074.00 6/1/1953
C047664 COLLECTOR, DUST, DRY, OR 11,572.00 10/1/1978
C030228 ADSORBER 22,961.00 9/1/1952
C030232 CONTROL INSTRUMENTATION S 549,239.00 9/30/1952
C030230 OIL SYSTEMS, PROCESS 30,384.00 9/30/1952
C030231 SEAL FEED AND SEAL EXHAUS 142,891.00 9/30/1952
C030229 METAL SECONDARY SUBSTATIO 7,613,948.00 9/30/1952
C030225 BUILDING 91,831.00 9/30/1952
C030227 BUILDING 115,571.00 9/30/1952
C030226 BUILDING 73,019.00 9/30/1952
C030224 BUILDING 2,144,505.00 9/30/1952
C046491 PRIMARY SUBSTATION, METAL 100,000.00 1/31/1952
C030234 METAL SECONDARY SUBSTATIO 6,218,142.00 9/30/1952
C030233 METAL SECONDARY SUBSTATIO 682,429.00 9/30/1952
C030235 FIRE EXTINGUISHING SYSTEM 172,402.00 9/30/1952
C030164 CONTROL INSTRUMENTATION S 489,321.00 10/31/1952
C030159 ELECTRIC DISTRIBUTION SYS 226,596.00 10/31/1952
C030160 BUILDING 44,307.00 10/31/1952
C030158 BUILDING 352,311.00 10/31/1952
C030162 BUILDING 131,285.00 10/31/1952
C051529 COMPRESSOR, AIR 5,504.00 10/1/1986
C051528 COMPRESSOR, AIR 5,506.00 10/1/1986
C030275 CONTROL INSTRUMENTATION S 804,214.00 3/31/1953
C030273 COMPRESSED AIR SYSTEM 35,322.00 3/31/1953
C030274 METAL SECONDARY SUBSTATIO 7,182,480.00 3/31/1953
C030272 BUILDING 66,207.00 3/31/1953
C030270 BUILDING 147,783.00 3/31/1953
C030271 BUILDING 95,485.00 3/31/1953
C030269 BUILDING 1,826,877.00 3/31/1953
C030267 METAL SECONDARY SUBSTATIO 16,521,316.00 3/31/1953
C030266 METAL SECONDARY SUBSTATIO 1,300,780.00 3/31/1953
C030268 FIRE EXTINGUISHING SYSTEM 467,563.00 3/31/1953
C030348 ADSORBER 13,907.00 1/1/1954
C030350 PIPING, LUBE OIL 15,143.00 1/1/1954
C030352 CONTROL INSTRUMENTATION S 512,331.00 1/31/1954
C030351 RECIRCULATING WATER SYSTE 105,800.00 1/31/1954
C030349 METAL SECONDARY SUBSTATIO 5,855,554.00 1/31/1954
C030345 BUILDING 156,257.00 1/31/1954
C030344 BUILDING 1,590,340.00 1/31/1954
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C030346 BUILDING 77,431.00 1/31/1954
C030347 BUILDING 127,144.00 1/31/1954
C030357 BUILDING, CONCRETE OR STE 18,375.00 1/1/1954
C030354 METAL SECONDARY SUBSTATIO 5,588,836.00 1/31/1954
C030353 METAL SECONDARY SUBSTATIO 712,891.00 1/31/1954
C030355 FIRE EXTINGUISHING SYSTEM 152,427.00 1/31/1954
C030343 CONTROL INSTRUMENTATION S 364,242.00 1/31/1954
C030337 ELECTRIC DISTRIBUTION SYS 63,634.00 1/31/1954
C030340 BUILDING 102,182.00 1/31/1954
C030338 BUILDING 37,954.00 1/31/1954
C030336 BUILDING 272,095.00 1/31/1954
C051530 COMPRESSOR, AIR 5,504.00 10/1/1986
C051531 COMPRESSOR, AIR 5,504.00 10/1/1986
C030364 PIPING, LUBE OIL 14,974.00 7/1/1954
C030366 CONTROL INSTRUMENTATION S 730,923.00 7/31/1954
C030361 COMPRESSED AIR SYSTEM 50,611.00 7/31/1954
C030365 RECIRCULATING WATER SYSTE 60,195.00 7/31/1954
C030363 METAL SECONDARY SUBSTATIO 10,135,464.00 7/31/1954
C030358 BUILDING 1,750,385.00 7/31/1954
C030360 BUILDING 56,786.00 7/31/1954
C030362 BUILDING 99,589.00 7/31/1954
C030359 BUILDING 161,000.00 7/31/1954
C030370 BUILDING, CONCRETE OR STE 16,567.00 7/1/1954
C030368 METAL SECONDARY SUBSTATIO 19,985,861.00 7/31/1954
C030367 METAL SECONDARY SUBSTATIO 986,119.00 7/31/1954
C030369 FIRE EXTINGUISHING SYSTEM 520,354.00 7/31/1954
C013911 NO DESCRIPTION AVAILABLE 6,055.00 10/1/1952
C013904 TANK OIL PURIFIER 6,035.00 10/1/1952
C013901 FILTER 6,632.00 10/1/1952
C030155 BUILDING 171,641.00 10/31/1952
C013910 NO DESCRIPTION AVAILABLE 6,056.00 10/1/1952
C014003 GENERATOR SET 14,042.00 6/1/1953
C027409 FILTER 6,356.00 1/1/1954
C030356 BUILDING 278,706.00 1/31/1954
C027423 NO DESCRIPTION AVAILABLE 5,712.00 1/1/1954
C027468 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027424 NO DESCRIPTION AVAILABLE 5,712.00 1/1/1954
C046931 PUMP, CENTRIFUGAL, WATER 6,055.00 7/1/1978
C010784 PUMP LIFT GR 6 IN 5,584.00 10/1/1952
C011822 MOTOR ELEC MACH 600HP 18,247.00 10/1/1952
C011870 MOTOR ELEC MACH 600HP 18,247.00 10/1/1952
C047371 EXHAUSTER, CENTRIFUG 7,598.00 5/1/1978
C046544 EXHAUSTER, CENTRIFUG 24,000.00 9/1/1977
C010874 FAN FORCED DRAFT 13,728.00 10/1/1952
C010867 FAN FORCED DRAFT 13,728.00 10/1/1952
C010864 FAN FORCED DRAFT 10,480.00 10/1/1952
C010871 FAN FORCED DRAFT 10,480.00 10/1/1952
C011824 COOLER, COOLANT 7,715.00 10/1/1952
C011825 CONDENSER 10,293.00 10/1/1952
C011872 CONDENSER 7,715.00 10/1/1952
C048378 PUMP, TURBINE 9,654.00 9/1/1981
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C048376 PUMP, TURBINE 9,653.00 9/1/1981
C048030 ANALYZER 10,760.00 4/1/1981
C048029 ANALYZER 6,969.00 5/1/1979
C048379 MOTOR 75 HP G.E. 5,775.00 9/1/1981
C048377 MOTOR 75 HP G.E. 5,775.00 9/1/1981
C048958 MOTOR 150 HP RELIANC 11,520.00 1/1/1982
C048956 MOTOR 150 HP RELIANC 10,417.00 7/1/1982
C049910 MOTOR 100 HP L.A. 8,500.00 6/1/1984
C011495 COOLER, GAS 17,510.00 10/1/1952
C048028 ANALYZER 6,970.00 5/1/1979
C011494 COOLER, GAS 13,968.00 10/1/1952
C010876 TURBINE STEAM 136 HP 7,550.00 10/1/1952
C010869 TURBINE STEAM 136 HP 7,551.00 10/1/1952
C010875 MOTOR LA 150 HP 6,502.00 10/1/1952
C010868 MOTOR LA 150 HP 6,502.00 10/1/1952
C011868 CONDENSER 22,336.00 10/1/1952
C011873 COOLER, COOLANT 10,293.00 10/1/1952
C042954 FILTER 6,584.00 3/1/1968
C046020 HEAT EXCHANGER 16,008.00 2/1/1976
C046961 HEAT EXCHANGER 9,228.00 5/1/1977
C011482 SEPARATOR 6,019.00 10/1/1952
C011481 SEPARATOR 6,019.00 10/1/1952
C011477 SEPARATOR 6,019.00 10/1/1952
C011478 SEPARATOR 6,019.00 10/1/1952
C011493 DEHUMIDIYPES 12,587.00 10/1/1952
C011492 DEHUMIDIYPES 12,587.00 10/1/1952
C033044 COMPRESSOR, AIR 7,083.00 1/1/1957
C011820 CONDENSER 22,336.00 10/1/1952
C048901 PUMP, CENTRIFUGAL, OTHER 6,956.00 5/1/1981
C011895 GENERATOR SET 7,012.00 10/1/1952
C030110 COMPRESSED AIR SYSTEM 144,790.00 10/31/1952
C030102 ELECTRIC POWER DISTRIBUTI 763,076.00 10/31/1952
C030111 NITROGEN GENERATING SYSTE 90,229.00 10/31/1952
C049752 HOIST, INSTALLED 43,813.00 8/31/1984
C048957 PUMP, ROTARY 50,398.00 7/31/1982
C049909 PUMP, ROTARY 59,675.00 6/30/1984
C048955 PUMP, ROTARY 56,753.00 1/31/1982
C011438 CRANE, TRAVELING 30,587.00 10/31/1952
C045898 NO DESCRIPTION AVAILABLE 76,525.00 1/31/1976
C010771 NO DESCRIPTION AVAILABLE 41,519.00 10/31/1952
C045309 NO DESCRIPTION AVAILABLE 53,874.00 6/30/1974
C048497 NO DESCRIPTION AVAILABLE 25,554.00 7/31/1981
C048496 NO DESCRIPTION AVAILABLE 25,554.00 7/31/1981
C048499 NO DESCRIPTION AVAILABLE 25,553.00 7/31/1981
C045899 NO DESCRIPTION AVAILABLE 76,526.00 1/31/1976
C048498 NO DESCRIPTION AVAILABLE 25,554.00 7/31/1981
C011869 COMPRESSOR, REFRIGERATION 32,801.00 10/31/1952
C011821 COMPRESSOR, REFRIGERATION 32,801.00 10/31/1952
C048769 NO DESCRIPTION AVAILABLE 43,078.00 6/30/1981
C011476 COMPRESSOR, AIR 108,468.00 10/31/1952
C035399 COMPRESSOR, AIR 88,887.00 8/31/1940
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C011480 COMPRESSOR, AIR 108,467.00 10/31/1952
C012085 ASH HANDLING SYSTEM 111,399.00 10/31/1952
C048577 ASH HANDLING SYSTEM 50,577.00 5/31/1981
C048749 BOILER SYSTEM (STEAM) 348,702.00 4/30/1981
C011069 FUEL SUPPLYING SYSTEM (BO 31,290.00 10/31/1952
C011074 FUEL SUPPLYING SYSTEM (BO 31,290.00 10/31/1952
C030104 FUEL SUPPLYING SYSTEM (BO 319,753.00 10/31/1952
C011080 FUEL SUPPLYING SYSTEM (BO 31,290.00 10/31/1952
C011088 FUEL SUPPLYING SYSTEM (BO 31,290.00 10/31/1952
C030106 SLAG AND ASH DISPOSAL SYS 98,281.00 10/31/1952
C030108 STEAM DISTRIBUTION SYSTEM 405,604.00 10/31/1952
C050280 STEAM DISTRIBUTION SYSTEM 1,404,117.00 8/31/1980
C045205 FEEDWATER SYSTEM 62,515.00 7/31/1974
C030107 FEEDWATER SYSTEM 413,946.00 10/31/1952
C030103 FURNACING SYSTEM 359,118.00 10/31/1952
C030113 FURNACING SYSTEM 358,940.00 10/31/1952
C010870 GENERATOR, POWER HOUSE 426,099.00 10/31/1952
C010863 GENERATOR, POWER HOUSE 426,099.00 10/31/1952
C048546 COLLECTOR, DUST, DRY, OR 1,110,479.00 8/31/1980
C048547 COLLECTOR, DUST, DRY, OR 1,110,480.00 8/31/1980
C050182 PIPING SYSTEM, AIR/GAS/ST 34,019.00 4/30/1972
C050181 PIPING SYSTEM, AIR/GAS/ST 36,731.00 4/30/1972
C030112 FEEDWATER SYSTEM 282,392.00 10/31/1952
C030098 BUILDING 2,842,398.00 10/31/1952
C030099 BUILDING 175,574.00 10/31/1952
C030101 BUILDING 49,442.00 10/31/1952
C030100 BUILDING 116,649.00 10/31/1952
C049753 CAR, DUMPER 33,395.00 8/31/1984
C050062 CAPACITOR, PROCESS UNIT S 20,065.00 8/1/1960
C050067 GASSEOUS NITR SYS 13,917.00 3/1/1961
C050047 GASSEOUS NITR SYS 9,307.00 8/1/1960
C046527 AFTERCOOLER 5,941.00 1/1/1977
C035408 GENERATOR, CHEMICAL OR GA 43,224.00 8/31/1944
C036082 FILTER 28,587.00 9/30/1961
C050060 BUILDING 46,397.00 10/31/1952
C010764 NO DESCRIPTION AVAILABLE 41,161.00 10/31/1952
C011475 NO DESCRIPTION AVAILABLE 41,166.00 10/31/1952
C030105 BUILDING, CONCRETE OR STE 17,499.00 10/1/1952
C045650 NO DESCRIPTION AVAILABLE 189,771.00 6/30/1975
C050275 BUILDING 242,794.00 12/31/1979
C050268 ELECTRIC POWER DISTRIBUTI 199,742.00 9/30/1979
C050269 BUILDING 51,143.00 9/30/1979
C050279 BUILDING 53,965.00 8/31/1980
C050358 TANK, FUEL DISPENSING 18,834.00 6/1/1987
C050084 WATER DISTRIBUTION SYSTEM 1,379,242.00 7/31/1961
C030090 WATER UTILITY 71,700.00 4/30/1942
C030093 WATER UTILITY 2,754,440.00 4/30/1942
C030094 WATER UTILITY 286,231.00 4/30/1942
C030089 WATER UTILITY 93,826.00 4/30/1942
C030088 CONTROL INSTRUMENTATION S 83,898.00 9/30/1952
C030086 BUILDING 751,636.00 4/30/1942
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C030085 BUILDING 27,385.00 4/30/1942
C030081 BUILDING 692,758.00 4/30/1942
C030082 BUILDING 143,373.00 4/30/1942
C049279 NO DESCRIPTION AVAILABLE 104,997.00 2/28/1982
C049731 TANK, 8000 GALLON AC 10,705.00 4/1/1983
C034866 CONVEYORS SCREW 5 17,447.00 12/1/1959
C047448 VALVE, BUTTERFLY, 36 8,088.00 7/1/1978
C049715 NO DESCRIPTION AVAILABLE 13,000.00 3/1/1983
C035820 HOPPER, FEEDER 8,301.00 9/1/1960
C046311 HOPPER, FEEDER 14,206.00 8/1/1976
C051597 CONVEYOR 54,234.00 9/30/1985
C042093 WATER SOFTENER AND PURIFI 861,821.00 8/31/1964
C050343 WATER UTILITY 301,760.00 3/31/1983
C030096 BUILDING 54,929.00 4/30/1942
C042809 MIXER, BLENDER, STIRRER, 14,364.00 10/1/1967
C042808 MIXER, BLENDER, STIRRER, 14,364.00 10/1/1967
C042812 MIXER, BLENDER, STIRRER, 14,364.00 10/1/1967
C050337 WATER UTILITY 538,806.00 10/31/1982
C030095 WATER UTILITY 56,096.00 4/30/1942
C050344 POOL, HOLDING POND, BASIN 378,300.00 7/31/1983
C050345 BUILDING 162,128.00 7/31/1983
C045914 PUMP, CENTRIFUGAL, WATER 11,625.00 9/1/1976
C047638 PUMP, CENTRIFUGAL, WATER 11,292.00 5/1/1980
C046957 MOTOR 200 HP U S ELE 8,682.00 2/1/1978
C047639 MOTOR 125 HP WESTIN 10,885.00 5/1/1980
C013168 PUMP TURBINE 18 IN 10,944.00 10/1/1952
C012410 PUMP TURBINE 18 IN 10,944.00 10/1/1952
C013167 MOTOR FM 150 HP 6,043.00 10/1/1952
C013169 MOTOR FM 150 HP 6,043.00 10/1/1952
C012411 MOTOR FM 150 HP 6,043.00 10/1/1952
C034871 ELEVATOR BUCKET 13,833.00 12/1/1959
C032755 ENGINE, DIESEL OR GASOLIN 5,027.00 11/1/1956
C049526 SCREENER, VIBRATING, OR R 82,747.00 4/30/1984
C049579 ENGINE, DIESEL OR GASOLIN 77,349.00 8/31/1984
C036531 GENERATOR SET 47,586.00 5/31/1945
C028645 RESERVOIR, CONCRETE OR ME 53,262.00 4/30/1942
C028646 RESERVOIR, CONCRETE OR ME 53,262.00 4/30/1942
C011032 NO DESCRIPTION AVAILABLE 114,977.00 9/30/1952
C044655 PUMP, CENTRIFUGAL, WATER 10,936.00 1/1/1973
C030454 BUILDING, CONCRETE OR STE 8,000.00 11/1/1905
C035361 NO DESCRIPTION AVAILABLE 192,162.00 9/30/1959
C051491 GEAR REDUCER OR INCREASER 5,781.00 7/1/1986
C050101 BUILDING 27,869.00 2/28/1963
C036405 PUMP, CENTRIFUGAL, WATER 6,582.00 4/1/1962
C036406 MTR GEN DYN 250HP 5,519.00 4/1/1962
C050096 POOL, HOLDING POND, BASIN 56,452.00 4/30/1962
C046403 TANK 27,000 GALLON 22,033.00 6/1/1977
C046402 TANK 27,000 GALLON 22,033.00 6/1/1977
C046401 TANK 14,625 GALLON 12,149.00 6/1/1977
C046345 FEEDER, PRECISION 12,738.00 8/1/1976
C046342 HOPPER, FEEDER 11,225.00 8/1/1976
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C046343 HOPPER, FEEDER 11,225.00 8/1/1976
C051043 GEAR REDUCER OR INCREASER 8,696.00 7/1/1984
C050213 NEUTRALIZATION PIT 14,935.00 3/1/1975
C050117 NEUTRALIZATION PIT 8,840.00 3/1/1964
C042099 TANK STORAGE 6643GAL 5,348.00 8/1/1964
C044372 FEEDER, PRECISION 5,166.00 8/1/1971
C050256 POOL, HOLDING POND, BASIN 147,364.00 11/30/1977
C049553 MIXER, BLENDER, STIRRER, 20,201.00 10/1/1982
C049554 MIXER, BLENDER, STIRRER, 20,201.00 10/1/1982
C049552 MIXER, BLENDER, STIRRER, 20,201.00 10/1/1982
C030054 MIXING UNIT, WATER TREATM 11,531.00 12/1/1952
C030050 MIXING UNIT, WATER TREATM 17,537.00 12/1/1952
C011644 MIXING UNIT, WATER TREATM 5,506.00 12/1/1952
C046075 MIXING UNIT, WATER TREATM 13,150.00 2/1/1976
C051653 MIXING UNIT, WATER TREATM 13,508.00 4/1/1988
C051589 FEED MACHINE, CHEMICAL 5,586.00 6/1/1987
C011643 GEAR REDUCER OR INCREASER 5,742.00 12/1/1952
C011642 GEAR REDUCER OR INCREASER 5,742.00 12/1/1952
C030055 SANITARY SEWERAGE SYSTEM 222,918.00 12/31/1952
C030049 SANITARY SEWERAGE SYSTEM 55,843.00 12/31/1952
C030044 BUILDING 333,620.00 12/31/1952
C030046 BUILDING 37,635.00 12/31/1952
C050347 BUILDING 80,280.00 9/30/1985
C050352 OIL COLLECTION SYSTEM 38,320.00 9/30/1985
C046072 PUMP, CENTRIFUGAL, WATER 6,449.00 3/1/1976
C046070 PUMP, CENTRIFUGAL, WATER 6,449.00 3/1/1976
C046352 TANK ALUM DISOLV 8,129.00 9/1/1976
C046361 DRIVE MIXER 9,097.00 9/1/1976
C046350 TANK 8000 GALLON 17,019.00 9/1/1976
C046360 MOTOR 30 HP GE 5,054.00 9/1/1976
C051447 HEAT EXCHANGER 6,556.00 1/1/1986
C046270 MIXER, BLENDER, STIRRER, 10,315.00 8/1/1976
C046354 SCRUBBER 7,290.00 9/1/1976
C046357 HOPPER, FEEDER 24,768.00 9/1/1976
C046356 HOPPER, FEEDER 24,768.00 9/1/1976
C048727 PUMP, CENTRIFUGAL, OTHER 8,089.00 12/1/1980
C045755 PUMP, CENTRIFUGAL, OTHER 5,084.00 10/1/1975
C048729 PUMP, CENTRIFUGAL, OTHER 7,971.00 11/1/1980
C046355 VAT 7,136.00 9/1/1976
C050263 CONTROL INSTRUMENTATION S 225,111.00 8/31/1978
C045998 TANK, ACID 48,856.00 9/30/1976
C045997 TANK, ACID 48,856.00 9/30/1976
C051644 TANK, ACID 106,226.00 9/30/1987
C051643 TANK, ACID 106,225.00 9/30/1987
C046346 MIXER, BLENDER, STIRRER, 31,836.00 9/30/1976
C046348 HOPPER, FEEDER 40,597.00 9/30/1976
C046018 NO DESCRIPTION AVAILABLE 32,400.00 9/30/1976
C050262 WATER UTILITY 4,083,102.00 8/31/1978
C050362 POOL, HOLDING POND, BASIN 430,252.00 9/30/1987
C050261 BUILDING 161,535.00 8/31/1978
C050271 BUILDING 47,804.00 9/30/1979
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C010910 MOTOR ELEC MACH 600HP 18,054.00 10/1/1952
C010912 MOTOR ELEC MACH 600HP 18,054.00 10/1/1952
C049453 CHILLER, LIQUID 10,640.00 9/1/1982
C049303 CHILLER, LIQUID 13,382.00 3/1/1982
C030173 COMPRESSED AIR SYSTEM 96,436.00 10/31/1952
C010051 DEHUMIDIYPES 45,526.00 10/31/1952
C010542 DEHUMIDIYPES 45,526.00 10/31/1952
C010909 COMPRESSOR, AIR 61,029.00 10/31/1952
C010911 COMPRESSOR, AIR 61,029.00 10/31/1952
C048560 TRAILER, MOBILE 17,500.00 3/1/1982
C046948 MOTOR 100 HP WESTIN 5,350.00 3/1/1979
C046946 MOTOR 100 HP WESTIN 5,350.00 3/1/1979
C014872 MOTOR 400 HP FM 11,245.00 1/1/1954
C014880 MOTOR 400 HP FM 11,246.00 1/1/1954
C011058 CRANE MMM 7-1/2 TON 10,606.00 9/1/1952
C051663 HOIST,CHAIN,2T ELEC 6,068.00 5/1/1988
C014875 PUMP, TURBINE 8,719.00 1/1/1954
C030184 ACID PIPING-EQUIP 6,445.00 9/1/1952
C048720 CHLORINE LEAK DETECT 8,536.00 3/1/1982
C030260 CONTROL INSTRUMENTATION S 127,547.00 3/31/1953
C030186 CONTROL INSTRUMENTATION S 82,779.00 9/30/1952
C030187 ELECTRIC POWER DISTRIBUTI 234,809.00 9/30/1952
C030252 ELECTRIC POWER DISTRIBUTI 511,934.00 3/31/1953
C051499 PUMP, TURBINE 27,440.00 3/31/1987
C030181 RECIRCULATING WATER SYSTE 165,792.00 9/30/1952
C030255 RECIRCULATING WATER SYSTE 373,076.00 3/31/1953
C011044 PUMP, CENTRIFUGAL, WATER 125,909.00 7/31/1982
C011048 PUMP, CENTRIFUGAL, WATER 125,910.00 7/31/1982
C011046 PUMP, CENTRIFUGAL, WATER 125,908.00 7/31/1982
C011042 PUMP, CENTRIFUGAL, WATER 125,909.00 7/31/1982
C046430 NO DESCRIPTION AVAILABLE 39,518.00 10/31/1976
C051497 PUMP, TURBINE 27,440.00 3/31/1987
C051496 NO DESCRIPTION AVAILABLE 37,440.00 3/31/1987
C046436 NO DESCRIPTION AVAILABLE 39,518.00 10/31/1976
C046435 NO DESCRIPTION AVAILABLE 39,518.00 10/31/1976
C046438 NO DESCRIPTION AVAILABLE 39,518.00 10/31/1976
C051498 ENGINE, DIESEL OR GASOLIN 51,490.00 3/31/1987
C030256 BUILDING 25,771.00 3/31/1953
C030254 BUILDING 32,136.00 3/31/1953
C030179 BUILDING 30,828.00 9/30/1952
C030178 BUILDING 1,061,334.00 9/30/1952
C030253 BUILDING 56,581.00 3/31/1953
C049198 MOTOR GE 50 HP 5,237.00 9/1/1982
C030190 POOL, HOLDING POND, BASIN 825,935.00 9/30/1952
C030192 TOWER, COOLING 82,483.00 9/30/1952
C030189 TOWER, COOLING 1,270,193.00 9/30/1952
C035365 MTR FM 450HP 22,513.00 9/1/1959
C035364 MTR FM 450HP 22,513.00 9/1/1959
C035369 PUMP FM 12 19,520.00 9/1/1959
C035362 PUMP FM 12 21,298.00 9/1/1959
C035363 PUMP FM 12 21,298.00 9/1/1959
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C035368 ENGINE, DIESEL OR GASOLIN 31,940.00 9/30/1959
C050058 BUILDING 63,974.00 9/30/1959
C046448 PUMP, CENTRIFUGAL, WATER 17,588.00 12/1/1976
C046450 PUMP, CENTRIFUGAL, WATER 16,912.00 12/1/1976
C046452 PUMP, CENTRIFUGAL, WATER 16,913.00 12/1/1976
C046453 MOTOR RELIANCE 250 H 6,500.00 12/1/1976
C046449 MOTOR RELIANCE 250 H 6,500.00 12/1/1976
C046451 MOTOR RELIANCE 250 H 6,500.00 12/1/1976
C050296 CONTROL INSTRUMENTATION S 25,735.00 7/31/1982
C050297 ELECTRIC POWER DISTRIBUTI 274,525.00 7/31/1982
C050298 RECIRCULATING WATER SYSTE 275,484.00 7/31/1982
C050295 BUILDING 214,206.00 7/31/1982
C046630 GEAR REDUCER, WESTIN 14,310.00 3/1/1979
C046632 GEAR REDUCER, WESTIN 14,310.00 3/1/1979
C050299 TOWER, COOLING 305,830.00 7/31/1982
C050300 POOL, HOLDING POND, BASIN 176,325.00 7/31/1982
C050301 TOWER, COOLING 151,008.00 7/31/1982
C050302 POOL, HOLDING POND, BASIN 86,844.00 7/31/1982
C030188 ACID PIPING-EQUIP 17,386.00 9/1/1952
C046627 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C046620 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C049233 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049238 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049232 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C012436 BATTERY CHARGER 13,277.00 3/1/1953
C012415 MTR FM 600 HP 19,710.00 3/1/1953
C012431 MTR FM 600 HP 19,709.00 3/1/1953
C012429 MTR FM 600 HP 19,710.00 3/1/1953
C012413 MTR FM 600 HP 22,974.00 3/1/1953
C012519 CRANE 12 1/2T MMM 21,639.00 3/1/1953
C051664 HOIST,CHAIN,2T ELEC 6,068.00 5/1/1988
C030258 ACID PIPING-EQUIP 6,860.00 3/1/1953
C049318 CHLORINE LEAK DETECT 8,536.00 3/1/1982
C012414 PUMP, TURBINE 28,482.00 3/31/1953
C012418 PUMP, TURBINE 53,489.00 3/31/1953
C012416 PUMP, TURBINE 53,489.00 3/31/1953
C012430 PUMP, TURBINE 28,482.00 3/31/1953
C012426 PUMP, TURBINE 53,489.00 3/31/1953
C045003 PUMP, TURBINE 25,900.00 10/31/1973
C045000 PUMP, TURBINE 46,516.00 10/31/1973
C045001 PUMP, TURBINE 46,517.00 10/31/1973
C045002 PUMP, TURBINE 46,517.00 10/31/1973
C012412 PUMP, TURBINE 28,482.00 3/31/1953
C012427 NO DESCRIPTION AVAILABLE 40,258.00 3/31/1953
C012417 NO DESCRIPTION AVAILABLE 40,258.00 3/31/1953
C012419 NO DESCRIPTION AVAILABLE 40,258.00 3/31/1953
C012421 NO DESCRIPTION AVAILABLE 49,234.00 3/31/1953
C012425 NO DESCRIPTION AVAILABLE 49,234.00 3/31/1953
C012423 NO DESCRIPTION AVAILABLE 49,233.00 3/31/1953
C050043 BUILDING 25,384.00 9/30/1959
C030251 BUILDING 931,318.00 3/31/1953
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C030263 POOL, HOLDING POND, BASIN 1,191,120.00 3/31/1953
C030264 TOWER, COOLING 46,496.00 3/31/1953
C030265 TOWER, COOLING 233,269.00 3/31/1953
C050383 TOWER, COOLING 3,441,131.00 9/30/1990
C050384 TOWER, COOLING 3,441,131.00 9/30/1990
C050304 C-350 INSTRUMENTS 15,222.00 7/1/1982
C046443 MOTOR RELIANCE 700 H 15,000.00 12/1/1976
C046445 MOTOR RELIANCE 700 H 15,000.00 12/1/1976
C046447 MOTOR RELIANCE 700 H 15,000.00 12/1/1976
C050305 ELECTRIC POWER DISTRIBUTI 228,340.00 7/31/1982
C050306 RECIRCULATING WATER SYSTE 334,054.00 7/31/1982
C046444 PUMP, CENTRIFUGAL, WATER 38,909.00 12/31/1976
C046446 PUMP, CENTRIFUGAL, WATER 40,070.00 12/31/1976
C046442 PUMP, CENTRIFUGAL, WATER 38,909.00 12/31/1976
C050303 BUILDING 865,936.00 7/31/1982
C046626 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C046625 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C046629 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C050307 TOWER, COOLING 436,550.00 7/31/1982
C050308 POOL, HOLDING POND, BASIN 322,077.00 7/31/1982
C050310 POOL, HOLDING POND, BASIN 322,077.00 7/31/1982
C050309 TOWER, COOLING 436,550.00 7/31/1982
C030261 ACID PIPING-EQUIP 18,491.00 3/1/1953
C046945 MOTOR 100 HP WESTIN 5,350.00 3/1/1979
C046947 MOTOR 100 HP WESTIN 5,350.00 3/1/1979
C014870 MOTOR 400 HP FM 11,245.00 1/1/1954
C014878 MOTOR 400 HP FM 11,245.00 1/1/1954
C051665 HOIST,CHAIN,2T ELEC 6,068.00 5/1/1988
C014879 PUMP, TURBINE 8,719.00 1/1/1954
C014877 PUMP, TURBINE 8,719.00 1/1/1954
C014871 PUMP, TURBINE 8,719.00 1/1/1954
C014869 PUMP, TURBINE 8,719.00 1/1/1954
C014867 PUMP, TURBINE 8,719.00 1/1/1954
C030379 ACID PIPING-EQUIP 10,292.00 1/1/1954
C014874 MOTOR 400 HP FM 11,245.00 1/1/1954
C014876 MOTOR 400 HP FM 11,245.00 1/1/1954
C014891 CRANE 7 1/2 T P&H 10,922.00 1/1/1954
C049319 CHLORINE LEAK DETECT 8,535.00 3/1/1982
C049421 TANK, IRON OR STEEL 5,623.00 7/1/1982
C049420 TANK, IRON OR STEEL 5,623.00 7/1/1982
C030381 CONTROL INSTRUMENTATION S 85,517.00 1/31/1954
C030373 ELECTRIC POWER DISTRIBUTI 285,763.00 1/31/1954
C046433 PUMP, TURBINE 48,406.00 10/31/1976
C046431 PUMP, TURBINE 48,407.00 10/31/1976
C046429 PUMP, TURBINE 54,494.00 10/31/1976
C030376 RECIRCULATING WATER SYSTE 110,241.00 1/31/1954
C046434 NO DESCRIPTION AVAILABLE 39,518.00 10/31/1976
C046437 NO DESCRIPTION AVAILABLE 39,518.00 10/31/1976
C046432 NO DESCRIPTION AVAILABLE 39,518.00 10/31/1976
C030374 BUILDING 34,705.00 1/31/1954
C030372 BUILDING 654,648.00 1/31/1954
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C030382 POOL, HOLDING POND, BASIN 668,704.00 1/31/1954
C050385 TOWER, COOLING 3,441,130.00 9/30/1990
C030385 TOWER, COOLING 119,139.00 1/31/1954
C030384 TOWER, COOLING 80,482.00 1/31/1954
C046460 PUMP, CENTRIFUGAL, WATER 23,421.00 11/1/1977
C046456 PUMP, CENTRIFUGAL, WATER 23,421.00 11/1/1977
C046454 PUMP, CENTRIFUGAL, WATER 24,393.00 10/1/1977
C046461 MOTOR RELIANCE 500HP 15,000.00 11/1/1977
C046455 MOTOR RELIANCE 500HP 15,000.00 10/1/1977
C046457 MOTOR RELIANCE 500HP 15,000.00 11/1/1977
C050312 CONTROL INSTRUMENTATION S 73,571.00 7/31/1982
C050313 ELECTRIC POWER DISTRIBUTI 285,860.00 7/31/1982
C050314 RECIRCULATING WATER SYSTE 357,893.00 7/31/1982
C050311 BUILDING 1,016,516.00 7/31/1982
C046633 GEAR REDUCER, WESTIN 14,310.00 3/1/1979
C046634 GEAR REDUCER, WESTIN 14,310.00 3/1/1979
C050315 TOWER, COOLING 263,792.00 7/31/1982
C050316 POOL, HOLDING POND, BASIN 147,113.00 7/31/1982
C046628 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C046624 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C050317 TOWER, COOLING 310,836.00 7/31/1982
C050318 POOL, HOLDING POND, BASIN 179,800.00 7/31/1982
C049575 PUMP, CENTRIFUGAL, WATER 13,876.00 1/1/1983
C049573 PUMP, CENTRIFUGAL, WATER 13,876.00 1/1/1983
C049571 PUMP, CENTRIFUGAL, WATER 13,876.00 12/1/1982
C049569 PUMP, CENTRIFUGAL, WATER 13,876.00 1/1/1983
C049576 MOTOR 200 HP MARATHO 13,876.00 1/1/1983
C049574 MOTOR 200 HP MARATHO 13,876.00 1/1/1983
C049570 MOTOR 200 HP MARATHO 13,876.00 1/1/1983
C049572 MOTOR 200 HP MARATHO 13,876.00 1/1/1983
C050339 BUILDING 900,836.00 1/31/1983
C046621 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C046622 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C027271 MTR FM 450HP 12,686.00 7/1/1954
C027253 MTR FM 450HP 12,686.00 7/1/1954
C027269 MTR FM 450HP 12,686.00 7/1/1954
C027255 MTR FM 450HP 12,686.00 7/1/1954
C051666 HOIST,CHAIN,2T ELEC 6,070.00 5/1/1988
C027268 PUMP, TURBINE 11,017.00 7/1/1954
C027270 PUMP, TURBINE 11,016.00 7/1/1954
C027252 PUMP, TURBINE 11,107.00 7/1/1954
C027254 PUMP, TURBINE 11,016.00 7/1/1954
C049320 CHLORINE LEAK DETECT 8,535.00 3/1/1982
C027288 CRANE 12 1/2 TON 12,725.00 7/1/1954
C030387 ELECTRIC POWER DISTRIBUTI 450,080.00 7/31/1954
C030395 CONTROL INSTRUMENTATION S 138,967.00 7/31/1954
C027260 PUMP, TURBINE 126,036.00 7/31/1954
C027262 PUMP, TURBINE 126,036.00 7/31/1954
C027266 PUMP, TURBINE 126,036.00 7/31/1954
C030390 RECIRCULATING WATER SYSTE 365,188.00 7/31/1954
C027256 PUMP, TURBINE 131,075.00 7/31/1954
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C027264 PUMP, TURBINE 126,036.00 7/31/1954
C027258 PUMP, TURBINE 127,842.00 7/31/1954
C049920 NO DESCRIPTION AVAILABLE 50,000.00 9/30/1985
C049932 NO DESCRIPTION AVAILABLE 50,000.00 9/30/1985
C049922 NO DESCRIPTION AVAILABLE 50,000.00 9/30/1985
C049931 NO DESCRIPTION AVAILABLE 50,000.00 9/30/1985
C049930 NO DESCRIPTION AVAILABLE 50,000.00 9/30/1985
C049921 NO DESCRIPTION AVAILABLE 50,000.00 9/30/1985
C030388 BUILDING 67,406.00 7/31/1954
C030386 BUILDING 758,679.00 7/31/1954
C050045 BUILDING 25,850.00 9/30/1959
C046619 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C046267 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046265 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046264 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046262 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046259 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046263 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046268 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046261 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046266 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046260 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C046462 PUMP, CENTRIFUGAL, WATER 40,061.00 12/31/1976
C030396 POOL, HOLDING POND, BASIN 1,224,899.00 7/31/1954
C030398 TOWER, COOLING 43,159.00 7/31/1954
C030399 TOWER, COOLING 112,124.00 7/31/1954
C030397 TOWER, COOLING 1,159,133.00 7/31/1954
C046465 MOTOR RELIANCE 700 H 15,000.00 12/1/1976
C046467 MOTOR RELIANCE 700 H 15,000.00 12/1/1976
C046463 MOTOR RELIANCE 700 H 15,000.00 12/1/1976
C050320 CONTROL INSTRUMENTATION S 55,317.00 7/31/1982
C050321 ELECTRIC POWER DISTRIBUTI 172,873.00 7/31/1982
C050322 SEAL FEED AND SEAL EXHAUS 236,701.00 7/31/1982
C046464 PUMP, CENTRIFUGAL, WATER 38,747.00 12/31/1976
C046466 NO DESCRIPTION AVAILABLE 39,237.00 12/31/1976
C050319 BUILDING 343,984.00 7/31/1982
C050323 TOWER, COOLING 333,886.00 7/31/1982
C050324 POOL, HOLDING POND, BASIN 268,823.00 7/31/1982
C050326 POOL, HOLDING POND, BASIN 268,824.00 7/31/1982
C050325 TOWER, COOLING 1,235,055.00 7/31/1982
C048035 CALCULATOR, ELECTRON 8,156.00 6/1/1979
C048052 MILL PELLET 8,647.00 7/1/1979
C030071 COMPRESSED AIR SYSTEM 35,430.00 4/30/1953
C030075 MANIFOLD, GAS 85,969.00 4/30/1953
C030072 NITROGEN DISTRIBUTION SYS 49,868.00 4/30/1953
C050284 ALARM SYSTEM, INTRUSION 39,167.00 5/31/1981
C050184 ALARM SYSTEM, FIRE 25,279.00 6/30/1972
C030074 BUILDING 43,413.00 4/30/1953
C030068 BUILDING 2,684,324.00 4/30/1953
C030065 BUILDING 3,354,300.00 4/30/1953
C030070 BUILDING 106,847.00 4/30/1953
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C012998 BUILDING 96,962.00 4/30/1953
C030066 BUILDING 342,113.00 4/30/1953
C030069 BUILDING 612,188.00 4/30/1953
C030067 BUILDING 369,815.00 4/30/1953
C045619 TRAILER, MOBILE 6,922.00 5/1/1975
C047890 TRAILER, MOBILE 6,000.00 2/1/1979
C049390 OVEN 10,289.00 5/1/1982
C011114 GENERATOR SET KW25 7,644.00 10/1/1952
C007875 COMPRESSOR 92 AC 7,113.00 5/1/1947
C005018 COMPRESSOR 92 AC 7,113.00 11/1/1946
C006418 COMPRESSOR 92 AC 7,085.00 10/1/1947
C011091 TANK LACQUER 2159G 15,982.00 10/1/1952
C030140 CONCRETE SLAB 22,660.00 10/1/1952
C011090 STORAGE TANK PYRANOL 17,350.00 10/1/1952
C316970 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316963 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316957 MOTOR ELECTRIC WESTINGHOU 21,092.00 4/1/1979
C316845 MOTOR ELECTRIC WESTINGHOU 21,092.00 7/1/1976
C316962 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C325674 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1981
C316840 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1981
C316960 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316971 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316831 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1981
C316961 MOTOR ELECTRIC WESTINGHOU 21,092.00 4/1/1979
C316838 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1981
C316973 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316965 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316848 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1978
C316972 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316968 MOTOR ELECTRIC WESTINGHOU 20,970.00 8/1/1981
C316958 MOTOR ELECTRIC WESTINGHOU 21,092.00 4/1/1979
C325675 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1981
C316839 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1981
C051920 VALVE, 36 IN 15,040.00 3/1/1990
C051919 VALVE, 36 IN 15,040.00 3/1/1990
C019104 COMPRESSOR 38 AC 5,427.00 7/1/1945
C012149 TANK STORAGE 500 GAL 6,284.00 10/1/1952
C007502 COMPRESSOR 92 AC 7,113.00 7/1/1947
C008583 COMPRESSOR 92 AC 7,113.00 12/1/1945
C007476 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007483 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007956 COMPRESSOR 92 AC 12,183.00 4/1/1947
C030135 DUST COLLECTOR SYS 21,427.00 10/1/1952
C030130 PIPING, LUBE OIL 17,784.00 10/1/1952
C010638 CRANE BRDG 7 1/2 PH 23,646.00 10/1/1952
C010642 CRANE BRDG 7 1/2 PH 23,332.00 10/1/1952
C010646 CRANE BRDG 7 1/2 PH 23,332.00 10/1/1952
C010611 CRANE BRDG 7 1/2 PH 23,617.00 10/1/1952
C051604 MONITOR,COMM.SERV. 6,190.00 9/1/1987
C051667 RADIO DIRECT FINDING 13,010.00 5/1/1988
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C017134 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017120 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017243 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017175 MOTOR 2000 HP FM 22,024.00 9/1/1954
C035400 MOTOR GE 250HP 15,304.00 8/1/1944
C048831 CHLORINE LEAK DETECT 13,100.00 3/1/1981
C042874 CHLORINE LEAK DETECT 5,341.00 2/1/1967
C046689 CHLORINE LEAK DETECT 12,010.00 3/1/1977
C042872 CHLORINE LEAK DETECT 5,346.00 1/1/1967
C044495 POWER SUPPLY 17,000.00 5/1/1972
C010662 CRANE BRDG 10T PH 24,519.00 10/1/1952
C051810 PUMP, VACUUM, MECHANICAL 5,386.00 7/1/1978
C052136 FILTER 18,248.00 2/1/1991
C052134 FILTER 10,619.00 2/1/1991
C052133 FILTER 10,619.00 2/1/1991
C052138 FILTER 18,248.00 2/1/1991
C052382 MONITOR, DETECTION 12,832.00 8/1/1992
C050030 TEST LOOP 12,241.00 10/1/1952
C030131 COMPRESSED AIR SYSTEM 110,627.00 10/31/1952
C007967 OVEN 28,041.00 10/31/1952
C317594 COMPRESSOR, PROCESS,AXIAL 138,300.00 3/31/1957
C317596 COMPRESSOR, PROCESS,AXIAL 138,300.00 3/31/1957
C317680 COMPRESSOR, PROCESS,AXIAL 138,300.00 3/31/1957
C315707 COMPRESSOR, PROCESS,AXIAL 117,525.00 3/31/1957
C317678 COMPRESSOR, PROCESS,AXIAL 138,300.00 3/31/1957
C007296 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C017260 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C010634 CRANE, TRAVELING 45,869.00 10/31/1952
C010658 CRANE, TRAVELING 48,835.00 10/31/1952
C010603 CRANE, TRAVELING 45,869.00 10/31/1952
C014591 CRANE, TRAVELING 25,622.00 10/31/1952
C010650 CRANE, TRAVELING 28,972.00 10/31/1952
C014596 CRANE, TRAVELING 25,622.00 10/31/1952
C030132 NITROGEN DISTRIBUTION SYS 61,168.00 10/31/1952
C012186 CRANE, TRAVELING 28,972.00 10/31/1952
C010654 CRANE, TRAVELING 58,188.00 10/31/1952
C315706 COMPRESSE) 59,641.00 6/30/1954
C317591 NO DESCRIPTION AVAILABLE 40,724.00 6/30/1972
C317597 NO DESCRIPTION AVAILABLE 40,724.00 5/31/1972
C317683 NO DESCRIPTION AVAILABLE 40,724.00 5/31/1972
C317679 NO DESCRIPTION AVAILABLE 40,724.00 6/30/1972
C318673 NO DESCRIPTION AVAILABLE 40,724.00 7/31/1971
C317681 NO DESCRIPTION AVAILABLE 40,724.00 6/30/1972
C317595 NO DESCRIPTION AVAILABLE 40,724.00 6/30/1972
C317593 NO DESCRIPTION AVAILABLE 40,724.00 5/31/1972
C317677 NO DESCRIPTION AVAILABLE 40,724.00 6/30/1972
C318676 NO DESCRIPTION AVAILABLE 40,724.00 8/31/1974
C044913 FURNACE, ELECTRIC OR TILT 28,642.00 11/30/1974
C004007 COMPRESSOR, PROCESS,AXIAL 147,374.00 5/31/1977
C007199 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C013451 PNEUMATIC TUBE SYSTEM 30,629.00 10/31/1952
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C030129 BUILDING 2,872,870.00 10/31/1952
C030126 BUILDING 8,710,272.00 10/31/1952
C030127 BUILDING 753,491.00 10/31/1952
C030133 BUILDING 1,684,124.00 10/31/1952
C030128 BUILDING 769,580.00 10/31/1952
C046690 AIR CONDITIONING SYSTEM 62,452.00 3/31/1977
C046691 AIR CONDITIONING SYSTEM 62,452.00 3/31/1977
C050403 TRAILER, MOBILE 20,560.00 2/1/1993
C050209 BUILDING 79,272.00 9/30/1975
C025828 COMPRESSOR 92 AC 5,427.00 7/1/1945
C008509 COMPRESSOR 92 AC 7,113.00 2/1/1947
C007482 COMPRESSOR 92 AC 7,113.00 7/1/1947
C043021 TWELLIOTT TEST STN 8,840.00 10/1/1960
C035943 DOLLY RAM STAND SPEC 5,875.00 1/1/1961
C045032 5 TON CRANE 7,375.00 2/1/1974
C008510 COMPRESSOR 92 AC 7,113.00 2/1/1947
C025988 COMPRESSOR 92 AC 5,427.00 8/1/1949
C007876 COMPRESSOR 92 AC 7,113.00 5/1/1947
C006426 COMPRESSOR 92 AC 6,302.00 10/1/1946
C046677 PERSON COOLER 24,071.00 3/1/1977
C047466 PERSON COOLER 19,540.00 9/1/1978
C048327 PUMP, ROTARY 9,043.00 6/1/1980
C048304 PUMP, ROTARY 9,043.00 6/1/1980
C048309 PUMP, ROTARY 9,043.00 6/1/1980
C048330 PUMP, ROTARY 9,043.00 6/1/1980
C048329 PUMP, ROTARY 9,043.00 6/1/1980
C048340 PUMP, ROTARY 9,042.00 6/1/1980
C046099 CHILLER, LIQUID 9,187.00 3/1/1976
C046101 CHILLER, LIQUID 9,187.00 3/1/1976
C046102 CHILLER, LIQUID 9,187.00 3/1/1976
C048222 GEAR REDUCER OR INCREASER 6,597.00 6/1/1977
C046650 PERSON COOLER 25,080.00 3/31/1977
C045033 CRANE, TRAVELING 66,400.00 2/28/1974
C045035 CRANE, TRAVELING 29,370.00 2/28/1974
C046546 CRANE, TRAVELING 203,676.00 1/31/1977
C051109 PUMP, VACUUM, MECHANICAL 180,000.00 12/31/1979
C051683 PUMP, VACUUM, MECHANICAL 721,767.00 7/31/1988
C050210 BUILDING 1,706,900.00 9/30/1975
C050222 BUILDING 275,967.00 2/28/1976
C050162 METAL SECONDARY SUBSTATIO 60,701.00 7/31/1938
C050224 PAVED AREAS 20,000.00 3/1/1976
C050225 PARKING AND STORAGE AREA, 134,586.00 3/31/1976
C050223 BUILDING 421,333.00 3/31/1976
C050264 BUILDING 80,002.00 9/30/1978
C050272 BUILDING 70,392.00 11/30/1979
C050273 BUILDING 81,783.00 11/30/1979
C900005 COMPRESSOR TRAILER 5,033.00 3/1/1975
C051884 TRAILER,COMPRESSOR 5,033.00 4/1/1975
C030136 BUILDING 42,357.00 10/31/1952
C030156 BUILDING 100,051.00 6/30/1954
C050010 BUILDING 228,007.00 12/31/1956
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C050082 BUILDING 42,275.00 4/30/1961
C047316 CRANE 2 TON 5,000.00 8/1/1978
C035391 SCREENER, VIBRATING, OR R 10,202.00 12/1/1959
C050188 BUILDING 25,852.00 1/31/1973
C030157 BUILDING 61,644.00 6/30/1954
C051864 TANK, FIBER 5000 GAL 12,925.00 10/1/1989
C050023 BUILDING 286,508.00 12/31/1958
C044756 MANIFOLD, GAS 6,496.00 1/1/1973
C030137 MANIFOLD, GAS 66,195.00 10/31/1952
C030459 BUILDING 26,263.00 2/28/1956
C900082 BUILDING 45,000.00 11/30/1905
C050287 BUILDING 59,012.00 9/30/1981
C050288 BUILDING 64,904.00 9/30/1981
C052176 TRAILER, MOBILE 32,500.00 4/30/1991
C052177 TRAILER, MOBILE 32,500.00 4/30/1991
C052175 TRAILER, MOBILE 32,500.00 4/30/1991
C052178 TRAILER, MOBILE 32,500.00 4/30/1991
C050351 BUILDING 203,237.00 9/30/1985
C030150 PARKING AND STORAGE AREA, 159,148.00 10/31/1952
C050219 UNLOADING DOCK 17,386.00 2/1/1976
C050217 BUILDING 34,826.00 7/31/1975
C051867 TANK, FIBER 2500 GAL 7,644.00 10/1/1989
C047095 POWER PLANT 5,967.00 9/1/1977
C030153 BUILDING 149,220.00 10/31/1952
C030154 BUILDING 87,139.00 10/31/1952
C050175 BUILDING 26,400.00 12/31/1971
C030149 BUILDING 239,667.00 10/31/1952
C050400 TRAILER, MOBILE 105,462.00 9/30/1992
C050396 TRAILER, MOBILE 105,461.00 9/30/1992
C050401 TRAILER, MOBILE 105,462.00 9/30/1992
C050399 TRAILER, MOBILE 105,462.00 9/30/1992
C050397 TRAILER, MOBILE 105,462.00 9/30/1992
C050398 TRAILER, MOBILE 105,462.00 9/30/1992
C046618 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C046623 GEAR REDUCER, WESTIN 12,752.00 3/1/1979
C049229 GEAR REDUCER OR INCREASER 7,556.00 3/1/1982
C049241 GEAR REDUCER OR INCREASER 7,556.00 3/1/1982
C046269 GEAR REDUCER OR INCREASER 5,469.00 7/1/1976
C030148 BUILDING 309,517.00 10/31/1952
C050382 PARKING AND STORAGE AREA, 392,521.00 5/31/1990
C051865 TANK, FIBER 5000 GAL 12,926.00 10/1/1989
C048390 VACUUM CLEANER 5,358.00 5/1/1980
C044371 PUMP LIFT GR 6 IN 8,612.00 5/1/1973
C045022 REFRIG SYSTEM 6,620.00 8/1/1974
C045904 BRIDGE CRANE 7 1/2 T 23,557.00 3/1/1976
C042435 CONVEYOR 5,683.00 10/1/1964
C045664 HEAT EXCHANGER 8,000.00 8/1/1976
C042282 FURNACE, ELECTRIC OR TILT 10,371.00 5/1/1964
C048383 COOLER, COOLANT 147,184.00 4/30/1980
C048380 CALCINER, UNDER 1000 DEGR 303,381.00 4/30/1980
C045659 FURNACE, ELECTRIC OR TILT 658,705.00 8/31/1976
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C035938 FURNACE, ELECTRIC OR TILT 38,160.00 3/31/1961
C046953 SHREDDER, ELECTRIC 54,450.00 5/31/1977
C008518 PUMP, METERING 20,752.00 4/1/1953
C001185 MOTOR 1700 HP 19,678.00 8/1/1977
C001164 MOTOR 1700 HP 15,189.00 8/1/1980
C017283 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017286 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017170 MOTOR 2000 HP FM 22,024.00 9/1/1954
C048666 PUMP, VACUUM, MECHANICAL 20,922.00 10/1/1980
C016730 MOTOR 1650 HP 20,322.00 7/1/1981
C016537 MOTOR 1650 HP 20,322.00 7/1/1981
C006949 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C017089 NO DESCRIPTION AVAILABLE 41,920.00 6/30/1979
C007064 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C007263 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C007186 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1979
C029640 FURNACE ELEC WEST 5,049.00 3/1/1957
C026724 TANK ALUM DISOLV 10,146.00 1/1/1956
C035636 TANK SS 1066 GAL 5,693.00 6/1/1928
C036367 TANK SS 807 GAL 9,102.00 8/1/1961
C012103 TANK STORAGE 500 8,701.00 10/1/1952
C044230 REACTOR,BED, OR STAINLESS 13,522.00 3/1/1971
C029470 TANK SOAK STL 1064GA 8,223.00 9/1/1956
C035612 SCRUBBER 21,290.00 1/1/1957
C029897 CALCINER, UNDER 1000 DEGR 31,278.00 3/31/1957
C050212 BUILDING 28,169.00 12/31/1974
C050230 BUILDING 62,984.00 10/31/1976
C050349 BUILDING 68,220.00 9/30/1985
C035237 TANK SS 5000 GAL 7,185.00 4/1/1919
C044831 PUMP, METERING 15,723.00 4/1/1953
C044728 HEAT EXCHANGER 9,825.00 4/1/1973
C025926 SCREENER, VIBRATING, OR R 11,129.00 6/1/1955
C042098 HOPPER, FEEDER 7,735.00 8/1/1964
C044709 TRAP, ALD 11,978.00 7/1/1946
C049321 PUMP, CENTRIFUGAL, OTHER 11,081.00 3/1/1982
C026837 TRAP, ALD 33,840.00 3/31/1955
C050353 POOL, HOLDING POND, BASIN 2,123,296.00 1/31/1945
C030447 BURIAL GROUNDS 663,051.00 7/31/1954
C014868 MOTOR 400 HP FM 11,245.00 1/1/1954
C045519 TRUCK, FORKLIFT 12,274.00 2/1/1975
C316830 MOTOR ELECTRIC WESTINGHOU 21,092.00 8/1/1981
C030061 ADSORBER 15,008.00 10/1/1952
C030058 BUILDING 58,424.00 10/31/1952
C030060 BUILDING 54,863.00 10/31/1952
C030059 BUILDING 103,596.00 10/31/1952
C030056 BUILDING 535,220.00 10/31/1952
C030057 BUILDING 36,667.00 10/31/1952
C900097 PARKING AND STORAGE AREA, 482,920.00 10/31/1952
C900096 PARKING AND STORAGE AREA, 263,645.00 10/31/1952
C030308 SHELTER, BUS 43,137.00 6/30/1953
C030431 SHELTER, BUS 25,268.00 5/31/1954
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C030284 PARKING AND STORAGE AREA, 669,194.00 10/31/1952
C030445 PARKING AND STORAGE AREA, 307,132.00 7/31/1954
C050167 LAND 65,777.00 10/31/1952
C023914 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C318219 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317806 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317798 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317800 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317802 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C318215 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317753 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C318228 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317790 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C317782 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317784 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317796 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C318144 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317755 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317792 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C317751 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317804 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317780 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317788 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C318221 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318226 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318230 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318217 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318224 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317794 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317778 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317757 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C317786 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C050069 CATHODIC PROTECTION SYSTE 73,574.00 4/30/1961
C047354 PUMP, TURBINE 49,218.00 4/30/1978
C047352 PUMP, TURBINE 49,218.00 4/30/1978
C047642 PUMP, TURBINE 49,719.00 4/30/1980
C047640 PUMP, TURBINE 49,719.00 4/30/1980
C047359 PUMP, TURBINE 65,929.00 8/31/1979
C047356 PUMP, TURBINE 65,928.00 8/31/1979
C047641 NO DESCRIPTION AVAILABLE 74,579.00 4/30/1980
C047357 NO DESCRIPTION AVAILABLE 65,929.00 8/31/1979
C047643 NO DESCRIPTION AVAILABLE 74,580.00 4/30/1980
C047353 NO DESCRIPTION AVAILABLE 60,156.00 4/30/1978
C047358 NO DESCRIPTION AVAILABLE 65,929.00 8/31/1979
C047355 NO DESCRIPTION AVAILABLE 60,155.00 4/30/1978
C033222 MOTOR WEST 350HP 11,590.00 1/1/1957
C033221 GENERATOR SET 12,981.00 1/1/1957
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